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1.0   PURPOSE: The purpose of this RFP is to solicit sealed proposals for pre-event/pre-negotiated (i.e. 
negotiated prior to the actual need based on occurrence of emergency) disaster service contracts between 
the Commonwealth of Virginia (COV) and resource contractors (Offerors). The contracts are for use by 
political jurisdictions within the COV acting under a local declaration of emergency and/or State 
Agencies representing the COV under the authority of the Governor or as outlined within a Governor’s 
Declaration of Emergency. As part of the solicitation process, the COV will establish two groupings of 
Disaster Services Contracts:  
 
The first group will be multiple award contracts. Contracts will be awarded to vendors that have 
nationwide asset capabilities able to respond to large-scale disasters with logistical and emergency 
response resources. This group shall be able to respond across the COV to a diverse range of disasters: 
manmade, biological, or natural.  
The second group will be multiple award contracts, allowing smaller and local vendors to supply 
logistical and emergency response resources to State Agencies and Localities during small scale and local 
emergencies. This second group may submit their proposals based on commodities, resources, and 
services (Attachment D) and emergency response regions (Attachment E). Any Contractor submitting a 
proposal for this group shall be able to respond under emergency situation, with the commodities, 
resources, and/or services, in the regions identified in their proposal. 
 
Offerors for both “groups” agree that by submission of a proposal, they are capable of  and able to 
respond to request (s) for resources, commodities, and/or services by telephone within one hour of 
receiving notification. Offerors are required to provide emergency 24 hour contact information to be 
utilized during disasters. Failure to respond within one hour, five times over a period of three emergency 
events may result in removal from the contract. All offerors are strongly recommended to become 
familiar with the COV Title 44 Emergency Services and Disaster Laws. 

   
Fixed priced, indefinite delivery contract (s) are to be awarded, only in preparation of or as a result of 
declared emergencies or disasters, through competitive negotiations, with multiple qualified contractors. 
The intent of the resulting contract(s) is to support the Virginia Department of Emergency Management 
(VDEM/Virginia Emergency Operations Center (VEOC), and agents utilizing this solicitation, with 
requests for goods/equipment/services upon their officially declaration of a local emergency. Contracts 
will be issued with no guaranteed quantity of goods/services, and the usage of this contract is wholly 
dependent upon the needs at the time of the emergency or disaster. Current information regarding this 
solicitation may be found at: www.eva.virginia.gov.  

 
2.0 BACKGROUND:  The Virginia Department of Emergency Management (VDEM) is a state agency 

that works closely with local government emergency managers, other state agencies, voluntary 
organizations, and federal agencies, such as the Federal Emergency Management Agency (FEMA), to 
ensure a comprehensive, efficient, and effective response to emergencies and disasters throughout the 
Commonwealth of Virginia (COV). 

2.1 Information: 
a. For the purpose of this solicitation and any resulting contract(s), VDEM is referred to as the 

“Contracting Agency”.  Agencies utilizing the services described herein and provided as a 
result of any contract awards will be referred to as “Participating Agencies” or “Authorized 
Users”.  

b. VDEM is responsible for: 
i. Administering the resulting contract(s). 

http://www.eva.virginia.gov/�
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ii. Contract Changes, if required. Changes to the Scope of Work and or 
Contract will be made only upon executed approval of the Contracting 
Agency. 

iii. Resolving disputes and interpreting terms and conditions. 
2.2 Small, Women-Owned and Minority Business Participation: It is the policy of the COV to 

contribute to the establishment, preservation, and strengthening of small businesses and 
businesses owned by women and minorities and to encourage their participation in State 
procurement activities. The Commonwealth encourages Contractors to provide for the 
participation of small businesses and businesses owned by women and minorities through 
partnership, joint ventures, subcontracts, or other contractual opportunities. Submission of a 
report of past efforts to utilize the goods and services of such businesses and plans for 
involvement on this contract are required. By submitting a proposal, Offerors certify that all 
information provided in their response to this RFP is true and accurate. Failure to provide 
information required by the RFP will ultimately result in rejection of the proposal. 

2.3 Any current emergency (statewide) contracts will remain in place until end dates specified 
and shall be replaced with contracts awarded through this solicitation process. Existing 
emergency contracts may be found at: www.eva.virginia.gov 

 
 

3.0 STATEMENT OF NEEDS: The Virginia Department of Emergency Management 
(VDEM)/Virginia Emergency Operations Center (VEOC) is in need of an Emergency Response 
Company(s) (Offerors) that can provide equipment, goods, and services, to include additional 
manpower to provide assistance in emergencies and disasters. The Agency is looking for Contractors 
who would be able to respond to any of the following disasters: Hurricanes, Earthquakes, Tornadoes, 
Floods, Wildfires, Oil Spills, Ice Storms, hazardous Materials incidents, Terrorist Attacks, Weapons 
of mass destruction, disease-carrying vector control, Biological and Viral threats, Fires/explosions 
and other man-made or natural disasters. VDEM will need the contractor to provide personnel, 
equipment, goods and other material needed for the response to a disaster on an as-needed basis. The 
contractor(s) must have availability of a wide variety of emergency response and recovery resources 
such as generators, hazardous materials response equipment, disaster management personnel, see 
Attachment 2 for a more complete list of items. This Attachment is offered as a guide and is not 
intended to be a complete list of items that may be required. Offerors are encouraged to present a 
more comprehensive list of emergency items. The contractor(s) shall provide all labor, supervision, 
equipment, supplies, during or in preparation of emergencies and disasters as stated within to include 
loading, unloading, transportation to deliver, set-up if required, provide quality control, technical 
advice and reporting on all matters related to the contract. As requirements arise for specific 
quantities of items covered herein, the authorized individuals will place orders. CONTRACTOR(S) 
SHALL PROVIDE EQUIPMENT, MATERIAL AND/OR ANY ASSOCIATED SERVICES WITH 
DUE DILIGENCE AND RAPID RESPONSIVENESS FOR THE DURATION OF THE 
EMERGENCY. 
3.1 Contractor Qualifications: 

a. The Contractor shall be able to demonstrate the availability of adequate resources to fulfill 
the responsibilities listed below.  The Contractor shall include trained staff with experience in 
the local, state, and federal regulatory process. 

b. If required in response to the RFP, offeror must be available to make an oral presentation to 
VDEM program staff. 
 

3.2 VDEM RESPONSIBILITIES:  VDEM will furnish facilities, supplies, communications, and 
equipment at the Joint Field Office (JFO) to support the personnel supplied under this contract.  
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3.3 SCHEDULE:  Time is of the essence for performance of this Contract.  The Contractor agrees 
and understands that the services covered by this Contract will be immediately available during 
times of emergencies and disasters.  VDEM reserves the right, if necessary, to acquire part or 
all of the services offered by the Contractor under this Contract from other available resources 
as deemed necessary in the best interests of the Commonwealth to meet this requirement.  

 

4.0 PROPOSAL PREPARATION AND SUBMISSION REQUIREMENTS: 
 

4.1 GENERAL REQUIREMENTS: 
 

4.1.1 RFP Response:  In order to be considered for selection, offerors must submit a complete 
response to the RFP.  One (1) original and five copies of each proposal must be submitted 
to the issuing State agency.  The offeror shall also submit one electronic copy (compact 
disc preferred) of their proposal in MS Word format (Microsoft Word 2003 or compatible 
format). In addition, the offeror shall submit a redacted (proprietary and confidential 
information removed) electronic copy of their proposal. 

 

4.1.2 Proposal Preparation: 
a. An authorized representative of the offeror shall sign proposals.  All information 

requested must be submitted.  Failure to submit all information requested may result in 
the Purchasing Agency requiring prompt submission of missing information and/or 
giving a lowered evaluation of the proposal.  The Purchasing Agency may reject 
proposals, which are substantially incomplete or lack key information.  Mandatory 
requirements are those required by law or regulation or are such that they cannot be 
waived and are not subject to negotiation. 
 

b. It is the policy of the Commonwealth of Virginia to contribute to the establishment, 
preservation and strengthening of small businesses and businesses owned by women 
and minorities and to encourage their participation in State procurement activities.  The 
Commonwealth encourages contractors to provide for the participation of small 
businesses and businesses owned by women and minorities through partnerships, joint 
ventures, subcontracts, or other contractual opportunities.  Submission of a report of 
past efforts to utilize the goods and services of such businesses and plans for 
involvement on this contract are required.  By submitting a proposal, offerors certify 
that all information provided in response to this RFP is true and accurate.  Failure to 
provide information required by this RFP will ultimately result in rejection of the 
proposal. 

 

c. Proposals should be prepared simply and economically, providing a straightforward, 
concise description of capabilities to satisfy the requirements of the RFP.  Emphasis 
should be on completeness and clarity of content. 

 

d. Proposals should be organized in the order in which the requirements are presented in 
the RFP.  All pages of the proposal should be numbered.  Each paragraph in the 
proposal should reference the paragraph number of the corresponding section of the 
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RFP.  It is also helpful to cite the paragraph number, sub-letter and repeat the text of 
the requirement as it appears in the RFP.  If a response covers more than one page, the 
paragraph number and sub-letter should be repeated at the top of the next page.  The 
proposal shall contain a table of contents, which cross-references the RFP 
requirements.  Information, which the offeror desires to present, that does not fall 
within any of the requirements of the RFP should be inserted at an appropriate place or 
be attached at the end of the proposal and designated as additional material.  Proposals 
that are not organized in this manner risk elimination from consideration if the 
evaluators are unable to find where the RFP requirements are specifically addressed. 

 

e. Each copy of the proposal shall be bound or contained in a single volume where 
practical.  All documentation submitted with the proposal should be contained in that 
single volume. 

 

f. Ownership of all data, materials and documentation originated and prepared for the 
State pursuant to the RFP shall belong exclusively to the State and be subject to public 
inspection in accordance with the Virginia Freedom of Information Act.  Trade secrets 
or proprietary information submitted by an offeror shall not be subject to public 
disclosure under the Virginia Freedom of Information Act; however, the offeror must 
invoke the protections of Section 2.2-4342F of the Code of Virginia, in writing, either 
before or at the time the data or other material is submitted.  The written notice must 
specifically identify the data or materials to be protected and state the reasons why 
protection is necessary.  The proprietary or trade secret materials must be identified by 
some distinct method such as highlighting or underlining and must indicate only the 
specific words, figures, or paragraphs that constitute trade secret or proprietary 
information.  The classification of an entire proposal document, line item prices and/or 
total proposal prices as proprietary or trade secrets is not acceptable and will result in 
rejection of the proposal.  

 

g. All information requested by this RFP on the ownership, utilization and planned 
involvement of small businesses, women-owned businesses and minority-owned 
businesses must be submitted.  If an offeror fails to submit all information requested, 
the purchasing agency may require prompt submission of missing information after the 
receipt of vendor proposals.  

 

h. All offerors who submit a proposal shall be financially responsible.  
 

4.1.3 Oral Presentation:  Offerors who submit a proposal in response to this RFP may be 
required to give an oral presentation of their proposal to the State agency.  This provides an 
opportunity for the offeror to clarify or elaborate on the proposal.  This is a fact finding and 
explanation session only and does not include negotiation.  The issuing State agency will 
schedule the time and location of these presentations.  Oral presentations are an option of 
the Purchasing Agency and may or may not be conducted.   
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4.2 SPECIFIC PROPOSAL REQUIREMENTS:  
Proposals should be as thorough and detailed as possible so that the Purchasing Agency may 
properly evaluate your capabilities to provide the required services.  Offerors are required to 
submit the following items as a complete proposal: 

 
4.2.1 The complete RFP (including cover sheet) and all addenda acknowledgements, if any, 

signed and filled out as required. 
4.2.2 Provide a letter of introduction.  The contents of this letter must include the official name 

and address of the contractor submitting the proposal, and the name, address and 
telephone number of the person(s) who will be authorized to act on behalf of the offeror 
and bind the offeror to all commitments made in the proposal and negotiations.  Briefly 
identify the benefits to the Commonwealth of using your firm’s services instead of 
another firm’s services – why contracting your firm’s services would be the “best buy” 
for Virginia. 

4.2.3 Completed Offerors Data Sheet, included as Attachment A to the RFP, and other 
specific items or data requested in the RFP. 

4.2.4 A written narrative statement to include experience in providing the goods/services 
described herein and the demonstrated ability to provide Emergency Services. Offerors 
should include information substantiating their ability to provide adequate levels of 
service. Such information should include, but not be limited to:  

• Experience in providing the services described herein along with a description of 
company structure; 

• Approach to providing the service; 
• Names, qualifications and experience of personnel to be assigned to the project; 
• Offerors should clearly state the types of Emergency goods, equipment, and 

services they can provide; 
• Location of office(s) and hours of operation; 
• Describe your capability to offer a charge card payment program;  
• Location, size and number of hubs or distribution points, if applicable;  
• Description of facilities and operations that may be utilized in the performance of 

a declared emergency;   
• Specify whether or not an account manager(s) will be assigned. Describe fully 

any services provided through the account manager, such as site visits, 
consultation, problem and/or dispute resolution regarding shipments and 
invoices, etc; 

• Specific plans for providing the proposed services including:  Offeror to show 
how they will provide the required services, to include delivery procedures.  
Also, include an explanation as to any planned use of sub-contractors;  

• Areas of the COV have been divided into seven (7) regions. Offerors shall be 
very clear as to where goods, equipment, and/or services are to be provided. That 
is, regions are to be specified; and 

• Pricing is to be inclusive of all costs (i.e. to include installation and delivery). 
 

4.2.5 Return 12.0 ATTACHMENT C, identifying all proprietary information.  (Note: Price 
cannot be declared proprietary, and neither can the entire proposal; therefore, do not 
place a confidential/proprietary statement at the beginning of the proposal that would 
apply to all pages, and do not place on every page.  Also, do not copyright your 
proposal.) 
 

4.2.6 The offeror must submit the following two attachments: 
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a. Planned involvement of small, women-owned and minority-owned businesses in the 
performance of the contract.  (The format for submission of SWAM utilization plan 
data is included at Attachment 12.0 ATTACHMENT B herein). 

b. Proposed Price(s).  Indicate in the pricing schedule section of the RFP. 
 

5.0 EVALUATION AND AWARD CRITERIA: 
 

5.1 EVALUATION PROCESS:  All proposals will be reviewed and evaluated by an Evaluation 
Committee.  “Best Value” concepts will be used for the evaluation and award.  “Best Value”, 
means the overall combination of quality, price, and various elements of required services that in 
total are optimal relative to a public body’s needs.  The Commonwealth will consider award to 
other than the lowest priced offeror or other than the highest technically acceptable offeror.  The 
committee will recommend the proposal(s) that most closely meet the requirements of the 
Commonwealth. 

 

5.2 EVALUATION CRITERIA:  Proposals shall be evaluated by the Purchasing Agency using the 
following criteria: 

                    

  5.2.1 Specific plans or methodology to be used in providing   25% 

POINT VALUE 

   Goods, Equipment, Services, and time of delivery. 

  5.2.2 Quality and quantity of equipment offered including their   20% 

availability & suitability for the intended purpose.  

  5.2.3 Experience in providing the goods and services/References  25% 

  5.2.4 Price         10% 

  5.2.5 Participation of Small, Women-owned, and Minority-owned  

   Businesses 

20% 

            Total              100% 
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6.0 REPORTING AND DELIVERY REQUIREMENTS: 

6.1 Provide all goods/equipment/services and reporting as described in the Statement of 
Needs, Section  3.0 

 6.2 Report Report on the participation of small, women-owned and minority-owned 
businesses (SWAM):  Final Actual Involvement Report:  The Contractor will submit, prior to completion 
or at completion of the contract and prior to final payment, a report on the actual dollars spent with small 
businesses and businesses owned by women and minorities during the performance of this contract.  At a 
minimum, this report shall include for each firm contracted with and for each such business class (i.e., 
small, women-owned, and minority-owned) a comparison of the total actual dollars spent on this contract 
with the planned involvement of the firm and business class as specified in the proposal, and the actual 
percent of the total estimated contract value.  A suggested format is as follows: 

 

Business Class: (Small, Women-Owned and Minority-Owned) 

Please see Tab 6 –Attachment B, Small Business Subcontracting Plan for completed form 

 

FIRM NAME, ADDRESS, 

AND PHONE NUMBER 

TYPE GOODS/ 

SERVICES 

ACTUAL 

DOLLARS 

PLANNED 

DOLLARS 

  % OF TOTAL 

    CONTRACT 

     

     

     

TOTALS FOR BUSINESS 
CLASS 
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8.0 REQUIRED GENERAL TERMS AND CONDITIONS 

GOODS AND NONPROFESSIONAL SERVICES 

A. VENDORS MANUAL:  This solicitation is subject to the provisions of the Commonwealth of Virginia 
Vendors Manual and any changes or revisions thereto, which are hereby incorporated into this contract in their 
entirety.  The procedure for filing contractual claims is in section 7.19 of the Vendors Manual.  A copy of the 
manual is normally available for review at the purchasing office and is accessible on the Internet at 
www.eva.virginia.gov under “Vendors Manual” on the vendors tab.   

B. APPLICABLE LAWS AND COURTS

C. 

: This solicitation and any resulting contract shall be governed in all 
respects by the laws of the Commonwealth of Virginia and any litigation with respect thereto shall be brought 
in the courts of the Commonwealth.  The agency and the contractor are encouraged to resolve any issues in 
controversy arising from the award of the contract or any contractual dispute using Alternative Dispute 
Resolution (ADR) procedures (Code of Virginia, § 2.2-4366).  ADR procedures are described in Chapter 9 of 
the Vendors Manual.  The contractor shall comply with all applicable federal, state and local laws, rules and 
regulations. 

ANTI-DISCRIMINATION

In every contract over $10,000 the provisions in 1. and 2. below apply: 

: By submitting their proposals, offerors certify to the Commonwealth that they 
will conform to the provisions of the Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair 
Employment Contracting Act of 1975, as amended, where applicable, the Virginians With Disabilities Act, the 
Americans With Disabilities Act and § 2.2-4311 of the Virginia Public Procurement Act (VPPA).  If the award 
is made to a faith-based organization, the organization shall not discriminate against any recipient of goods, 
services, or disbursements made pursuant to the contract on the basis of the recipient's religion, religious belief, 
refusal to participate in a religious practice, or on the basis of race, age, color, gender or national origin and 
shall be subject to the same rules as other organizations that contract with public bodies to account for the use 
of the funds provided; however, if the faith-based organization segregates public funds into separate accounts, 
only the accounts and programs funded with public funds shall be subject to audit by the public body. (Code of 
Virginia, § 2.2-4343.1E). 

1. During the performance of this contract, the contractor agrees as follows: 

a. The contractor will not discriminate against any employee or applicant for employment because of 
race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state law 
relating to discrimination in employment, except where there is a bona fide occupational 
qualification reasonably necessary to the normal operation of the contractor.  The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause. 

b. The contractor, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, will state that such contractor is an equal opportunity employer 

c. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation 
shall be deemed sufficient for the purpose of meeting these requirements. 

2. The contractor will include the provisions of 1. above in every subcontract or purchase order over 
$10,000, so that the provisions will be binding upon each subcontractor or vendor. 

PI
M

 9
8-
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7 
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D. ETHICS IN PUBLIC CONTRACTING

E. 

: By submitting their proposals, offerors certify that their proposals 
are made without collusion or fraud and that they have not offered or received any kickbacks or inducements 
from any other offeror, supplier, manufacturer or subcontractor in connection with their proposal, and that they 
have not conferred on any public employee having official responsibility for this procurement transaction any 
payment, loan, subscription, advance, deposit of money, services or anything of more than nominal value, 
present or promised, unless consideration of substantially equal or greater value was exchanged. 

IMMIGRATION REFORM AND CONTROL ACT OF 1986

F. 

: By entering into a written contract with the 
Commonwealth of Virginia, the Contractor certifies that the Contractor does not, and shall not during the 
performance of the contract for goods and services in the Commonwealth, knowingly employ an unauthorized 
alien as defined in the federal Immigration Reform and Control Act of 1986. 

DEBARMENT STATUS

G. 

: By submitting their proposals, offerors certify that they are not currently debarred 
by the Commonwealth of Virginia from submitting proposals on contracts for the type of goods and/or services 
covered by this solicitation, nor are they an agent of any person or entity that is currently so debarred. 

ANTITRUST

H. 

: By entering into a contract, the contractor conveys, sells, assigns, and transfers to the 
Commonwealth of Virginia all rights, title and interest in and to all causes of action it may now have or 
hereafter acquire under the antitrust laws of the United States and the Commonwealth of Virginia, relating to 
the particular goods or services purchased or acquired by the Commonwealth of Virginia under said contract. 

MANDATORY USE OF STATE FORM AND TERMS AND CONDITIONS FOR RFPs

1. Failure to submit a proposal on the official state form provided for that purpose may be a cause for 
rejection of the proposal.  Modification of or additions to the General Terms and Conditions of the 
solicitation may be cause for rejection of the proposal; however, the Commonwealth reserves the right to 
decide, on a case by case basis, in its sole discretion, whether to reject such a proposal. 

: 

I. CLARIFICATION OF TERMS

J. 

: If any prospective offeror has questions about the specifications or other 
solicitation documents, the prospective offeror should contact the buyer whose name appears on the face of the 
solicitation no later than ten working days before the due date.  Any revisions to the solicitation will be made 
only by addendum issued by the buyer. 

PAYMENT

1. 

: 

To Prime Contractor

a. Invoices for items ordered, delivered and accepted shall be submitted by the contractor directly to the 
payment address shown on the purchase order/contract.  All invoices shall show the following: 

: 

•  Contract number or purchase order number;  
•  Social security number (for individual contractors) or the federal employer 

identification number (for proprietorships, partnerships, and corporations); 
•  Name, position, billing rate, hours of work, and total amount being billed (if staffing 

costs are incurred); 
•  All billing rates shall be at state per diem rates (if applicable); 
•  Any billing for travel shall be allowable only within the COV; and 
•  Other billing requirements as may be deemed appropriate. 

b. Any payment terms requiring payment in less than 30 days will be regarded as requiring payment 30 
days after invoice or delivery, whichever occurs last.  This shall not affect offers of discounts for 
payment in less than 30 days, however. 



EMERGENCY SERVICES 

12 
 

 

c. All goods or services provided under this contract or purchase order, that are to be paid for with 
public funds, shall be billed by the contractor at the contract price, regardless of which public 
agency is being billed. 

d. The following shall be deemed to be the date of payment: the date of postmark in all cases where 
payment is made by mail, or the date of offset when offset proceedings have been instituted as 
authorized under the Virginia Debt Collection Act. 

e. Unreasonable Charges.  Under certain emergency procurements and for most time and material 
purchases, final job costs cannot be accurately determined at the time orders are placed.  In such 
cases, contractors should be put on notice that final payment in full is contingent on a determination 
of reasonableness with respect to all invoiced charges.  Charges which appear to be unreasonable 
will be researched and challenged, and that portion of the invoice held in abeyance until a settlement 
can be reached.  Upon determining that invoiced charges are not reasonable, the Commonwealth 
shall promptly notify the contractor, in writing, as to those charges which it considers unreasonable 
and the basis for the determination.  A contractor may not institute legal action unless a settlement 
cannot be reached within thirty (30) days of notification.  The provisions of this section do not 
relieve an agency of its prompt payment obligations with respect to those charges which are not in 
dispute (Code of Virginia, § 2.2-4363). 

2. To Subcontractors

a. A contractor awarded a contract under this solicitation is hereby obligated: 

:   

(1) To pay the subcontractor(s) within seven (7) days of the contractor’s receipt of payment from 
the Commonwealth for the proportionate share of the payment received for work performed by 
the subcontractor(s) under the contract; or 

(2) To notify the agency and the subcontractor(s), in writing, of the contractor’s intention to 
withhold payment and the reason. 

b. The contractor is obligated to pay the subcontractor(s) interest at the rate of one percent per month 
(unless otherwise provided under the terms of the contract) on all amounts owed by the contractor 
that remain unpaid seven (7) days following receipt of payment from the Commonwealth, except for 
amounts withheld as stated in (2) above.  The date of mailing of any payment by U. S. Mail is 
deemed to be payment to the addressee.  These provisions apply to each sub-tier contractor 
performing under the primary contract.  A contractor’s obligation to pay an interest charge to a 
subcontractor may not be construed to be an obligation of the Commonwealth. 

3. Each prime contractor who wins an award in which provision of a SWAM procurement plan is a 
condition to the award, shall deliver to the contracting agency or institution, on or before request for final 
payment, evidence and certification of compliance (subject only to insubstantial shortfalls and to 
shortfalls arising from subcontractor default) with the SWAM procurement plan.  Final payment under 
the contract in question may be withheld until such certification is delivered and, if necessary, confirmed 
by the agency or institution, or other appropriate penalties may be assessed in lieu of withholding such 
payment. 

4. The Commonwealth of Virginia encourages contractors and subcontractors to accept electronic and 
credit card payments. 
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K. PRECEDENCE OF TERMS

L. 

: The following General Terms and Conditions VENDORS MANUAL, 
APPLICABLE LAWS AND COURTS, ANTI-DISCRIMINATION, ETHICS IN PUBLIC CONTRACTING, 
IMMIGRATION REFORM AND CONTROL ACT OF 1986, DEBARMENT STATUS, ANTITRUST, 
MANDATORY USE OF STATE FORM AND TERMS AND CONDITIONS, CLARIFICATION OF 
TERMS, PAYMENT shall apply in all instances.  In the event there is a conflict between any of the other 
General Terms and Conditions and any Special Terms and Conditions in this solicitation, the Special Terms 
and Conditions shall apply. 

QUALIFICATIONS OF OFFERORS

M. 

: The Commonwealth may make such reasonable investigations as 
deemed proper and necessary to determine the ability of the offeror to perform the services/furnish the goods 
and the offeror shall furnish to the Commonwealth all such information and data for this purpose as may be 
requested.  The Commonwealth reserves the right to inspect offeror’s physical facilities prior to award to 
satisfy questions regarding the offeror’s capabilities.  The Commonwealth further reserves the right to reject 
any proposal if the evidence submitted by, or investigations of, such offeror fails to satisfy the Commonwealth 
that such offeror is properly qualified to carry out the obligations of the contract and to provide the services 
and/or furnish the goods contemplated therein. 

TESTING AND INSPECTION

N. 

: The Commonwealth reserves the right to conduct any test/inspection it may 
deem advisable to assure goods and services conform to the specifications. 

ASSIGNMENT OF CONTRACT

O. 

: A contract shall not be assignable by the contractor in whole or in part 
without the written consent of the Commonwealth. 

CHANGES TO THE CONTRACT

1. The parties may agree in writing to modify the scope of the contract.  An increase or decrease in the price 
of the contract resulting from such modification shall be agreed to by the parties as a part of their written 
agreement to modify the scope of the contract. 

: Changes can be made to the contract in any of the following ways: 

2. The Purchasing Agency may order changes within the general scope of the contract at any time by written 
notice to the contractor.  Changes within the scope of the contract include, but are not limited to, things 
such as services to be performed, the method of packing or shipment, and the place of delivery or 
installation.  The contractor shall comply with the notice upon receipt.  The contractor shall be 
compensated for any additional costs incurred as the result of such order and shall give the Purchasing 
Agency a credit for any savings.  Said compensation shall be determined by one of the following 
methods: 

a. By mutual agreement between the parties in writing; or 

b. By agreeing upon a unit price or using a unit price set forth in the contract, if the work to be done 
can be expressed in units, and the contractor accounts for the number of units of work performed, 
subject to the Purchasing Agency’s right to audit the contractor’s records and/or to determine the 
correct number of units independently; or 

c. By ordering the contractor to proceed with the work and keep a record of all costs incurred and 
savings realized.  A markup for overhead and profit may be allowed if provided by the contract.  
The same markup shall be used for determining a decrease in price as the result of savings realized.  
The contractor shall present the Purchasing Agency with all vouchers and records of expenses 
incurred and savings realized.  The Purchasing Agency shall have the right to audit the records of 



EMERGENCY SERVICES 

14 
 

the contractor as it deems necessary to determine costs or savings.  Any claim for an adjustment in 
price under this provision must be asserted by written notice to the Purchasing Agency within thirty 
(30) days from the date of receipt of the written order from the Purchasing Agency.  If the parties 
fail to agree on an amount of adjustment, the question of an increase or decrease in the contract 
price or time for performance shall be resolved in accordance with the procedures for resolving 
disputes provided by the Disputes Clause of this contract or, if there is none, in accordance with the 
disputes provisions of the Commonwealth of Virginia Vendors Manual.  Neither the  existence of a 
claim nor a dispute resolution process, litigation or any other provision of this contract shall excuse 
the contractor from promptly complying with the changes ordered by the Purchasing Agency or 
with the performance of the contract generally. 

P. DEFAULT

Q. 

: In case of failure to deliver goods or services in accordance with the contract terms and 
conditions, the Commonwealth, after due oral or written notice, may procure them from other sources and hold 
the contractor responsible for any resulting additional purchase and administrative costs.  This remedy shall be 
in addition to any other remedies which the Commonwealth may have. 

TAXES

R. 

: Sales to the Commonwealth of Virginia are normally exempt from State sales tax.  State sales and 
use tax certificates of exemption, Form ST-12, will be issued upon request.  Deliveries against this contract 
shall usually be free of Federal excise and transportation taxes.  The Commonwealth’s excise tax exemption 
registration number is 54-73-0076K. 

USE OF BRAND NAMES

S. 

: Unless otherwise provided in this solicitation, the name of a certain brand, make 
or manufacturer does not restrict offerors to the specific brand, make or manufacturer named, but conveys the 
general style, type, character, and quality of the article desired.  Any article which the public body, in its sole 
discretion, determines to be the equivalent of that specified, considering quality, workmanship, economy of 
operation, and suitability for the purpose intended, shall be accepted.  The offeror is responsible to clearly and 
specifically identify the product being offered and to provide sufficient descriptive literature, catalog cuts and 
technical detail to enable the Commonwealth to determine if the product offered meets the requirements of the 
solicitation.  This is required even if offering the exact brand, make or manufacturer specified.  Normally in 
competitive sealed bidding only the information furnished with the bid will be considered in the evaluation.  
Failure to furnish adequate data for evaluation purposes may result in declaring a bid nonresponsive.  Unless 
the offeror clearly indicates in its proposal that the product offered is an equivalent product, such proposal will 
be considered to offer the brand name product referenced in the solicitation. 

TRANSPORTATION AND PACKAGING

T. 

: By submitting their proposals, all offerors certify and warrant 
that the price offered for FOB destination includes only the actual freight rate costs at the lowest and best rate 
and is based upon the actual weight of the goods to be shipped.  Except as otherwise specified herein, standard 
commercial packaging, packing and shipping containers shall be used.  All shipping containers shall be legibly 
marked or labeled on the outside with purchase order number, commodity description, and quantity. 

INSURANCE

 

: By signing and submitting a bid or proposal under this solicitation, the bidder or offeror 
certifies that if awarded the contract, it will have the following insurance coverage at the time the contract is 
awarded.  For construction contracts, if any subcontractors are involved, the subcontractor will have workers’ 
compensation insurance in accordance with §§ 2.2-4332 and 65.2-800 et seq. of the Code of Virginia.  The 
bidder or offeror further certifies that the contractor and any subcontractors will maintain these insurance 
coverage during the entire term of the contract and that all insurance coverage will be provided by insurance 
companies authorized to sell insurance in Virginia by the Virginia State Corporation Commission. 
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MINIMUM INSURANCE COVERAGES AND LIMITS REQUIRED FOR MOST CONTRACTS

1. Workers’ Compensation - Statutory requirements and benefits.  Coverage is compulsory for employers of 
three or more employees, to include the employer. Contractors who fail to notify the Commonwealth of 
increases in the number of employees that change their workers’ compensation requirements under the 

: 

Code of Virginia
 

 during the course of the contract shall be in noncompliance with the contract. 

2. Employer’s Liability - $100,000. 

3. Commercial General Liability - $1,000,000 per occurrence.  Commercial General Liability is to include 
bodily injury and property damage, personal injury and advertising injury, products and completed 
operations coverage.  The Commonwealth of Virginia must be named as an additional insured and so 
endorsed on the policy. 

 (Note to Agency/Institution: When the requirement is for parking facilities and garages for motor 
vehicle maintenance contracts, the forgoing sentence should be changed to read: These coverage should 
include Garage Owner’s Liability.  Contracts with movers or truck transporters should also require motor 
carrier’s liability. When in the judgment of a procurement officer, these limits and coverage are not 
warranted for the goods and services being procured, the Division of Risk Management should be 
contacted. 

4. Automobile Liability - $1,000,000 per occurrence. (Only used if motor vehicle is to be used in the 
contract.) 

NOTE: In addition, various Professional Liability/Errors and Omissions coverages are required when 
soliciting those services as follows: 

Profession/Service       

Accounting       $1,000,000 per occurrence, $3,000,000 aggregate 

Limits 

Architecture       $2,000,000 per occurrence, $6,000,000 aggregate 

Asbestos Design, Inspection or Abatement Contractors $1,000,000 per occurrence, $3,000,000 aggregate 

Health Care Practitioner (to include Dentists, Licensed Dental Hygienists, Optometrists, Registered or 
Licensed Practical Nurses, Pharmacists, Physicians, Podiatrists, Chiropractors, Physical Therapists, Physical  

Therapist Assistants, Clinical Psychologists, Clinical Social Workers, Professional Counselors, Hospitals, or 
Health Maintenance Organizations.)    $1,925,000 per occurrence, $3,000,000 aggregate  

(Limits increase each July 1 through fiscal year 2008, as follows:  

July 1, 2008 - $2,000,000.  This complies with §8.01-581.15 of the Code of Virginia

Insurance/Risk Management     $1,000,000 per occurrence, $3,000,000 aggregate 

.      

Landscape/Architecture     $1,000,000 per occurrence, $1,000,000 aggregate 

Legal        $1,000,000 per occurrence, $5,000,000 aggregate 
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Professional Engineer     $2,000,000 per occurrence, $6,000,000 aggregate 

Surveying       $1,000,000 per occurrence, $1,000,000 aggregate 

U.  ANNOUNCEMENT OF AWARD:  Upon the award or the announcement of the decision to award a contract 
over $50,000, as a result of this solicitation, the purchasing agency will publicly post such notice on the 
DGS/DPS eVA web site (www.eva.virginia.gov) for a minimum of 10 days. 

V. DRUG-FREE WORKPLACE:

 For the purposes of this section, “drug-free workplace” means a site for the performance of work done in 
connection with a specific contract awarded to a contractor, the employees of whom are prohibited from 
engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled 
substance or marijuana during the performance of the contract. 

 During the performance of this contract, the contractor agrees to (i) provide a 
drug-free workplace for the contractor's employees; (ii) post in conspicuous places, available to employees and 
applicants for employment, a statement notifying employees that the unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the contractor's 
workplace and specifying the actions that will be taken against employees for violations of such prohibition; 
(iii) state in all solicitations or advertisements for employees placed by or on behalf of the contractor that the 
contractor maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of over $10,000, so that the provisions will be binding upon each subcontractor 
or vendor.  

W. NONDISCRIMINATION OF CONTRACTORS:

X. 

  A bidder, offeror, or contractor shall not be discriminated 
against in the solicitation or award of this contract because of race, religion, color, sex, national origin, age, 
disability, faith-based organizational status, any other basis prohibited by state law relating to discrimination in 
employment or because the bidder or offeror employs ex-offenders unless the state agency, department or 
institution has made a written determination that employing ex-offenders on the specific contract is not in its 
best interest.  If the award of this contract is made to a faith-based organization and an individual, who applies 
for or receives goods, services, or disbursements provided pursuant to this contract objects to the religious 
character of the faith-based organization from which the individual receives or would receive the goods, 
services, or disbursements, the public body shall offer the individual, within a reasonable period of time after 
the date of his objection, access to equivalent goods, services, or disbursements from an alternative provider. 

eVA BUSINESS-TO-GOVERNMENT VENDOR REGISTRATION:  The eVA Internet electronic 
procurement solution, website portal www.eVA.virginia.gov, streamlines and automates government 
purchasing activities in the Commonwealth.  The eVA portal is the gateway for vendors to conduct business 
with state agencies and public bodies.  All vendors desiring to provide goods and/or services to the 
Commonwealth shall participate in the eVA Internet e-procurement solution either through the eVA Basic 
Vendor Registration Service or eVA Premium Vendor Registration Service.  All offerors must register in eVA; 
failure to register will result in the bid/proposal being rejected.   

 a. eVA Basic Vendor Registration Service:  $25 Annual Registration Fee plus the appropriate order 
Transaction Fee specified below.  eVA Basic Vendor Registration Service includes electronic order 
receipt, vendor catalog posting, on-line registration, electronic bidding, and the ability to research 
historical procurement data available in the eVA purchase transaction data warehouse. 

 b. eVA Premium Vendor Registration Service:  $25 Annual Registration Fee plus the appropriate order 
Transaction Fee specified below.  eVA Premium Vendor Registration Service includes all benefits of the 
eVA Basic Vendor Registration Service plus automatic email or fax notification of solicitations and 
amendments. 

http://www.eva.state.va.us/�
http://www.eva.virginia.gov/�
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 c. For orders issued prior to August 16, 2006, the Vendor Transaction Fee is 1%, capped at a maximum of 
$500 per order. 

 d. For orders issued August 16, 2006 and after, the Vendor Transaction Fee is: 

 (i) DMBE-certified Small Businesses:  1%, capped at $500 per order. 

 (ii) Businesses that are not

The eVA transaction fee will be invoiced approximately 30 days after the corresponding purchase order is 
issued and payable 30 days after the invoice date.  Any adjustments (increases/decreases) will be handled 
through purchase order changes. 

 DMBE-certified Small Businesses:  1%, capped at $1,500 per order. 

Y. AVAILABILITY OF FUNDS:

Z. 

  It is understood and agreed between the parties herein that the agency shall 
be bound hereunder only to the extent of the funds available or which may hereafter become available for the 
purpose of this agreement. 

SET-ASIDES

AA.  

.  This solicitation is set-aside for DMBE-certified small business participation only when 
designated “SET-ASIDE FOR SMALL BUSINESSES” in the solicitation.  DMBE-certified small businesses 
are those businesses that hold current small business certification from the Virginia Department of Minority 
Business Enterprise.  This shall not exclude DMBE-certified women-owned and minority-owned businesses 
when they have received the DMBE small business certification.  For purposes of award, offerors shall be 
deemed small businesses if and only if they are certified as such by DMBE on the due date for receipt of 
proposals. 

BID PRICE CURRENCY

 

:  Unless stated otherwise in the solicitation, offerors shall state offer prices in US 
dollars. 

BB. AUTHORIZATION TO CONDUCT BUSINESS IN THE COMMONWEALTH

  

:  A contractor 
organized as a stock or nonstock corporation, limited liability company, business trust, or limited partnership 
or registered as a registered limited liability partnership shall be authorized to transact business in the 
Commonwealth as a domestic or foreign business entity if so required by Title 13.1 or Title 50 of the Code of 
Virginia or as otherwise required by law. Any business entity described above that enters into a contract with 
a public body pursuant to the Virginia Public Procurement Act shall not allow its existence to lapse or its 
certificate of authority or registration to transact business in the Commonwealth, if so required under Title 
13.1 or Title 50, to be revoked or cancelled at any time during the term of the contract. A public body may 
void any contract with a business entity if the business entity fails to remain in compliance with the 
provisions of this section. 

PI
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9.0 SPECIAL TERMS AND CONDITIONS 

GOODS AND NONPROFESSIONAL SERVICES 

1. ADVERTISING In the event a contract is awarded for supplies, equipment, or services resulting from this 
bid/proposal, no indication of such sales or services to the (name of institution

2. 

) will be used in product 
literature or advertising.  The contractor shall not state in any of its advertising or product literature that (name 
of agency/institution) has purchased or uses any of its products or services, and the contractor shall not include 
(name of agency/institution) in any client list in advertising and promotional materials.. 

ASBESTOS

3. 

: Whenever and wherever during the course of performing any work under this contract, the 
contractor discovers the presence of asbestos or suspects that asbestos is present, he shall stop the work 
immediately, secure the area, notify the building owner and await positive identification of the suspect 
material.  During the downtime in such a case, the contractor shall not disturb any surrounding surfaces but 
shall protect the area with suitable dust covers.  In the event the contractor is delayed due to the discovery of 
asbestos or suspected asbestos, then a mutually agreed extension of time to perform the work shall be allowed 
the contractor but without additional compensation due to the time extension. 

AS BUILT DRAWINGS

4. 

: The contractor shall provide the Commonwealth a clean set of reproducible “as 
built” drawings and wiring diagrams, marked to record all changes made during installation or construction.  
The contractor shall also provide the Commonwealth with maintenance manuals, parts lists and a copy of all 
warranties for all equipment.  All “as built” drawings and wiring diagrams, maintenance manuals, parts lists 
and warranties shall be delivered to the Commonwealth upon completion of the work and prior to final 
payment. 

AUDIT

5. 

: The contractor shall retain all books, records, and other documents relative to this contract for five (5) 
years after final payment, or until audited by the Commonwealth of Virginia, whichever is sooner.  The 
agency, its authorized agents, and/or state auditors shall have full access to and the right to examine any of said 
materials during said period. 

ADDITIONAL USERS

7. 

:  This procurement is being conducted on behalf of state agencies, institutions of 
Higher Education, other public bodies, Community Service Boards, Cities, Counties and other entities who 
may be added or deleted at anytime during the period of the contract.  The addition or deletion of authorized 
users not specifically named in the solicitation shall be made only by written contract modification issued by 
this agency or institution and upon mutual agreement of the contractor.  Such modification shall name the 
specific agency added or deleted and the effective date.  The contractor shall not honor an order citing the 
resulting contract unless the ordering entity has been added by written contract modification. Entities may be 
authorized to use these contracts in accordance with the Code of Virginia. 

AWARD

 7.1   

: The right is reserved to make a separate award of each item, a group of items or all items, and to 
make an award either in whole or in part, whichever is deemed in the best interest of the Commonwealth.  The 
award or awards will be made to the highest ranking offeror as applicable. 

AWARD TO  MULTIPLE OFFERORS: Selection shall be made of two or more offerors 
deemed to be fully qualified and best suited among those submitting proposals on the basis of the 
evaluation factors included in the Request for Proposals, including price, if so stated in the Request 
for Proposals.  Negotiations shall be conducted with the offerors so selected.  Price shall be 
considered, but need not be the sole determining factor.  After negotiations have been conducted 
with each offeror so selected, the agency shall select the offeror which, in its opinion, has made the 
best proposal, and shall award the contract to that offeror. The Commonwealth reserves the right to 
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make multiple awards as a result of this solicitation.  The Commonwealth may cancel this Request 
for Proposals or reject proposals at any time prior to an award, and is not required to furnish a 
statement of the reasons why a particular proposal was not deemed to be the most advantageous  
(Code of Virginia, § 2.2-4359D).  Should the Commonwealth determine in writing and in its sole 
discretion that only one offeror is fully qualified, or that one offeror is clearly more highly qualified 
than the others under consideration, a contract may be negotiated and awarded to that offeror.  The 
award document will be a contract incorporating by reference all the requirements, terms and 
conditions of the solicitation and the contractor’s proposal as negotiated. The Commonwealth also 
reserves the right to reject any or all proposals, in whole or in part, to waive informalities and to 
delete items prior to making the award, whenever it is deemed in the sole opinion of the procuring 
public body to be in its best interest. 

 

I.   BEST VALUE AWARD(S):  Selection shall be made of two or more offeror(s) deemed to be fully 
qualified and best suited among those submitting best value proposals on the basis of the evaluation 
factors included in this solicitation, including price, if so stated.  Negotiations shall be conducted with the 
Offeror(s) whose proposal(s) represent the most advantageous and best offer.  Awards may be made to a 
reasonably ranked DMBE-certified small business offeror that is other than the highest ranking offeror.  
Awards will be made on a best value basis to the Offeror(s) which, in its opinion, represents the best 
overall combination of quality, price, and various elements of required goods/services, as stated in this 
solicitation, that in total are optimal relative to the agency's needs. The Commonwealth may cancel this 
solicitation or reject proposals at any time prior to an award, and is not required to furnish a statement of 
the reasons why a particular proposal was not deemed to be the most advantageous  (Code of Virginia, § 
2.2-4359 D).  The award document will be a contract incorporating by reference all the requirements, 
terms and conditions of the solicitation and the contractor’s offer as negotiated. 

 

K. AWARD TO OTHER THAN THE HIGHEST RANKING OFFEROR(S):  Selection shall be made 
of  two or more offerors deemed to be fully qualified and best suited among those submitting proposals 
on the basis of the evaluation factors included in the Request for Proposals, including price, if so stated in 
the Request for Proposals.  Negotiations shall be conducted with the offerors so selected.  Price shall be 
considered, but need not be the sole determining factor.  After negotiations have been conducted with 
each offeror so selected, the agency shall select the offeror(s) which, in its opinion, has made the best 
proposal(s) and shall award the contract to that offeror; however, the contract may be awarded to a 
reasonably ranked DMBE-certified small business offeror(s), that is other than the highest ranking 
offeror(s).  The Commonwealth may cancel this Request for Proposals or reject proposals at any time 
prior to an award, and is not required to furnish a statement of the reasons why a particular proposal was 
not deemed to be the most advantageous (Code of Virginia, § 2.2-4359D).  Should the Commonwealth 
determine in writing and in its sole discretion that only one offeror is fully qualified, or that one offeror is 
clearly more highly qualified than the others under consideration, a contract may be negotiated and 
awarded to that offeror.  The award document will be a contract incorporating by reference all the 
requirements, terms and conditions of the solicitation and the contractor’s proposal as negotiated.  

8. BEST AND FINAL OFFER (BAFO): At the conclusion of negotiations, the offeror(s) may be asked to 
submit in writing, a Best And Final Offer (BAFO).  After the BAFO is submitted, no further negotiations shall 
be conducted with the offeror(s).  The offeror’s proposal will be re-scored to combine and include the 
information contained in the BAFO.  The decision to award will be based on the final evaluation including the 
BAFO. 
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9. PROPOSAL ACCEPTANCE PERIOD: Any proposal in response to this solicitation shall be valid for 90 days. At the 
end of the 90 days the proposal may be withdrawn at the written request of the offeror.  If the proposal is not withdrawn at 
that time it remains in effect until an award is made or the solicitation is canceled. 

11. PROPOSAL PRICES: Proposal shall be in the form of a firm unit price for each item during the contract period. 
13. CANCELLATION OF CONTRACT: The purchasing agency reserves the right to cancel and terminate any resulting 

contract, in part or in whole, without penalty, upon 60 days written notice to the contractor.  In the event the initial contract 
period is for more than 12 months, the resulting contract may be terminated by either party, without penalty, after the initial 
12 months of the contract period upon 60 days written notice to the other party.  Any contract cancellation notice shall not 
relieve the contractor of the obligation to deliver and/or perform on all outstanding orders issued prior to the effective date 
of cancellation. 

14. CERTIFICATION OF MEAT PRODUCTS: By my signature on this solicitation, I hereby certify and warrant that all 
products offered for delivery meet or exceed the requirements of the Federal Institutional Meat Purchase Specifications 
(IMPS), Virginia Department of Agriculture Regulations, Federal Food, Drug and Cosmetic Act, and the Federal 
Wholesome Meat Act.  All products awarded and delivered against this solicitation shall be subject to inspection at 
destination for specification compliance. 

15. CERTIFIED TEST REPORT: Each bidder shall provide a copy of a certified test report with their bid.  The certified test 
report shall be from a recognized independent testing laboratory or manufacturer’s quality control laboratory showing all 
test results and full compliance with the appropriate specifications indicated herein.  However, the Commonwealth reserves 
the right to perform any tests or inspections when and as deemed necessary to verify the certified test report. 
 

16. CONTRACTOR/SUBCONTRACTOR LICENSE REQUIREMENT:  By my signature on this solicitation, I certify 
that this firm/individual and subcontractor is properly licensed for providing the goods/services specified. 

Contractor Name:_PB Americas, Inc.________________  
License # __0411000142_______________ Type _Architecture-Engineering_______________ 

Subcontractor Name:_Dewberry & Davis LLC_________ 
License # ___S044733-6______________  Type _Architecture-Engineering_______________ 

Subcontractor Name:__Enviro-Stormwater Management, LLC  (SWaM 683894) 
License # 2705-009345A ________          Type __Class A VA Contractors _________________ 

Subcontractor Name:__Versar, Inc.________________ 
License # 0407003088_________________        Type __ Architecture-Engineering, Surveying______ 

Subcontractor Name:__ProPac________________ 
License #__VA10056221___________________Type  _ Vendor Location Identification Number____ 

Subcontractor Name:__Mobile Disaster Structures 
License #__ VA10033251            Type  _Vendor Location Identification Number_____ 

Subcontractor Name:__OK’S Cascade Company 
License #__ 600234605            Type  _State of Washington UBI* (will file for VA license) _____ 

Subcontractor Name:__CreativePages, LLC (SWaM 5821) 
License #__ B808407     Type  _Loudoun County Business Professional & Occupational License_____ 

Subcontractor Name:__NRW Engineering, P.C. (SWaM 206) 
License #__ 0352811-4            Type  _Engineering     _____ 

17. CONTRACTOR REGISTRATION:  If a contract for construction, removal, repair or improvement of a building or other 
real property is for one hundred and twenty thousand dollars ($120,000) or more, or if the total value of all such contracts 
undertaken by offeror within any 12-month period is seven hundred and fifty thousand dollars ($750,000) or more, the 
offeror is required under Title 54.1-1100, Code of Virginia (1950), as amended, to be licensed by the State Board of 
Contractors a “CLASS A CONTRACTOR.”  If such a contract is for seventy-five hundred dollars ($7,500) or more but 
less than one hundred and twenty thousand dollars ($120,000), or if the total value of all such contracts undertaken by 
offeror within any 12-month period is between one hundred and fifty thousand dollars ($150,000) and seven hundred and 
fifty thousand dollars ($750,000) or more, the bidder is required to be licensed as a “CLASS B CONTRACTOR.”  If such a 
contract is for one-thousand dollars ($1,000) or more but less than seventy-five hundred dollars ($7,500), or if the 
contractor does less than $150,000 in business in a 12-month period, the bidder is required to be licensed as a “CLASS C 
CONTRACTOR.”  The board shall require a master tradesmen license as a condition of licensure for electrical, plumbing 
and heating, ventilation and air conditioning contractors. The offeror shall place on the outside of the envelope containing 
the proposal and shall place in the proposal over his signature whichever of the following notations is appropriate, inserting 
his contractor license number: 

Licensed Class A Virginia Contractor No. _______________Specialty _______________ 
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Licensed Class B Virginia Contractor No. ______________   Specialty _______________ 

Licensed Class C Virginia Contractor No. ______________Specialty _______________ 

If the offeror shall fail to provide this information on his proposal or on the envelope containing the  
bid/proposal and shall fail to promptly provide said contractor license number to the Commonwealth in writing 
when  requested to do so before or after the opening of bids/proposals, he shall be deemed to be in violation of 
§ 54.1-1115 of the Code of Virginia (1950), as amended, and his bid/proposal will not be considered.   

If a offeror shall fail to obtain the required license prior to submission of his proposal, the proposal  shall not 
be considered. 

18. CONTRACTOR’S TITLE TO MATERIALS: No materials or supplies for the work shall be purchased by 
the contractor or by any subcontractor subject to any chattel mortgage or under a conditional sales or other 
agreement by which an interest is retained by the seller.  The contractor warrants that he has clear title to all 
materials and supplies for which he invoices for payment. 

 

21. DELIVERY NOTIFICATION: The Agency shall be notified within one hour of delivery of all 
goods/equipment/services.  Notification shall be made to : Logistics Chief, Emergency Operations Center 
(804.371.7245) 

B. SPECIAL EDUCATIONAL OR PROMOTIONAL DISCOUNTS: The contractor shall extend any 
special educational or promotional sale prices or discounts immediately to the Commonwealth during the 
term of the contract.  Such notice shall also advise the duration of the specific sale or discount price. 

23. EXTRA CHARGES NOT ALLOWED: The proposal price shall be for complete installation ready for the 
Commonwealth’s use, and shall include all applicable freight and installation charges; extra charges will not be 
allowed. 

24. FINAL INSPECTION: At the conclusion of the work, the contractor shall demonstrate to the authorized 
owners representative that the work is fully operational and in compliance with contract specifications and 
codes.  Any deficiencies shall be promptly and permanently corrected by the contractor at the contractor’s sole 
expense prior to final acceptance of the work.   

25. FLAME RETARDANT CERTIFICATE: Each offeror shall submit a certification in writing with their 
proposal that all materials used in fabricating draperies or curtains are inherently flame retardant or have been 
treated to meet NFPA Standard 701 (latest version), large or small scale test. 

26. IDENTIFICATION OF PROPOSAL ENVELOPE: If a special envelope is not furnished, or if return in the 
special envelope is not possible, the signed bid/proposal should be returned in a separate envelope or package, 
sealed and identified as follows: 

From:                                                                                                  ___________  

 Name of Offeror    Due Date   Time 

                                                                  ________________                                 

 Street or Box Number   RFP No.  

                                                                  ________________                                                           
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City, State, Zip Code    RFP Title 

Name of Contract Officer: Peter Rigterink, VDEM Procurement Manager                                                            

 

The envelope should be addressed as directed on Page 1 of the solicitation. 

If a proposal not contained in the special envelope is mailed, the offeror takes the risk that the envelope, 
even if marked as described above, may be inadvertently opened and the information compromised which 
may cause the bid or proposal to be disqualified.  Proposals may be hand delivered to the designated 
location in the office issuing the solicitation.  No other correspondence or other proposals should be 
placed in the envelope. 

27. INDEMNIFICATION: Contractor agrees to indemnify, defend and hold harmless the Commonwealth of 
Virginia, its officers, agents, and employees from any claims, damages and actions of any kind or nature, 
whether at law or in equity, arising from or caused by the use of any materials, goods, or equipment of any 
kind or nature furnished by the contractor/any services of any kind or nature furnished by the contractor, 
provided that such liability is not attributable to the sole negligence of the using agency or to failure of the 
using agency to use the materials, goods, or equipment in the manner already and permanently described by the 
contractor on the materials, goods or equipment delivered. 

28. INSPECTION OF JOB SITE: Contractor shall inspect the job site, prior to mobilization (if applicable) and 
am aware of the conditions under which the work must be accomplished.  Claims, as a result of failure to 
inspect the job site, will not be considered by the Commonwealth. 

29. INSTALLATION:  All items must be assembled and set in place, ready for use.  All crating and other debris 
must be removed from the premises. 

30. INSURANCE, MONEY AND SECURITIES: Contractor shall maintain a Broad Form Money and Securities 
Insurance Policy obtained from an insurance company licensed to conduct crime insurance business in the 
home state of the contractor and which has earned an A.M. Best Company, Inc. rating of A or better, as 
reflected in their most current publication, covering all money and property entrusted to the contractor by the 
Commonwealth of Virginia, with limits of coverage of not less than $_______________ for Loss Inside the 
Premises Coverage and not less than $______________ for Loss Outside the Premises Coverage, naming the 
Commonwealth of Virginia as additional named insured with respect to this contract.  Certificate of such 
protection must be presented to the purchasing agency prior to the start of the service showing name of 
insurance company, limits and type of coverage, term of coverage, additional insured provision and name and 
address of licensed insurance agent.  The contractor agrees to maintain such policy until the completion of the 
contract and all money and property of the Commonwealth is remitted to the Commonwealth. 

31. LABELING OF HAZARDOUS SUBSTANCES: If the items or products requested by this solicitation are 
“Hazardous Substances” as defined by § 1261 of Title 15 of the United States Code (U.S.C.) or “Pesticides” as 
defined in § 136 of Title 7 of the United States Code, then the offeror, by submitting his proposal, certifies and 
warrants that the items or products to be delivered under this contract shall be properly labeled as required by 
the foregoing sections and that by delivering the items or products the offeror does not violate any of the 
prohibitions of Title 15 U.S.C. § 1263 or Title 7 U.S.C. § 136. 

32. LIMITATION OF LIABILITY:   
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A. To the maximum extent permitted by applicable law, the contractor will not be liable under this contract 
for an indirect, incidental, special or consequential damages, or damages from loss of profits, revenue, 
data or use of the supplies, equipment and/or services delivered under this contract.  This limitation of 
liability will not apply, however, to liability arising from: (a) personal injury or death; (b) defect or 
deficiency caused by willful misconduct or negligence on the part of the contractor; or (c) circumstances 
where the contract expressly provides a right to damages, indemnification or reimbursement.   

 

B.   LIMITATION OF LIABILITY:  To the maximum extent permitted by applicable law, the contractor’s 
liability under this contract for loss or damages to government  property caused by use of any defective 
or deficient supplies, products, equipment and/or services delivered under this contract shall not exceed 
the greater of $______________ or ____________ times the amount of money paid to the contractor 
under this contract during the twelve month period preceding the event or circumstance giving rise to 
such liability.  The contractor will not be liable under this contract for any indirect, incidental, special or 
consequential damages, or damages from loss of profits, revenue, data or use of the supplies, equipment 
and/or services delivered under this contract.  The above limitation of liability is per incident.  The 
limitation and exclusion of damages in the foregoing sentences will not apply, however, to liability 
arising from:  (a) personal injury or death; (b) defect or deficiency caused by willful misconduct or 
negligence on the part of the contractor; or (c) circumstances where the contract expressly provides a 
right to damages, indemnification or reimbursement.   

33. LIQUIDATED DAMAGES: (Note:  Review the guidance contained in the General Comments and 
Procedures below before deciding to include one of the following clauses in a solicitation. 

A. LIQUIDATED DAMAGES, GOODS AND NONPROFESSIONAL SERVICES: Delivery is required 
not later than ten days.  It is understood and agreed by the offeror that time is of the essence in the 
delivery of supplies, services, materials, or equipment of the character and quality specified in the 
bid/proposal document.  In the event these specified supplies, services, materials, or equipment are not 
delivered by the date specified there will be deducted, not as a penalty but as liquidated damages, the sum 
of $100.00 per day for each and every calendar day of delay beyond the time specified; except that if the 
delivery be delayed by any act, negligence, or default on the part of the Commonwealth, public enemy, 
war, embargo, fire, or explosion not caused by the negligence or intentional act of the contractor or his 
supplier(s), or by riot, sabotage, or labor trouble that results from a cause or causes entirely beyond the 
control or fault of the contractor or his supplier(s), a reasonable extension of time as the procuring public 
body deems appropriate may be granted.  Upon receipt of a written request and justification for any 
extension from the contractor, the purchasing office may extend the time for performance of the contract 
or delivery of goods herein specified, at the purchasing office’s sole discretion, for good cause shown. 

B. LIQUIDATED DAMAGES, FURNISH AND INSTALL: Work shall begin three calendar days after 
receipt of purchase order or contract and all work shall be completed in 15 calendar days.  It is hereby 
understood and agreed by the bidder that time is of the essence in the delivery of supplies, services, 
materials, or equipment of the character and quality specified in the bid document.  In the event these 
specified supplies, services, materials, or equipment are not delivered by the date specified, there will be 
deducted, not as a penalty but as liquidated damages, the sum of $100.00 per day for each and every 
calendar day of delay beyond the time specified; except that if the delivery be delayed by any act, 
negligence, or default on the part of the Commonwealth, public enemy, war, embargo,  fire, or explosion 
not caused by the negligence or intentional act of the contractor or his supplier(s), or by riot, sabotage, or 
labor trouble that results from a cause or causes entirely beyond the control or fault of the contractor or 
his supplier(s), a reasonable extension of time as the procuring public body deems appropriate may be 
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granted.  Upon receipt of a written request and justification for an extension from the contractor, the 
purchasing office may extend the time for performance of the contract or delivery of goods herein 
specified at the purchasing office’s sole discretion for good cause shown. 

ASSESSMENT PROCEDURES: 

If a liquidated damages clause is included in a contract and the contractor is late or behind schedule and 
the delay is not an excusable one, the purchase officer should (1) issue a Notice of Contract Deficiency or 
“Cure Letter” to the contractor (see Chapter 10, Contract Administration); and (2) in addition, if there 
is a performance bond, send a copy of the cure letter to the bonding company.  If the contractor does not 
comply with the cure letter, notify the bonding company that they are responsible to complete the 
contract and at the same time, terminate the contract for default (see Chapter 10, Contract 
Administration). 

If there is no performance bond with the contract, (1) send a cure letter to the contractor.  If the 
contractor does not correct the problem, issue a termination for default letter and re-bid the 
requirement.  Assess liquidated damages against the contractor from the date the project was to be 
completed, as stated in the liquidated damages clause, to the date of the termination of default letter.  In 
addition, any excess costs encountered in the re-purchase action may also be held against the defaulted 
contractor. 

34. MAINTENANCE MANUALS: The contractor shall provide with each piece of equipment an operations and 
maintenance manual with wiring diagrams, parts list, and a copy of all warranties. 

35. MATERIAL SAFETY DATA SHEETS: Material Safety Data Sheets and descriptive literature shall be 
provided with the proposal for each chemical and/or compound offered.  Failure on the part of the offeror to 
submit such data sheets may be cause for declaring the proposal as nonresponsive. 

36. SMALL BUSINESS SUBCONTRACTING AND EVIDENCE OF COMPLIANCE:  

 A. It is the goal of the Commonwealth that 40% of its purchases be made from small businesses.  This 
includes discretionary spending in prime contracts and subcontracts.  All potential offerors are required to 
submit a Small Business Subcontracting Plan.  Unless the offeror is registered as a DMBE-certified small 
business and where it is practicable for any portion of the awarded contract to be subcontracted to other 
suppliers, the contractor is encouraged to offer such subcontracting opportunities to DMBE-certified 
small businesses.  This shall not exclude DMBE-certified women-owned and minority-owned businesses 
when they have received DMBE small business certification.  No offeror or subcontractor shall be 
considered a Small Business, a Women-Owned Business or a Minority-Owned Business unless certified 
as such by the Department of Minority Business Enterprise (DMBE) by the due date for receipt of bids or 
proposals.  If small business subcontractors are used, the prime contractor agrees to report the use of 
small business subcontractors by providing the purchasing office at a minimum the following 
information:  name of small business with the DMBE certification number, phone number, total dollar 
amount subcontracted, category type (small, women-owned, or minority-owned), and type of 
product/service provided.  

 B. Each prime contractor who wins an award in which provision of a small business subcontracting plan is a 
condition of the award, shall deliver to the contracting agency or institution on a monthly basis, evidence 
of compliance (subject only to insubstantial shortfalls and to shortfalls arising from subcontractor 
default) with the small business subcontracting plan.  When such business has been subcontracted to 
these firms and upon completion of the contract, the contractor agrees to furnish the purchasing office at 
a minimum the following information:  name of firm with the DMBE certification number, phone 
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number, total dollar amount subcontracted, category type (small, women-owned, or minority-owned), 
and type of product or service provided.  Payment(s) may be withheld until compliance with the plan is 
received and confirmed by the agency or institution.  The agency or institution reserves the right to 
pursue other appropriate remedies to include, but not be limited to, termination for default.  

 C. Each prime contractor who wins an award valued over $200,000 shall deliver to the contracting agency 
or institution on a monthly basis, information on use of subcontractors that are not DMBE-certified small 
businesses.   When such business has been subcontracted to these firms and upon completion of the 
contract, the contractor agrees to furnish the purchasing office at a minimum the following information:  
name of firm, phone number, total dollar amount subcontracted, and type of product or service provided.   

41. OPTIONAL PREPROPOSAL CONFERENCE:  

B. OPTIONAL PRE-PROPOSAL CONFERENCE: An optional pre-proposal conference will be held at 
the Trade Court Facility, 10501 Trade Court, Richmond, VA  23236, on January 13, 2011,at 10:00 a.m. 
The purpose of this conference is to allow potential offerors an opportunity to present questions and 
obtain clarification relative to any facet of this solicitation.   

While attendance at this conference will not be a prerequisite to submitting a proposal, offerors who 
intend to submit a proposal are encouraged to attend.  Bring a copy of the solicitation with you.  Any 
changes resulting from this conference will be issued in a written addendum to the solicitation. 

42. CORRECTIVE OR PREVENTIVE MAINTENANCE: The contractor shall provide necessary corrective or 
preventive maintenance, required testing and inspection, calibration and/or other work necessary to maintain 
the equipment in complete operational condition during the warranty period. 

43. PRICE ESCALATION/DE-ESCALATION: Price adjustments may be permitted for changes in the 
contractor’s cost of materials not to exceed the increase in the following index/indices: CPI.   No price 
increases will be authorized for one year after the effective date of the contract.  Price escalation may be 
permitted only at the end of this period and each 120 days thereafter and only where verified to the satisfaction 
of the purchasing office.  However, “across the board” price decreases are subject to implementation at any 
time and shall be immediately conveyed to the Commonwealth. 

 Contractor shall give not less than 60 days advance notice of any price increase to the purchasing office.  Any 
approved price changes will be effective only at the beginning of the calendar month following the end of the 
full 60 day notification period.  The contractor shall document the amount and proposed effective date of any 
general change in the price of materials.  Documentation shall be supplied with the contractor’s request for 
increase which will:  (1) verify that the requested price increase is general in scope and not applicable just to 
the Commonwealth of Virginia; and (2) verify the amount or percentage of increase which is being passed on 
to the contractor by the contractor’s suppliers. 

 

The purchasing office will notify the using agencies and contractor in writing of the effective date of any 
increase which it approves.  However, the contractor shall fill all purchase orders received prior to the effective 
date of the price adjustment at the old contract prices.  The contractor is further advised that decreases which 
affect the cost of materials are required to be communicated immediately to the purchasing office. 

44. PRIME CONTRACTOR RESPONSIBILITIES: The contractor shall be responsible for completely 
supervising and directing the work under this contract and all subcontractors that he may utilize, using his best 
skill and attention.  Subcontractors who perform work under this contract shall be responsible to the prime 
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contractor.  The contractor agrees that he is as fully responsible for the acts and omissions of his subcontractors 
and of persons employed by them as he is for the acts and omissions of his own employees. 

47. PRODUCT INFORMATION:  The offeror shall clearly and specifically identify the product being offered 
and enclose complete and detailed descriptive literature, catalog cuts and specifications with the bid/proposal 
to enable the Commonwealth to determine if the product offered meets the requirements of the solicitation.  
Failure to do so may cause the bid/proposal to be considered nonresponsive. 

48. QUANTITIES:  Quantities set forth in this solicitation are estimates only, and the contractor shall supply at 
bid prices actual quantities as ordered, regardless of whether such total quantities are more or less than those 
shown. 

50. REFERENCES: Bidders shall provide a list of at least five references where similar goods and/or services 
have been provided.  Each reference shall include the name of the organization, the complete mailing address, 
the name of the contact person and telephone number. 

ORGANIZATION    ADDRESS   CONTACT  PERSON      TELEPHONE 

1.  Federal Emergency Management Agency (FEMA), 430 Market Street, Winchester, VA 22603, Michael 
Hockman, 540-686-3802 (PB Americas project) 

2. Nashville Metro General Services, 1417 Murfreesboro Road, Nashville, TN 37217, Dianna Stephens, 615-
862-8744 (PB Americas project) 

3. Louisiana Department of Transportation and Development, 1201 Capital Access Road, Baton Rouge, LA 
70802, Kirt Clement, P.E., 225-379-1010 (PB Americas project) 

4. FEMA PATAC, FEMA Region III, 615 Chestnut Street, 6th Floor, Philadelphia, PA 19105-4404, Chuck 
Chaffins, 816-223-4528 (Dewberry project) 

5. City of Fairfax Virginia, 10455 Armstrong Street, Fairfax, VA 22030, Ken Rudnicki, 703-385-4856 
(Dewberry project) 

6.  Florida Division of Emergency Management, 10455 2555 Shumard Oak Boulevard, Tallahassee, FL 32399, 
Chuck Hagan, 850-410-1263 (ProPac project) 

51. RENEWAL OF CONTRACT:   

B. RENEWAL OF CONTRACT: This contract may be renewed by the Commonwealth for three 
successive one year periods) under the terms and conditions of the original contract.  Price increases may 
be negotiated only at the time of renewal.  Written notice of the Commonwealth’s intention to renew shall 
be given approximately 90 days prior to the expiration date of each contract period. 
2. If during any subsequent renewal periods, the Commonwealth elects to exercise the option to renew 

the contract, the contract price(s) for the subsequent renewal period shall not exceed the contract 
price(s) of the previous renewal period increased/decreased by more than the percentage 
increase/decrease of the various categories of the CPI-W section of the Consumer Price Index of the 
United States Bureau of Labor Statistics for the latest twelve months for which statistics are 
available. 

• When Used: For service contracts, use of this clause permits renewal of a contract with an 
increase/decrease in the labor rate portion only of the original contract.  This clause should 
only be used when renewal of the contract may be desirable and price adjustments may be 
necessary.  Select the most appropriate category that would apply to the contract and fill in the 
blank.  If only a one-year renewal is desired, delete paragraph 2. of the clause.  For recent 
Consumer Price Index statistics, contact the Bureau of Labor Statistics at their website 
http://stats.bls.gov/news.release/cpi.toc.htm or by telephone at 202-691-7000.  A link to the 
Bureau of Labor Statistics is on the DGS/DPS website at www.dgs.state.va.us/dps.  Click on the 

http://www.ig.gmodules.com/gadgets/ifr?exp_rpc_js=1&exp_track_js=1&url=http%3A%2F%2Fhelpfulwidgets.com%2Fgadgets%2Figoogle%2Fareacodezip%2F&container=ig&view=home&lang=en&country=US&v=5cf67375e7d5578e&parent=http://www.google.com&libs=core:core.io:core.iglegacy:auth-refresh&synd=ig&view=home�
http://stats.bls.gov/news.release/cpi.toc.htm�
http://www.dgs.state.va.us/dps�
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 “references” tab along the top of the screen and a link to their web site is listed under “Bureau 
of Labor Statistics.”  

•  
52. SECURITY LICENSE: In accordance with § 9.1-139 of the Code of Virginia (1950), the bidder/offeror shall 

be licensed by the Department of Criminal Justice Services for solicitations which include the following work: 
installation, service, maintenance, or design of security equipment; security officer service; and/or private 
investigator service.  Licenses must be obtained prior to submitting a bid/offer.  The bidder/offeror shall place 
their license number in the space provided below: 

Private Security Services Business License Number:____N/A__________________________ 

For assistance, offerors may contact the Department of Criminal Justice Services at 804-786-4700. 

53. SUBCONTRACTS:  No portion of the work shall be subcontracted without prior written consent of the 
purchasing agency.  In the event that the contractor desires to subcontract some part of the work specified 
herein, the contractor shall furnish the purchasing agency the names, qualifications and experience of their 
proposed subcontractors.  The contractor shall, however, remain fully liable and responsible for the work to be 
done by its subcontractor(s) and shall assure compliance with all requirements of the contract. 

55. WARRANTY:  All materials and equipment shall be fully guaranteed against defects in material and 
workmanship for a period of one year following date of delivery.  Should any defect be noted by the owner, the 
Purchasing Office will notify the contractor of such defect or nonconformance.  Notification will state either 
(1) that the contractor shall replace or correct, or (2) the owner does not require replacement or correction, but 
an equitable adjustment to the contract price will be negotiated.  If the contractor is required to correct or 
replace, it shall be at no cost to the Commonwealth and shall be subject to all provisions of this clause to the 
same extent as materials initially delivered.  If the contractor fails or refuses to replace or correct the 
deficiency, the office issuing the purchase order may have the materials corrected or replaced with similar 
items and charge the contractor the costs occasioned thereby or obtain an equitable adjustment in the contract 
price. 

56. WARRANTY (COMMERCIAL):  The contractor agrees that the goods or services furnished under any 
award resulting from this solicitation shall be covered by the most favorable commercial warranties the 
contractor gives any customer for such goods or services and that the rights and remedies provided therein are 
in addition to and do not limit hose available to the Commonwealth by any other clause of this solicitation.  A 
copy of this warranty should be furnished with the bid/proposal. 

57. WORK SITE DAMAGES:  Any damage to existing utilities, equipment or finished surfaces resulting from 
the performance of this contract shall be repaired to the Commonwealth’s satisfaction at the contractor’s 
expense. 

58. WORK ESTIMATES (TIME AND MATERIAL CONTRACTS): Under this time and material contract, 
the contractor shall furnish the agency with a non-binding written estimate of the total costs to complete the 
work required.  The estimate must include the labor category(ies), the contractor’s hourly rates specified in the 
contract, and the  total material cost.  Material costs shall be billed at contractor’s actual invoice costs 
(contractor shall furnish copies of all invoices for materials) or discount off the list price, whichever is 
specified in the contract.  If the agency determines that the estimated price is not fair and reasonable, the 
agency has the right to ask the contractor to reevaluate the estimate.  If the revised estimate is determined to be 
not fair and reasonable, the agency reserves the right to obtain additional quotes from other vendors.  A work 
order will be issued to the contractor, as the authority to proceed with the work, which will incorporate the 
contractor’s estimate and the terms and conditions of the contract.  The contractor and his/her personnel shall 
log in with the designated contract administrator each day before and after work to confirm labor hours. 
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59. eVA BUSINESS-TO-GOVERNMENT CONTRACTS AND ORDERS:  It is anticipated that the contract 
will result in multiple purchase orders (i.e., one for each delivery requirement) with the eVA transaction fee 
specified below assessed for each order.” 

 a. For orders issued prior to August 16, 2006, the Vendor Transaction Fee is 1%, capped at a maximum of 
$500 per order. 

 b. For orders issued August 16, 2006 and after, the Vendor Transaction Fee is: 

  (i)  DMBE-certified Small Businesses:  1%, Capped at $500 per order. 

  (ii) Businesses that are not DMBE-certified Small Businesses:  1%, Capped at $1,500 per order. 

 The eVA transaction fee will be assessed approximately 30 days after each purchase order is issued.  Any 
adjustments (increases/decreases) will be handled through eVA change orders. 

 Internet electronic procurement solution, website portal www.eva.virginia.gov , streamlines and automates 
government purchasing activities in the Commonwealth.  The portal is the gateway for vendors to conduct 
business with state agencies and public bodies. 

 Vendors desiring to provide goods and/or services to the Commonwealth shall participate  

 in the eVA Internet e-procurement solution and agree to comply with the following: 

 If this solicitation is for a term contract, failure to provide an electronic catalog (price list) or index page 
catalog for items awarded will be just cause for the Commonwealth to reject your bid/offer or terminate this 
contract for default.  The format of this electronic catalog shall conform to the eVA Catalog Interchange 
Format (CIF) Specification that can be accessed and downloaded from www.eVA.virginia.gov.  Contractors 
should email Catalog or Index Page information to eVA-catalog-manager@dgs.virginia.gov. 

61. CONFIDENTIALITY OF PERSONALLY IDENTIFIABLE INFORMATION:  The contractor assures 
that information and data obtained as to personal facts and circumstances related to patients or clients will 
be collected and held confidential, during and following the term of this agreement, and will not be 
divulged without the individual’s and the agency’s written consent and only in accordance with federal law 
or the Code of Virginia.  Contractors who utilize, access, or store personally identifiable information as part 
of the performance of a contract are required to safeguard this information and immediately notify the 
agency of any breach or suspected breach in the security of such information. Contractors shall allow the 
agency to both participate in the investigation of incidents and exercise control over decisions regarding 
external reporting.  Contractors and their employees working on this project may be required to sign a 
confidentiality statement. 

http://www.eva.state.va.us/�
http://www.eva.virginia.gov/�
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62) CONTINUITY OF SERVICES:  
a) The Contractor recognizes that the services under this contract are vital to the Agency and must be 

continued without interruption and that, upon contract expiration, a successor, either the Agency or another 
contractor, may continue them. The Contractor agrees:  

(i) To exercise its best efforts and cooperation to effect an orderly and efficient transition to 
a successor; 

(ii) To make all Agency owned facilities, equipment, and data available to any successor at 
an appropriate time prior to the expiration of the contract to facilitate transition to 
successor;  and 

(iii) That the Agency Contracting Officer shall have final authority to resolve disputes related 
to the transition of the contract from the Contractor to its successor. 

b) The Contractor shall, upon written notice from the Contract Officer, furnish phase-in/phase-out services for 
up to ninety (90) days after this contract expires and shall negotiate in good faith a plan with the successor 
to execute the phase-in/phase-out services. This plan shall be subject to the Contract Officer’s approval.  

c) The Contractor shall be reimbursed for all reasonable, pre-approved phase-in/phase-out costs (i.e., costs 
incurred within the agreed period after contract expiration that result from phase-in, phase-out operations) 
and a fee (profit) not to exceed a pro rata portion of the fee (profit) under this contract.  All phase-in/phase-
out work fees must be approved by the Contract Officer in writing prior to commencement of said work. 

 

63)  PRODUCT AVAILABILITY/SUBSTITUTION: Substitution of a product, brand or manufacturer after the 
award of contract is expressly prohibited unless approved in writing by the Contact Officer. The Agency may, 
at its discretion, require the contractor to provide a substitute item of equivalent or better quality subject to the 
approval of the Contract Officer, for a price no greater than the contract price, if the product for which the 
contract was awarded becomes unavailable to the contractor. 
 

64) STATE CORPORATION COMMISSION IDENTIFICATION NUMBER:  Pursuant to Code of Virginia, 
§2.2-4311.2 subsection B, an offeror organized or authorized to transact business in the Commonwealth 
pursuant to Title 13.1 or Title 50 is required to include in its proposal the identification number issued to it by 
the State Corporation Commission (SCC). Any offeror that is not required to be authorized to transact business 
in the Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as otherwise required by law is 
required to include in its proposal a statement describing why the offeror is not required to be so authorized.  

 

 
10. METHOD OF PAYMENT 

 
Payment shall be made to the Contractor on a monthly basis. Invoices are to be submitted by the 10th

 

 
of the monthly following the month goods/services were rendered. 
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ATTACHMENT B 

SMALL BUSINESS SUBCONTRACTING PLA 

Definitions 

Small Business:  "Small business " means an independently owned and operated business which, together with 
affiliates, has 250 or fewer employees, or average annual gross receipts of $10 million or less averaged over the 
previous three years.  Note: DMBE-certified women- and minority-owned businesses shall also be considered small 
businesses when they have received DMBE small business certification. 

Women-Owned Business:  Women-owned business means a business concern that is at least 51% owned by one or 
more women who are citizens of the United States or non-citizens who are in full compliance with United States 
immigration law, or in the case of a corporation, partnership or limited liability company or other entity, at least 
51% of the equity ownership interest is owned by one or more women who are citizens of the United States or non-
citizens who are in full compliance with United States immigration law, and both the management and daily 
business operations are controlled by one or more women who are citizens of the United States or non-citizens who 
are in full compliance with the United States immigration law. 

Minority-Owned Business:  Minority-owned business means a business concern that is at least 51% owned by one 
or more minority individuals or in the case of a corporation, partnership or limited liability company or other entity, 
at least 51% of the equity ownership interest in the corporation, partnership, or limited liability company or other 
entity is owned by one or more minority individuals and both the management and daily business operations are 
controlled by one or more minority individuals. 

All small businesses must be certified by the Commonwealth of Virginia, Department of Minority Business 
Enterprise (DMBE) by the due date of the solicitation to participate in the SWAM program.   Certification 
applications are available through DMBE online at www.dmbe.virginia.gov (Customer Service). 

Bidder Name: _____________________________________________   

Preparer Name: __________________________________________   Date: ____________________ 

Instructions 

A. If you are certified by the Department of Minority Business Enterprise (DMBE) as a small business, complete 
only Section A of this form.  This shall not exclude DMBE-certified women-owned and minority-owned 
businesses when they have received DMBE small business certification. 

B.   If you are not a DMBE-certified small business, complete Section B of this form.  For the bid to be considered 
and the bidder to be declared responsive, the bidder shall identify the portions of the contract that will be 
subcontracted to DMBE-certified small business in Section B.    

Section A  

 If your firm is certified by the Department of Minority Business Enterprise (DMBE), are you certified as a 
(check only one below):                           

 ______  Small Business 

Please see Tab 6 – Attachment B, Small Business Subcontracting Plan for completed form 
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 ______  Small and Women-owned Business 

 

 ______  Small and Minority-owned Business 

Certification number:_______________________ Certification Date:___________________________ 

Section B 

 Populate the table below to show your firm's plans for utilization of DMBE-certified small businesses in the 
performance of this contract.  This shall not exclude DMBE-certified women-owned and minority-owned 
businesses that have received the DMBE small business certification.  Include plans to utilize small businesses 
as part of joint ventures, partnerships, subcontractors, suppliers, etc. 

          

 

B.   Plans for Utilization of DMBE-Certified Small Businesses for this Procurement  

 

Small 
Business 
Name & 
Address 

 

DMBE 
Certificate #   

Status if 
Small 
Business is 
also: Women 
(W), Minority 
(M)  

 

 

Contact 
Person, 
Telephone & 
Email 

Type of 
Goods 
and/or 
Services 

Planned  
Involvement 
During Initial 
Period of the 
Contract 

Planned 
Contract  
Dollars 
During Initial 
Period of the 
Contract 
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Totals $      
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ATTACHMENT C 

PROPRIETARY/CONFIDENTIAL INFORMATION 

 

 

 

 

 

 

 

ATTACHMENT D: PRICING SCHEDULE 

(Note: Items listed ARE NOT meant to be an exclusive listing. Rather, the Offeror may list 
additional and/or alternative goods, equipment, and services for consideration) 

 

 

Please see Tab 5 – Attachment C, Proprietary/Confidential Information for completed form 

Please see Tab 7 – Proposed Prices for completed form 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE 
 
Disaster response, recovery and mitigation entail a variety of 
complexities.  It’s not just about getting a pallet of supplies 
from point A to point B.  Emotions run high, disaster situations 
are confusing, numerous stakeholders are involved, and local, 
state and federal regulations must be met.  Our team provides 
the right mix of program management capabilities, logistics 
experience, supply and supply chain management skills, 
ample supplies, and value pricing to meet those challenges 
and successfully deliver all required commodities, 
equipment and supplies to disasters throughout the state of 
Virginia.  We also bring in-depth understanding of the disaster 
response, recovery and mitigation process.  Our world-class 
experts have performed debris, hazard mitigation, evacuation 
and other planning activities; environmental response; 
infrastructure assessment and cost estimating to FEMA 
guidelines; disaster monitoring; and a variety of outreach 
activities.  We support the immediate need for food, water, 
and shelter, while working to get the affected area back to 
normal as quickly as possible.  This turnkey approach 
encompasses our team’s: 

• Depth and Breadth of Resources:  Through the 
exceptional firms shown in the table below, the PB team 
provides a well-balanced team of commodities, 
equipment, and services providers.  Our team 
redundancy and depth enables our response to 
concurrent large-scale events, delivering the full range of 
supplies needed. 

• Proven Activation Plan:  Our team has responded to 
biological, natural and manmade events, including the 
Exxon Valdez oil spill, the anthrax attacks in Washington, 
DC, the terrorist attacks of 9/11, and numerous 
hurricanes, floods, ice storms, tornadoes and 
earthquakes.  Based on these experiences, we have 
developed a well-defined and tested activation plan that will be used to provide timely and effective response to 
whatever comes our way. 

• Full-service Disaster Response and Recovery Capabilities:  Our team has been involved before, during and after 
disaster events through planning, response and mitigation activities.  Contracting with the PB team provides the COV 
with access to the leading experts, providing jurisdictions and the COV to better understand and craft the processes 
and procedures that will be used in an emergency.  These capabilities will allow you and the jurisdictions using this 
contract to complete tasks outside the pressure of a disaster event. 

THE PB TEAM PROVIDES THE HIGHEST QUALITY 
COMMODITIES, SUPPLIES, EQUPMENT AND SERVICES 
• We order blankets and cots to military 

specifications to provide durability and comfort 
• We provide Polar King ice and dry ice machines to 

provide on-demand output 
• We provide hot meals not MREs 
• We have prepared more than 1 million meals a 

year in our mobile kitchens 
• Our kitchens and food service operations have 

never failed a health or safety inspection 
• We provide water purification and desalination 

equipment to achieve 400,000 gallons per day 
• We purify grey water to maximize use of potable 

water for drinking and showers 
• We have provided, installed, maintained or 

deactivated nearly 20,000 travel trailers, race 
trailers, mobile homes and manufactured homes 
in the last 15 years 

• We provide 6,000 pounds per hour solid waste 
incineration capability 

• We provide service in at least 30 states every year 
• We have successfully responded to multiple, 

concurrent disaster declarations 
• We have extensive experience working with FEMA 

that provides insight into state-level disaster 
response and recovery 

• We provide full-service disaster response, 
recovery and mitigation services for federal, state 
and local agencies around the country 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

We are not just a commodities contracting team; we understand the disaster process from pre-planning to response 
and recovery to mitigation.  Our holistic approach can assist the Commonwealth before a need exists to improve 
response when an event takes place and to mitigate future effects of the next event. 

Our team includes these experienced firms: 
 

Team Member Summary of Key Strengths and Capabilities 

 

• Disaster response and recovery experience gained in a wide variety of 
natural and manmade disasters.   

• Full-service planning, engineering and construction support services with 
national reach and capabilities  

• Exceptional logistical and response resources 
• Response experience within VDEM Regions 1 and 4 
• Access to the debris management skills and equipment of parent 

company, Balfour Beatty 

 

• Mid-Atlantic-based firm with national disaster response and recovery 
experience 

• Leading experts on local, state and federal programs 
• Current involvement on Federal Emergency Management Agency’s 

(FEMA) Individual Assistance and Public Assistance programs 
• Response experience with VDEM Regions 5 and 7 

 

• Global project management company providing construction 
management, environmental services, munitions response, 
telecommunications and energy services 

• Offers specialized abilities in rapid response, classified projects, and 
hazardous material management 

• Chemical/biological assessment and response capabilities 
• Contract monitoring including debris, temporary roofing and temporary 

housing 
• Call center support 

 

• Direct temporary housing provider 
• Consultant to public and private sectors on all aspects of post-disaster, 

turnkey temporary housing 
• Delivered more than 15,000 unites to FEMA staging and storage sites 
• Veteran-owned small business 

 

• Supports disaster responders with relief supplies and logistics 
• Experience with local, state and federal government agencies and 

numerous non-profit relief organizations 



    COV Emergency Services 
RFP#127-11-0001 

4.2.4 A written narrative statement to include experience in providing the goods/services described herein 
and the demonstrated ability to provide Emergency Services.  Offerors should include information 
substantiating their ability to provide adequate levels of service. Such information should include, but not be 
limited to:  
 

  Page 7 

Team Member Summary of Key Strengths and Capabilities 

 

• Remote site catering and base camps around the country 
• Response to forest fires, volcanic eruptions, earthquakes and hurricanes 
• Exceptional mobilization capabilities 
• Recognized by government emergency agencies as being an industry 

leader 

 

• Development of hazard mitigation plans 
• Experience working for VDEM 
• Teaming history with Dewberry 
• Woman-owned small business 

NRW Engineering, P.C. 
• Structural engineering firm serving the mid-Atlantic states 
• Disaster support experience within VDEM Region 5 
• Woman-owned small business 

 

• Certified stormwater inspectors 
• Installation, monitoring and maintenance services 
• Provides a wide range of equipment and supplies 
• Small business 

 

Together we provide exceptional disaster response expertise from which to deliver an abundance of products and 
services needed by the Commonwealth, in excess of those listed in the pre-identified resources, commodities, and 
services listing.  Our firms have worked together in various combinations for more than a decade, including the 
PB/Dewberry joint venture to provide services as the U.S. Department of Labor’s Job Corps Engineering Support 
Contractor.  Our team has efficiently and effectively delivered technical assistance services and products across a wide 
range of federal, state and municipal agencies in response to declared disaster events.  These events include manmade, 
biological and natural events.  Our valued, long-term relationships with federal, state and municipal level clients have 
enabled us to anticipate the needs of our clients and respond to disasters with technically qualified staff in all required 
disciplines.  We also deploy staff with extensive knowledge in multiple FEMA programs, including Public Assistance, 
Individual Assistance and Mitigation.  Our experience is unmatched in the disaster recovery industry.  
 
Our team experience in providing logistical and emergency response supplies and planning as well as disaster response, 
recovery and mitigation appears in the following pages. 

 

SWAM 

SWAM 

SWAM 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

FEMA HOUSING INSPECTION SERVICES, NATIONWIDE 
 
Since 1995, PB has been supporting FEMA as a nationwide 
contractor responsible for inspecting homes and personal 
property damaged in presidentially declared disasters.  Under 
three consecutive 5-year contracts, PB maintains a database 
of thousands of security adjudicated, experienced 
independent contractors, as well as trained staff, field 
incident managers, software development and computer 
operations personnel prepared to respond to incidents 
immediately upon tasking by FEMA.   

PB has performed well over four million inspections in 45 
different states, Puerto Rico, Guam, American Samoa, and 
several other Pacific Territories while responding to over 250 
disaster activations.  Within Virginia, we have responded to 
disaster declarations in Regions 1 and 4.  For DR-1525, we 
performed 4,156 inspections arising out of severe storms, tornadoes and flooding.  Our team responded to these 
localities:  Buchanan County, Lee County, Russell County, and Tazewell County.  DR-1544 involved severe storms, 
tornadoes and flooding associated with Tropical Storm Gaston.  For this disaster, we performed 889 inspections in the 
cities of Colonial Heights, Hopewell, Petersburg and Richmond, and the counties of Charles City, Chesterfield, Dinwiddie, 
Hanover, Henrico, King William, New Kent and Prince George.  These inspections helped local residents receive much-
needed assistance at a difficult time in their lives and focus on 
repairing their homes. 

Upon activation in response to an incident, PB provides the 
project management leadership; assembles the appropriate 
number of inspectors at the site and advises them of specific 
incident instructions; deploys management and operators for 
the processing center; and establishes a PB disaster field 
office operations center.  Under the current contract, the PB 
team must be able to complete 10,000 inspections per day by 
the 7th day after FEMA notification.  By the 15th day, the 
team must be able to complete and sustain 20,000 inspections 
per day.   

PB’s inspectors use an electronic data collection program 
featuring state-of-the-art, pen-based handheld computers 
that allow all inspection reports and digital photos to be 
transmitted directly from the disaster site through wireless air cards to central processing centers.  Inspections are 
reviewed by PB and FEMA quality control personnel.  This enables federal and state grant checks to be processed quickly, 
providing homeowners with the funds necessary to help them return their lives to normal.   

RELEVANCE TO VDEM 

 Rapid response 
 Logistical and emergency response 

planning 
 Provision of disaster management 

personnel 
 Programmatic disaster recovery at the 

national level 
 FEMA individual assistance programs 
 Supported localities within VDEM 

Regions 1 and 4 

 
PB’s exceptional response to Hurricane Katrina 
helped speed assistance to affected residents. 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

In addition to damaged housing inspections, PB supports a number of other special projects for FEMA. These include 
Registration Intake, mobile home pre-placement interviews and site surveys, preliminary damage assessments, 
nationwide outreach and disaster information delivery projects, geographic information system (GIS) coordinated digital 
photo projects, resident condition pre- and post-inspections, and a FEMA’s sweep inspection process where applicants 
are registered for assistance and their homes inspected for damages at the same time.   Projects have included: 

• Mobile home pre-placement interviews and site surveys: FEMA applicants who have sustained severe damage to 
their homes may qualify for a mobile home to be placed on their property to meet their housing needs.  PB-
contracted inspectors conducted interviews and site surveys to determine the feasibility of locating a mobile 
home on the applicant’s property. 

• Preliminary damage assessments (PDAs): PDAs are used by FEMA to determine if enough damage has occurred 
in a county to warrant a disaster declaration.  PB-contracted inspectors served as part of a team of FEMA, state 
officials and Small Business Administration (SBA) 
representatives to assess the needs and document the level of 
viable damages.  

• Greensburg photo project:  The firm was tasked with the 
acquisition and compilation of a photographic record of 
dwellings damaged or destroyed as a result of the massive 
tornado that struck the Kansas community on May 4, 2007.  
Consisting of five photographs per dwelling, this record 
provided FEMA with a visual history of the dwelling prior to 
clean-up operations.  PB’s independent contractor inspectors 
completed approximately 838 photo inspections, ahead of 
schedule, in a clearly delineated area encompassing the path of 
the tornado through the heart of Greensburg.   

• FEMA rental unit certification project:  PB was contracted by FEMA to pre-screen approximately 7,500 rental 
units prior to applicants relocating to these new apartments in Texas and Louisiana.  The purpose is to document 
any areas of concern that may affect the applicant occupancy.  A departure inspection will also be completed. 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

DISASTER LOGISTICS RESPONSE, WORLDWIDE 

Mobile Disaster Structures and ProPac USA provide the core 
capabilities for the PB team’s logistics and commodities 
program.  The following table exemplifies our capabilities to 
provide logistics and commodities in response to a wide range 
of global and national disaster events over the past three years.  
ProPac’s clients include the American Red Cross, the Salvation 
Army, the US State Department’s Office of Foreign Disaster 
Assistance, UN Agencies and other national, state and local 
governments.  ProPac holds long-standing contracts with many 
of these customers as well as with GSA.  MDS counts FEMA, the 
U.S. Army Corps of Engineers, the U.S. Coast Guard, GSA, the Arkansas State Office of Emergency Services, the State of 
Mississippi, and the American Red Cross, among its clients.  
 

PRODUCT QUANTITY JURISDICTIONS 

Family Disaster Tents 5,150 
Haiti, Venezuela and other countries 
throughout Central and South America 

Army Cots 128,000 US, Africa, Caribbean and South America 
Special Needs/Medical Cots 26,000 US, Africa, Caribbean and South America 

Family Hygiene Kits 238,000 
USAID/OFDA, United Nations and Samaritan’s 
Purse, German NGO - Malteser 

Blankets 160,000 US, Africa, Caribbean and South America 
Disaster Response/Sheltering/Medical Surge Trailers 313 Throughout the US 
14’x64’ Housing Units 1,000+ Cumberland, MD and Selma, AL 
Ruggedized Park Models 400 Mississippi Alternative Housing Pilot Program 
Travel Trailers/Park Models Sole Provider Storm House 

Travel Trailers 1,500 North Carolina 

Specialized Trailers 11 U.S. Coast Guard 

These firms have met the challenges inherent to providing these commodities, supplies, and equipment, including 
international and domestic relief efforts.  For example: 

• ProPac installed a water purification system inside a mountain in Sarajevo, which then had problems with 
freezing.  ProPac received a call at 8:30 am in the morning from the Office of Foreign Disaster Assistance (OFDA), 
asking for a solution in the next two hours.  ProPac developed a solution and, at the direction of the client, 
chartered an aircraft to deliver the solution into Sarajevo in three 
days. 

• To delivery and erect 1,250 tents in Baku, Azerbaijan on 
Christmas, ProPac chartered a Russian military aircraft flown by a 

RELEVANCE TO VDEM 

 Rapid response 
 Logistical and emergency response 

resources 
 Programmatic disaster preparedness at 

the local level 

“There is no question but that the 
shelters [trailers provided by ProPac] 
… saved lives in Harden County.” 

State of Kentucky 
Director of the State Hospital Association 
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Bulgarian crew that was arranged through a German agent.  No charters were available over the holiday. 

 

• Shortly after the Turkish earthquake a few years ago, the Turkish Ambassador contacted USAID/OFDA 
requesting tents immediately.  OFDA had just shipped all of their tents and 5,000 that ProPac had already 
provided to Kosovo and Macedonia.  The Turkish Ambassador was recommended to contact ProPac, which he 
did.  ProPac had 1,860 tents on a truck with two drivers that afternoon to meet a Turkish aircraft.  Subsequently, 
ProPac purpose-built 5,000 to Turkey’s requirements, with another 2,000 to follow.  

• In response to Hurricanes Katrina, Rita and Wilma, MDS 
provided oversight and management of the production, 
transportation, and staging operations of travel trailers, park 
models, and manufactured homes to over seven different 
staging areas spread across Texas, Louisiana, Mississippi, and 
Florida.  On many occasions, MDS staff were directed by FEMA 
to reroute units to four additional staging areas.  MDS was able 
to service all 11 staging areas, while maintaining its delivery 
schedules. 

• MDS responded to five concurrent disaster taskings during the 
2004 hurricane season.  MDS was providing FEMA with travel 
trailers in West Virginia after some area flooding.  MDS was also tasked with providing manufactured homes and 
travel trailers resulting from Hurricanes Charlie, Frances, Jeanne and Ivan in Florida.  In all, MDS delivered over 
2,370 travel trailers and 1,650 manufactured homes. 

 

“[The MDS team] were Johnny-on-
the-spot and is the only outfit who 
has met his delivery timeline and 
been fully compliant with product 
specification.” 

Dave Porter 
Director of FEMA Staging Operations, 

Fort Pierce, Florida 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

EMERGENCY SHELTER MANAGEMENT AND LOGISTICS MISSION, LOUISIANA 

 In 2008, OK'S Cascade was activated by the Department of 
Social Services (DSS) to provide services for ten evacuee shelters 
throughout Louisiana in response to Hurricanes Gustav and Ike.  
These shelters were housed within empty commercial buildings 
in addition to public facilities that were under a separate 
contract with DSS.  OK’S Cascade staffed these shelters with 10 
person incident management teams (IMTs) which were 
responsible for the day-to-day operations including: evacuee 
check-in/check-out, supply acquisition/inventory/ 
storage/distribution of customer assets, services 
acquisition/management, reporting and documentation.  In 
addition to on-site IMT’s, OK’S strategically inserted personnel 
into the State of Louisiana Emergency Operations Center and the headquarters of  the primary subcontractor to ensure 
that all tasks were completely understood and acted upon in a timely manner.  OK’S also provided mobile showers, porta-
lets and light towers to these shelters, contracted through a separate contract with the State of Louisiana.  

Each of the shelters had varying needs and capacities ranging from 85 to 3,600 evacuees each per shelter.  Four of the 
shelters alone had the capacity of accommodating 2,000 or more evacuees.  While some of the shelters housed general 
populations, others provided care for special medical needs individuals including people which were severely ill to the 
point of being bedridden which required additional medical knowledge and management operations.    

Other shelters were used at times to house National Guard troops and other relief teams.  The mission of this dynamic 
operation was originally in response to Hurricane Gustav, which primarily affected residents of Louisiana.  Hurricane Ike 
followed soon after, causing another influx of additional evacuees from Louisiana and Texas to flood into the shelters.    

OK’S Cascade partnered with DSS to ensure that the care of the evacuees was 
above and beyond what was expected.  OK’S successfully faced many challenges 
on the project, however.  Being that this is an emergency contract that can 
occur with short to no notice, OK’S was notified of the contracts activation and 
responded within the timeframes allocated within the agreement.  However, 
once the IMTs arrived at many of the shelters, there were already evacuees at 
the locations and the shelters were without any services and supplies needed to 
be fully functional.  These services and supplies are contracted separately from 
the Shelter Management Mission.  In this instance, OK’S Cascade worked in 
conjunction with DSS to relay the needs of each site to ensure that all evacuee 
needs would be taken care of quickly.  
 

RELEVANCE TO VDEM 

 Rapid response 
 Logistical and emergency response 

resources 
 Provision of disaster management 

personnel 
 Programmatic disaster preparedness at 

the state level 

OK’S Cascade trucks en-route 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

MAINTENANCE AND DEACTIVATION OF MANUFACTURED HOMES AND TRAVEL TRAILERS FOR FEMA 
NEW ORLEANS, LOUISIANA 

After Hurricane Katrina, there was a need for technical 
assistance related to maintenance and deactivation of 
temporary housing units (mobile homes, travel trailers, and 
other types of prefabricated housing determined by FEMA) in 
the Gulf Coast states.  PB, as a subconsultant, provided 
maintenance and deactivation of 4,875 manufactured homes 
and travel trailers provided by FEMA to victims of Hurricanes 
Katrina and Rita in New Orleans, Louisiana, and the surrounding 
area. 
 
The scope of work included: 

• Operating a 24/7 call center for emergency and routine 
maintenance requests 

• Hauling and installing temporary housing units to include connection of utilities and blocking, security and 
leveling the unit prior to occupancy 

• Deactivating housing units 
• Conducting monthly preventive maintenance inspections 
• Performing timely preventive, corrective and emergency maintenance of housing units 
• Relocating and repositioning temporary housing units 
• Performing site assessment inspections 

 
All information pertaining to trailers or manufactured homes and their maintenance history was stored in a computerized 
maintenance management system (CMMS) which allowed the project team to track every aspect of the work involved 
with the unit.  The project was divided into these four work divisions: 
 
Call Center Division 
Staffed 24 hours per day, seven days per week, operators were trained to obtain the required information technicians 
needed to ensure the proper maintenance services were provided.  If a problem was recognized as something that might 
be resolved by talking the occupant through a simple process, the operator tried this approach.  If the problem persisted, 
the operator gathered detailed information and entered the data into the CMMS.  The work order was then transmitted 
to the maintenance division for assignment to a technician for resolution.  
 
Operations Division 
This division directed and controlled all workload activities to include deactivating units; hauling and installing trailers; 
conducting lease-in and lease-out duties; assessing sites; relocating and repositioning units; and performing quality 
assurance/quality control (QA/QC).  In addition, project personnel continuously interacted with the FEMA-operated Work 
in Progress (WIP) system to ensure timely receipt of work assignments. 
 

RELEVANCE TO VDEM 

 Logistical and emergency response 
resources 

 Provision of disaster management 
personnel 

 Programmatic disaster recovery at the 
local level 

 FEMA individual assistance programs 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 
 
Inspection Division 
Charged with performing the monthly preventive maintenance inspections (PMIs), inspectors acted as a direct liaison 
between the project team and the occupants of our assigned temporary housing units.  Based upon the monthly 
inspection schedule developed, inspectors telephoned the residents and scheduled an appointment to perform the unit’s 
monthly inspection.  In addition to conducting the PMI, the inspector questioned the occupant on maintenance and 
operations issues, explained how to perform minor homeowner maintenance activities, asked the occupant to complete 
a QA survey and performed minor repairs.  Completed PMI forms and surveys were returned to the main office, providing 
daily feedback on critical findings such as water damage, dry rot, possible termite infestations, etc.  These inspections 
provided an additional avenue to address potential issues in a more timely fashion, rather than waiting to provide such 
reports on a cyclical basis.   
 
Maintenance Division 
The maintenance division worked out of shop and 
warehouse space centrally located within our overall areas 
of responsibility.  It was the largest of the work divisions 
and had the most demanding requirements.  
Responsibilities of the group included operating a full 
maintenance warehouse comprised of up to 1,000 lines of 
repair parts and equipment, maintaining and repairing the 
fleet of response vehicles which comprised in excess of 20 
vehicles, and ensuring the work was properly assigned and 
logged in the CMMS program.   
 
Routine maintenance service calls were responded to 
within 48 hours or less; emergency service calls were 
addressed in six hours or less.  Potentially life threatening 
or other serious emergencies, such as gas leaks, received an immediate response.  Once a work order was completed, the 
status was updated in the CMMS by the maintenance division.  Maintenance inspections were completed on a monthly 
basis on each travel trailer, manufactured home or park model temporary housing unit.  Based upon the result of an 
inspection, potential maintenance issues were proactively addressed.  The maintenance workload approximated ten 
percent of the assigned units each week.  At the peak level of assignments this meant we were responding to and 
completing some 500 service calls per week.  
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

HAMPTON ROADS REGIONAL CATASTROPHIC PREPAREDNESS PROJECT, VIRGINIA AND NORTH CAROLINA 
 
Dewberry has been selected to support two sequential 
phases of the Hampton Roads Regional Catastrophic 
Preparedness project, which provides catastrophic planning 
for a multi-jurisdictional region in southeast Virginia and 
northeast North Carolina.  During the first phase of the 
project, Dewberry worked closely with VDEM and the local 
jurisdictions to develop a regional mass evacuation 
framework for three planning scenarios: Category 3 and 4 
hurricanes, aerosolized anthrax, and multiple improvised 
explosive devices.  This plan considered transportation-dependent populations, existing Virginia Department of 
Transportation plans for evacuation, and sheltering needs of displaced populations.  Additionally, Dewberry coordinated 
with VDEM to incorporate the project’s study information into an evacuation model and risk profiles that were 
incorporated into HURREVAC.  Hurricane Evacuation (HURREVAC) is a restricted-use computer program funded by FEMA 
and the U.S. Army Corps of Engineers. 

For the second phase of the project, which is scheduled to start in February 2011, Dewberry is developing materials for 
sheltering and commodities as part of the new Regional Catastrophic Framework.  During this phase of the project, 
Dewberry will: 

• Inventory and evaluate facilities suitable as mass care, medical special needs, pet shelters and refuges of last 
resort, and prepare a geo-coded database of the inventory; 

• Develop a human resource management concept for finding professional, non-professional, and volunteer 
services to meet the shelter management demand;  

• Develop a commodities distribution plan: 
o Quantify existing disaster commodities such as water, ice, food, fuel, and tarps available to support 

mass care sheltering needs for the three planning scenarios  
o Estimate the quantities of disaster commodities that will be required to support shelter operations 
o Identify additional sources and quantities of disaster commodities available from other sources such as 

the state and FEMA   
o Identify potential staging areas  
o Develop distribution approaches to ensure that the needed commodities reach the shelters in a timely 

manner 
o Create a National Incident Management System (NIMS)-typed inventories and enter them into 

databases that are VIPER-compatible 
• Perform a gap analysis to determine the supply shortfall and recommendations for filling the gaps; and, 
• Document a catastrophic framework with a concept of operations, an annex for each scenario, and procedures 

and tools needed for all scenarios. 

Dewberry will continue to coordinate with VDEM for the second phase of this project, as the state will provide overall 
project guidance, oversight, and review of the project’s deliverables. 

RELEVANCE TO VDEM 

 Programmatic disaster preparedness at the 
local level 

 Coordination with VDEM 
 Supported localities within VDEM Region 5 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

CITY OF NASHVILLE DISASTER EMERGENCY SERVICES, NASHVILLE, TENNESSEE 
 
Under an IDIQ contract held by PB’s sister company, Heery, 
Nashville Metro’s Department of General Services requested 
emergency response services as a result of the severe flooding 
that hit the city on May 2, 2010.  On May 6, the PB/Heery team 
was asked to conduct a high-level preliminary assessment of all 
Metro buildings damaged by the disaster event.  We quickly 
identified ten PB professionals, including mechanical, electrical, 
structural, architectural, civil, and estimating disciplines to 
provide support under Heery’s existing Metro Nashville 
Program Management contract.  

Our team arrived in Nashville on Friday morning, May 7, 2010, 
to meet with Metro and begin our assignment.  Late that afternoon, Metro called once again to request additional 
support in assessing additional facilities, including the city’s water and wastewater stations.  To meet this need, we 
fielded an additional team of eight professionals; all arrived in Nashville before 9:00 am the following day and were at 
work in the field that afternoon.  The full PB/Heery team worked 
through the weekend and around the clock, assessing close to 60 
facilities.  A preliminary damage report and cost estimate was 
prepared in time for Metro to meet its May 11 deliverable to the 
bonding company that initiated the work.  This report will 
become the foundation for the development of Metro’s required 
FEMA damage report forms.  

Now acting as Metro’s project consultant, our team continues to 
support the City’s efforts through its multi-phased recovery 
process.  In this role, we are working with the city and FEMA to 
prepare project worksheets (PWs), assist with the development 
of requests for proposals (RFPs), scopes of work (SOWs), and 
contractor selection and  construction management. 

 

PB’s rapid response allowed Nashville to 
meet requirements set by its bonding 
company 

 

RELEVANCE TO VDEM 

 Rapid response 
 Provision of disaster management 

personnel 
 Programmatic disaster recovery at the 

local level 
 FEMA public assistance programs 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

FAIRFAX COUNTY DISASTER RECOVERY PLANNING, FAIRFAX, VIRGINIA 

Dewberry provided consulting services in support of Fairfax County’s 
initiative to develop a financial management process, procedures, 
and training to enhance the county’s ability to manage and execute 
disaster recovery functions. 

Initially, Fairfax County developed a comprehensive disaster recovery 
plan that will govern all activities associated with the county’s 
recovery from a major disaster and emergency.  This plan is being 
incorporated into the county’s recently updated emergency 
operations plan (EOP).  In order to complete this recovery plan, 
Fairfax County is executing four separate but mutually-supportive 
initiatives: 

• Disaster recovery outreach program for residents, businesses, and private non-profits 

• Disaster recovery training program for county employees, volunteers, and private non-profits 

• Transition plan for short-term recovery to long-term recovery 

• Financial management plan for disaster recovery 

Dewberry supported the execution of the fourth initiative, Financial Management Plan for Disaster Recovery. Specifically, 
Dewberry helped the county develop: (a) an organizational structure with associated roles, and responsibilities to 
manage the financial aspects of disaster recovery; (b) standard operating procedures for disaster recovery, consistent 
with current county financial management policies and procedures, and complaint with all Commonwealth and federal 
rules for disaster reimbursement; (c) a Field Operations Guide for first responders, other responding county personnel, 
and county financial management personnel that ensured compliance with financial management policy during disaster 
response; and (d) disaster financial management training, in the form of “train-the-trainer” courses for selected county 
personnel. 

 

RELEVANCE TO VDEM 

 Logistical and emergency response 
planning 

 Programmatic disaster recovery at the 
local level 

 Supported a locality within VDEM 
Region 7 



    COV Emergency Services 
RFP#127-11-0001 

4.2.4 A written narrative statement to include experience in providing the goods/services described herein 
and the demonstrated ability to provide Emergency Services.  Offerors should include information 
substantiating their ability to provide adequate levels of service. Such information should include, but not be 
limited to:  
 

  Page 18 

 
EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

PROGRAM MANAGEMENT SERVICES FOR HURRICANE RECOVERY (KATRINA, RITA, GUSTAV AND IKE) 
STATEWIDE, LOUISIANA 
 
In the aftermath of Hurricanes Katrina and Rita, the Louisiana 
Department of Transportation and Development (LADOTD) 
faced considerable challenges managing the financial aspects 
of a statewide recovery program that was unprecedented in 
scale and complexity.  Following a competitive selection, 
LADOTD selected PB to provide financial consulting, program 
management, and reimbursement administration services.   

To secure the federal funding the LADOTD needed to cover its 
$1.2 billion in disaster-related expenses, PB deployed a team 
of qualified experts who rapidly assessed the Department’s 
situation and how the federal reimbursement processes 
would function under the enormity of the disasters.   

The PB team, together with a group of LADOTD managers, 
developed and executed a financial recovery strategy tailored 
to the adverse constraints at hand.  This strategy 
encompassed the overall management of the agency’s cash 
flow, the development and execution of processes and 
systems that would lead to the LADOTD securing 
reimbursement for over 1,000 recovery projects and a 
communication plan responsible in part for advancing the 
LADOTD’s standing with the various agency stakeholders upon 
whose cooperation for any financial recovery was critically 
dependent. 

PB mobilized in early October 2005 and moved fast.  Within 
two days, PB deployed a secure, fully functional program 
management web site using the firm’s ProjectSolve 
application.  This web site allowed LADOTD and the PB team to 
immediately start collecting, organizing and tabulating the cost 
data and documentation needed to obtain federal disaster 

assistance from FEMA and the Federal Highway Administration (FHWA).  After four weeks, the team had validated and 
transformed over 800 hand-written FHWA damage inspection reports and supporting backup into a searchable, online 
database.  PB also developed, checked and delivered LADOTD’s first 30 PW packages to FEMA.  

In 2008, when Louisiana was struck by Hurricanes Gustav and Ike, LADOTD expanded PB’s scope to encompass the 
financial management of the Department’s response and recovery from these additional events. 

RELEVANCE TO VDEM 

 Rapid response 
 Provision of disaster management 

personnel 
 Programmatic disaster recovery at the 

local level 
 FEMA public assistance programs 
 FEMA/state hazard mitigation programs 

PB has helped the state of Louisiana secure 
more than $1.2 billion in funding for repairs 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 
In 2009, following another competitive selection, LADOTD reselected PB to continue providing the services for the 
hurricane events of 2005 and 2008, and further expanded PB’s work to include the development of comprehensive 
management plans and help with the re-design of the administrative procedures that will be employed with future 
disaster events.  Under this assignment, PB will also assist LADOTD with any additional disasters that occur during the 
three-year contract term. 

In addition to the services outlined above, PB has also provided the 
following related services for LADOTD: 

• Local government outreach and administration of FHWA 
Emergency Relief grants for recovery projects on federal aid 
routes owned by local agencies within Louisiana 

• Forensic auditing of select projects and disaster response 
activities where traditional cost records were not kept or were 
insufficient 

• Advisory services on matters related to federal cost accounting 
rules and policies 

• Geospatial and statistical analysis of hurricane debris volumes 
collected from LADOTD’s right-of-way  

 

“LADOTD has benefited from PB's 
diligent efforts in ensuring we receive 
the most federal funding to help 
rebuild transportation in our state. 
With PB’s help, we have secured 
more than $1.2 billion in funding 
from FEMA and FHWA… 
Managing two funding processes 
through two disasters while dealing 
with two different federal agencies 
has been a daunting task, but a task 
PB has effectively managed… 
The use of ProjectSolve to manage 
the thousands of supporting 
documents necessary to secure our 
funding allocations and 
reimbursements has been vital to 
LADOTD.” 

Johnny B. Bradberry 
Former LADOTD Secretary 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

HURRICANE ISABEL DISASTER RECOVERY, VIRGINIA  
 
Dewberry provided technical assistance to FEMA Region III in 
the aftermath of Hurricane Isabel in Virginia.  Hurricane Isabel 
was the largest disaster, in terms of dollars, that FEMA Region 
III has responded to.   The FEMA response and recovery efforts 
required extensive knowledge, experience and expertise.  
FEMA tasked Dewberry with assisting the joint recovery team 
(FEMA/state/local) by providing innovative solutions to the 
unique post-disaster challenges. 

Dewberry developed a customized plan and structured their 
response to fit FEMA’s needs for this event.  Dewberry 
delivered four separate but mutually-supportive initiatives over 
the course of the recovery process: 

1. Provided technical specialists 
2. Developed debris monitoring database 
3. Developed debris pocket guide 
4. Performed PW closeout 

The majority of Dewberry’s support on this task order fell under the fourth task, PW closeout.  A more detailed 
description of the work performed under each task follows. 

 

Task Task Elements Results  

Technical 
Specialists 

• Provided debris specialists, coastal 
specialists, and mitigation/floodplain 
specialists to assist the FEMA task monitor 
with issues in their area of expertise, and in 
the preparation of PWs 

• Assisted the FEMA task monitor with 
issues in their area of expertise, and 
in the preparation of PWs 

Debris monitoring 
database 

• Provided personnel to assist in the 
development of a GIS database to facilitate 
debris monitoring operations  

• Visual basic application work elements 
included the development of the process 
and flowchart, application programming, 
testing and implementation, incorporation 
of changes and suggestions and design of 
an assessment report that subdivides into 
jurisdiction and category of work 

• Stand-alone GIS application 
developed to facilitate estimating, 
managing and tracking debris removal 
effort statewide  

• Customized visual basic application 
designed to extract field data to a 
central database for reporting 
analysis 

• Designed a web-based application to 
display and track debris data collected 

RELEVANCE TO VDEM 

 Rapid response 
 Provision of disaster management 

personnel 
 Programmatic disaster recovery at the 

local level 
 FEMA public assistance programs 
 FEMA/state hazard mitigation programs 
 Supported localities within VDEM 

Region 7 



    COV Emergency Services 
RFP#127-11-0001 

4.2.4 A written narrative statement to include experience in providing the goods/services described herein 
and the demonstrated ability to provide Emergency Services.  Offerors should include information 
substantiating their ability to provide adequate levels of service. Such information should include, but not be 
limited to:  
 

  Page 21 

Task Task Elements Results  
• Task elements to display and track debris 

data included the development of the 
process and flowchart, application 
programming and web-based 
development, testing and implementation, 
incorporation of changes and suggestions 
and final report 

in the field 

Debris pocket 
guide 

• Developed Pocket guide using existing 
FEMA Public Assistance (PA) debris 
guidance materials, including the Debris 
Operations Job Aid, Emergency 
Management Institute course materials 
and related regulations, policies and fact 
sheets 

• Developed a debris operations pocket 
field guide for use by PA debris 
monitors 

Project worksheet 
closeout 

• Coordinated with subgrantees, performed 
site visits, performed technical reviews, 
analyzed final cost data, verified project 
completion, prepared supplemental PWs as 
necessary, as well as environmental 
reviews and documentation, prepared draft 
project closure letters, and reviewed first 
appeals  

• Assisted FEMA Region III personnel in 
implementing a streamlined process to 
closeout PWs  

• Developed an MS Project program to 
enable tracking of each PW from inception 
through closeout 

 

• Provided a variety of technical, 
management and programmatic 
services to closeout PWs 

• Assisted FEMA Region III in closing 
over 1,900 PWs and worked through 
a backlog of 200 previously 
unresolved issues 

• Closed the Hurricane Isabel disaster 
one year ahead of schedule with a 
minimal number of appeals 

• MS Project program improved 
production, scheduling, tracking 
changes and ensuring accountability 

• FEMA implemented the MS Project 
model for Hurricane Katrina Recovery 
and the management concept has 
been incorporated into other FEMA 
Regions. 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

EMERGENCY RESPONSE SUPPORT, WASHINGTON DC METROPOLITAN AREA  
During the anthrax attacks that occurred through the postal 
service in 2001, the Washington Metropolitan Area Transit 
Authority (WMATA) had great concern that they may have 
been targeted due to their high profile in the Washington, D.C. 
area.  Versar was contracted to determine if anthrax 
contamination had occurred at their central mail processing 
facility in downtown Washington, D.C.  Versar assembled a 
rapid response team that collected samples, transported the 
samples to Versar's BSL-3 laboratory, and received rapid turnaround on the results, which showed that WMATA had not 
been targeted or received contaminated mail. 

MORTUARY SURGE CAPACITY SERVICES, MARICOPA COUNTY, ARIZONA 

Versar was contracted by the Maricopa County Department of Public Health to provide a Mortuary Services Surge 
Capacity Plan. The plan detailed all services related to the 
handling of human remains in an emergency, including death 
certificate issuance, body transportation, and final disposition.  
In creating the plan, Versar interfaced with a wide variety of 
agencies and community leaders, including medical 
professionals, Health Department personnel, the Medical 
Examiner’s Office, County Administrators, religious leaders, and 
the local business community. Included in the plan are the 
processes of making policy decisions, amending procedures, 
and required human resources to assure adequate services in a 
timely manner. The plan also provides emergency guidelines 
and procedures that will assure compliance with statute and code requirements.  Following the completion of the plan, 
Versar conducted a tabletop exercise involving numerous county agencies. 

TERRORISM-SPECIFIC EMERGENCY RESPONSE PLAN, LONGMONT, COLORADO 
Versar was tasked with preparing an addendum to the existing water/wastewater utilities emergency response plan (ERP) 
for the City of Longmont Department of Water and 
Wastewater Utilities that would cover terrorism-specific 
scenarios. The final report included emergency contact 
information and standard operating procedures (SOPs).  
Emergency response, recovery, and remediation actions for 
each of the five incident types were developed.  The five 
incident types resulted from threat of or actual contamination 
of the water system; threat of or actual water contamination at 
a major event; notification from health officials of potential 
water contamination; intrusion through a water system’s 
supervisory control and data acquisition (SCADA) program; and significant structural damage to water system resulting 
from an intentional act. 
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EXPERIENCE IN PROVIDING THE SERVICES DESCRIBED HEREIN ALONG WITH A DESCRIPTION OF 
COMPANY STRUCTURE – CONTINUED 

SURVIVABILITY STUDY FOR SCHOOL FACILITIES, NORFOLK, VIRGINIA 

NRW engineering, P.C., performed a structural assessment for 9 
existing facilities to determine potential for use as a shelter 
during a major hurricane event.  Evaluation included use of 
FEMA 361 guidelines, identification of strengths and 
weaknesses of each facility, identification of potential upgrades, 
and development of cost estimates for upgrades.  Building 
assessments included: 

• Booker T. Washington High School 

• Lake Taylor High School 

• Norview High School 

• Azalea Garden Middle School 

• Lake Taylor Middle School 

• Norview Middle School 

• Rosemont Middle School 

• Lafayette Winona Middle School 

• Berkley-Campostella Childhood Education 
Center 

SURVIVABILITY STUDY FOR OPERATIONAL FACILITIES, NORFOLK, VIRGINIA 

NRW engineering, P.C., performed a structural assessment for 
four existing facilities to determine potential for use as a shelter 
during a major hurricane event.  Evaluation included use of 
FEMA 361 guidelines, identification of strengths and 
weaknesses of each facility, identification of potential upgrades, 
and development of cost estimates for upgrades.  Building 
assessments included: 

• Division of Environmental Storm Water Management 
Facility 

• Police Operations Center 

• Vehicle Maintenance Facility 

• Traffic Operations Facility 

EMERGENCY RESPONSE FOR IT CORPORATION/EPA, COLUMBUS, NEBRASKA 
Enviro-Stormwater Management supervised pilot testing, 
design, installation, and operation of solid and groundwater 
remediation system to eliminate petrochloroethylene (PCE) and 
tetrachloroethylene (TCE) from migrating through groundwater 
and sewers into municipal well system. ESM met all specified 
soil and groundwater attainment goals in this performance-
based contract. The firm used air-sparging and vapor extraction 
technologies. Site achieved acceptable levels ahead of schedule. 

RELEVANCE TO VDEM 
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APPROACH TO PROVIDING THE SERVICE 

ORGANIZATIONAL CHART 

The following diagram demonstrates the organizational and operational model the PB team will use to service the 
Commonwealth.  This model identifies the key project personnel and the types of professional services and commodity 
providers who will be servicing the contract. 
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APPROACH TO PROVIDING THE SERVICE – CONTINUED  

PROJECT MANAGEMENT AND RESOURCING 
The need for close communication and cooperation is essential to a successful operation.  As seen in our organizational 
chart, the project manager and deputy project manager/account manager will have overall program responsibility.  They 
will maintain close communication with VDEM and jurisdictions, providing relevant information on PB’s task-work order 
activities.  When tasked with an assignment, the PB team will discuss deployment with key personnel and will maintain 
communication with VDEM throughout our disaster tasking.  

For all task order requests, VDEM will contact PB’s Project Manager Ryan Martin.  He is available on a 24/7 basis to 
respond to VDEM’s needs.  Ryan will delegate responsibility to the deputy project manager/account manager, Bill Mirth, 
for vacation and other needs.  VDEM will be informed in advance of such delegations.   

Project Manager Ryan Martin will use a matrix of types of commodities, supplies and equipment, and primary suppliers 
and back-up suppliers, associated with current inventories as reported by our subcontractors.  This matrix will include the 
primary and back-up contacts for each firm.  When a task order request for commodities, supplies and/or equipment is 
transmitted to PB, Ryan will immediately contact the primary provider for that type of supply and put the back-up firms 
on notice of a potential need.  He will provide a deadline for a required response to his request.    As part of the Balfour 
Beatty family of companies, PB has exceptional purchasing power to support our team members, as necessary.  PB will 
use the responses from our subcontractors, supplemented by our own purchasing capabilities, to provide a timely 
response to VDEM. 

The PB team has a strong Virginia-based pool of qualified personnel within the required disciplines to provide support 
and immediate, rapid surge capacity.  Dewberry supplements our response capabilities, bringing demonstrated success 
on state and FEMA rapid response projects and providing an additional staff resource base.  Through PB’s Project 
Management Resource Database (PMRC), we have the real-time capability and redundancy to provide the full spectrum 
of engineering and technical assistance personnel.     
 
In responding to task order requests for disaster management personnel and infrastructure expertise, we will first search 
our PMRC database to identify the required responders.  Key to achieving contract success, PMRC will support the project 
team throughout the disaster lifecycle.  The following PMRC screen capture illustrates the powerful search capabilities 
that we will utilize to identify and select the right resources for each assignment. 
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APPROACH TO PROVIDING THE SERVICE – CONTINUED  
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APPROACH TO PROVIDING THE SERVICE – CONTINUED  

PROACTIVE RESPONSE AND SURGE CAPABILITIES 

The PB team will constantly monitor potential disaster threats within the Commonwealth in order to proactively locate 
response staff prior to being contacted by VDEM or jurisdictions.  In many cases, particularly hurricanes and floods, we 
will have preliminarily identified staff and, upon request, they may be pre-positioned to quickly start post-disaster 
assistance.  Upon receipt of an actual request from VDEM, we will only need to finalize the team based on the actual 
number and skill sets requested.  For commodities, equipment and supplies, our distribution centers stock the most 
commonly needed items and follow a regular replenishment program for those items with expiration dates.  We will 
evaluate the previous three year’s disaster activities and will pre-position supplies and commodities in our regional 
offices that are most likely to be needed based on this evaluation.  In the event of a surge requirement, the PB team will 
use the expertise and knowledge of our subconsultants and parent company to rapidly locate, price and ship the 
commodities and supplies needed to assist VDEM. 

REPORTING AND FINANCIAL MANAGEMENT 
Accounting and invoicing begins with accurate time keeping and cost monitoring by our disaster response staff.  Our 
logistics manager, Brian Kimberly, will collect, review and approve the professional services hours and commodities costs 
associated with each task order in order to ensure compliance with contracted rates.  As the point of contact for VDEM’s 
Logistics Chief, Deputy Project Manager/Account Manager Bill Mirth will provide all reports and task order information to 
VDEM as requested.  The PB team will provide regular financial and management reports as defined by VDEM. 

QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) 

The PB team integrates quality into every aspect of our disaster recovery 
program.  As an International Standards Organization (ISO) 9001-certified 
firm, the PB team has a quality system that is unparalleled in the disaster 
response business.  We will use our project quality plan as a guide in 
assessing the performance of the project team and will conduct reviews 
to verify that the team complies with VDEM-specified processes and 
procedures.  To achieve this goal, we will maintain statistics on team 
response and delivery times and the suitability and effectiveness of the 
commodities, supplies and equipment provided by our team.  Part of our 
regular team reviews performed by PB management will be to verify that 
our team is meeting or exceeding its obligations.  Our team’s in-depth 
knowledge of federal, state and local disaster response programs will aid 
us in delivering the right supplies to the right locations, providing disaster 
response personnel who are effective in the field, and work products that 
achieve maximum cost recovery on behalf of the Commonwealth.  We 
will be a strong partner to VDEM to achieve program success.   

QUALIFIED PERSONNEL  

Projects are only as successful as the individuals who perform the work.  The PB team possesses the education, 
professional qualifications, credentials, and licenses necessary to get the job done.  They bring the requisite experience 
with federal, state and local regulatory processes that govern disaster response and recovery work.  Our proven 
management team includes leaders who are experts in their fields. 
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NAMES, QUALIFICATIONS AND EXPERIENCE OF PERSONNEL TO BE ASSIGNED TO THE PROJECT 

KEY PERSONNEL 

• Project Manager Ryan Martin will be responsible to VDEM for all aspects of program delivery, client and 
customer satisfaction and program quality and financial controls.  He will maintain the matrix of commodities, 
supplies and equipment, working with our team members to obtain and ship the needed materials in a timely 
manner.  Ryan’s experiences in response to the Nashville Disaster Response Project as well as in the insurance 
inspection and valuation industry will be a valuable resource for our team.  Ryan also brings to the team 
extensive experience in a wide-range of construction and QA/QC projects. 

• Deputy Project Manager/Account Manager Bill Mirth will assist the project manager with the management of 
recovery operations and our project management resource database.  Instrumental in developing our resource 
database model, Bill will be responsible in identifying and deploying our response teams to meet VDEM’s 
disaster response requirements.  Our PMRC database is used to identify the skills of our nationwide workforce to 
provide for cost efficient geographic deployment.  The database is managed and maintained centrally and 
updated from our team members and our national network of offices   Bill will be acting as our account manager 
and point of contact for VDEM’s Logistics Chief.  In the account manager role he will respond to all information 
and reporting requests, task order status, and issue management and resolution. 

• Logistics Manager Brian Kimberly has been involved with the development of project processes and procedures 
as well as the evolution of workflow management tools resulting in reliable and flexible data capture and 
internal management options.  He will use these skills to assist Mike and Ryan with providing the 
Commonwealth of Virginia with the right personnel for each task assigned. 

• Program Advisor Paul Manno has over 19 years of experience in planning and specializes in natural hazard 
disasters and emergency management planning. Since 1995, he has been involved in the Federal Emergency 
Management Agency (FEMA) through assignments with the National Flood Insurance Program, FEMA's PA 
Program and the Hazard Mitigation Technical Assistance Program.  Paul has an in-depth understanding of the 
FEMA’s PA Program requirements, procedures, objectives and challenges, combined with practical on-the-
ground experience with field operations gained through numerous disasters over the past two decades. 

• Program Advisor Peter Drenan is an industry leader with national experience encompassing architecture, 
design, construction management, project management, cost estimation and building codes. He is recognized as 
a leader in teaching and training in the building industry.  Peter teaches the mandatory classes for all licensed 
contractors under the basic contracting and advanced contracting classes on behalf of Virginia’s Department of 
Professional and Occupational Regulation (DPOR) requirements.  Peters teaches and lectures on virtually every 
aspect of building, construction details, and building code, and serves as only of only three members of the 
“Code Check” speaker’s bureau, the leading building code seminar program in the country. Peter has led the 
planning, design, construction and facility management for more than 250 design and construction projects at 
the University of Virginia, totaling more than $750M. Additionally, Peter has six years of progressive FEMA 
experience, performing and supervising response and recovery activities, historic preservation compliance, and 
mitigation activities, including Hurricanes Isabel and Katrina.
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NAMES, QUALIFICATIONS AND EXPERIENCE OF PERSONNEL TO BE ASSIGNED TO THE PROJECT – 
CONTINUED  

 

• Principal-in-Charge Frank Best will support the PB project team, providing access to PB resources, managing 
client relationships and ensuring that project work meets client expectations.  Frank led PB’s insurance industry 
services projects and has also been a part of the FEMA housing inspection services contract management and 
the associated FEMA partnering sessions.  A seated member of the National Science Foundation’s Disaster 
Roundtable, Frank has access to information from the world’s leading experts on disasters.  He will marshal the 
resources of the firm for the successful completion of each task assigned and provide additional communication 
channel between the PB team and VDEM. 

 

RESUMES 

Management team resumes and sample disaster response professionals and subject matter experts appear in Additional 
Information at the end of this document. 

 
OFFERORS SHOULD CLEARLY STATE THE TYPES OF EMERGENCY GOODS, EQUIPMENT, AND 
SERVICES THEY CAN PROVIDE 
 
The PB team has developed robust capabilities in emergency response and recovery.  Our team can provide the full range 
of goods, equipment and services required by the Commonwealth of Virginia within VDEM-defined time, cost and 
performance requirements.  A summary of our key capabilities includes: 

• Individual and Family Preparedness and Response Kits:  Our team 
can provide individual and family preparedness kits as prescribed by 
FEMA and the American Red Cross as well as disaster response kits 
for use by CERT, Medical Reserve Corps (MRC) and other Citizen 
Corps teams.   

• Shelters/Mass Care/Base Camps:  The PB team can provide all 
commodities, supplies and equipment, and services to mobilize, 
build, sustain and secure, and demobilize sites for evacuees or 
disaster site workers.  This includes personal needs such as cots, 
blankets, linen sets, hygiene kits, clean-up kits, and first aid; group needs such as meals, showers, and laundry; 
and site needs such as planning, site utilities and infrastructure, generators, lighting and security. 

• Medical Surge/Mass Casualty/Pandemic Response:  We are able to provide special needs cots, medical 
response kits, triage kits, first aid kits and bulk medical supplies. In the event of pandemic or 
hazardous/biological response, we can provide individual protective kits and equipment, decontamination 
redress kits.  Our team is also experienced in mortuary response needs. 

“Because of their [OK’S Cascade] 
willingness to provide good service 
under duress (hardship getting 
supplies, etc., conditions of the city), 
they were able to make a bad 
situation good for everyone.” 

FDUL Manager 
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• Temporary Housing/Response Trailers and Containers:  We have the capability to assess client needs and 
assemble cost-effective and efficient trailer packaging options, for individual sites, group sites, or staging areas.  
In addition to the shelters, mass care and base camp needs discussed above, we can provide fully equipped 
trailers for crime scene/forensics, firefighter service groups, and meth lab rehab.  Our team brings proven 
experience in producing hundreds of trailer packages for a wide range of applications.  

• Professional Services:  Upon request, the PB team can provide pre-disaster planning, preliminary damage 
assessment, project development, cost estimating, mitigation planning, and other related services.  We can 
support VDEM with disaster and emergency management prior to an event as well as support VDEM’s response 
and recovery efforts. 

 
Our team’s detailed commodities capabilities are demonstrated in the table below.  These lists are based on the most 
requested items; our team can locate and price additional materials and equipments as needed. 
 

OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 
Shelters/Mass Care/Base Camp Supplied and Services 

Personnel base camps (Types I, II, III, 
IV and V) 

Administrative area furniture and 
supplies 

Travel trailers 

Billeting Restrooms Manufactured homes 
Tents (various sizes) Generators Mobile homes 

Kitchens Air conditioning Storage containers 
Food and water Lighting Satellite communications 
Dining facilities Recreation facilities Site security 

Showers Comfort stations Site planning 
Laundry ATMs Site infrastructure 

Cots, Blankets and Other Shelter Supplies 
Standard Army Cot 25 x 75 Blanket 30% Wool 30/Bale Coverall Blue XL 

Mid Size Army Cot 28 x 78 
Blanket 30% Wool Individually 
Wrapped 

Coverall Blue 5XL 

Mid Size Army Cot 28 x 78 w/ARC 
Logo 

Blanket 70% Wool 24/Bale Leather Work Gloves 

Oversized army cot Blanket, Emergency Mylar Dust Mask 

Mil spec army cot 
Disposable Sleeping Bag w/Inflatable 
Pillow 

Respirator, N-95, w/Exhalation Valve 

Bi-fold spring cot 
Linen Set (2 sheets, Pillow, Pillow 
Case & Blanket) 

Surgical Procedures Mask 

Standard Special Needs Cot 
w/mattress & IV 

Pillow Inflatable 50/Case Respirator, N-95 

Enhanced Special Needs Cot 
w/mattress, IV and side rails 

Pillow 19 x 23 Flashlight 2D Cell w/o batteries 
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OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 
Oversized Enhanced Special Needs 
Cot w/mattress, IV and side rails 

Pillow Case Clip Light/Cap Light LED 

Folding Stretcher Tent, 6 Person, 3 Room Dome  
Dynamo, Hand Crank 
Radio/Flashlight, Cell Phone Charger 

Sleeping Mat Furniture Grade Foam 
Tent, 20' x 10', 3 Room 
Office/Supply/Sleeping 

Medical Responder's Backpack Kit 

Sleeping Mat Closed Cell Foam 24 x 
72 x 3/8" 

Tarp 9 x 12 1st Aid Kits various sizes 

Sleeping Mat Closed Cell Foam 24 x 
72 x 5/8" 

Tarp 10 x 16 Generator, Honda All Sizes 

Blanket Poly 30/Bale Tarp 20 x 20 Generator, Generic All Sizes 
Blanket Poly Individually Wrapped Flood Clean Up Kit Water Purification Tablet, 50/Btl 

Blanket Polar Fleece - Vacuum Packed Unisex Comfort Kit DS200 
Water Container, 2 1/2 Gallon 
Collapsible 

Visi Blanket Comfort Tube Kit  
Medical Supplies 

Infant Care Kits, Disposable Oxygen wrench, metal Splint, Wire 
Irrigation kit, 60 cc  Oxygen, HP Hose, 20 ft Sponge, Kerlix super gauze 
Kaopectate, caplets Patient Lifter Staff Scrubs - Medium, Disposable 
Lab Coats - Medium, Disposable Pedilyte, 33.8 oz bottles Staff Scrubs - XL, Disposable 
Lab Coats - XL, Disposable Petroleum Jelly, Vaseline, tubes Staff Scrubs - XXXL, Disposable 
Lancing device Pillow, disposable  Box of 50 Sterile water, 500 ML 
Linen Kit, Disposable (2 cot sheets, 1 
Blanket,  1 pillow case, 1 pillow per 
set) 

Pocket PDR Manual Stethoscope, Disposable 

Male Urinals, 1000 ML Post Mortem Kits Suction, hand pump, Ambu 
Mask, NIOSH N-95, folded, Individual 
wrap, latex, 240/case 

Post Mortem Kits - pediatric 
Suction, replacement 300 ml canister, 
Ambu 

Mylar Blankets 

PPE Flu Kit (Typically-Tyvek coveralls, 
nitrile gloves and N95 mask, 
disinfectant wipe, in sealed package) 
- large 

Table, folding, 30x60x29 

Nebulizer, in-line, w/tubing 

PPE Flu Kit (Typically-Tyvek coveralls, 
nitrile gloves and N95 mask, 
disinfectant wipe, in sealed package) 
- med 

Tampons 

Neosporine antibiotic ointment, pkg 
individual doses 

PPE Flu Kit (Typically-Tyvek coveralls, 
nitrile gloves and N95 mask, 
disinfectant wipe, in sealed package) 
- small 

Tape, 1 in x 10 yds, paper 
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OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 

Nitrile Gloves - Large 

PPE Flu Kit (Typically-Tyvek coveralls, 
nitrile gloves and N95 mask, 
disinfectant wipe, in sealed package) 
- XL 

Tape, hypoallergenic, 1 inch x 10 yds 

Nitrile Gloves - Medium Premoist Body Wash Towels Tape, Masking, 1",paper 
Nitrile Gloves- Small Prep pads, alcohol (MSDS) Tape, silk, 1 inch x 10 yds 
OB Kit, emergency, sealed pouch Privacy Curtain Throat lozenges, cherry, 2/pkg 

Oxygen cannula, w/tubing, adult 
Refrigerator w/lock, 5.3 CF, auto 
defrost, 120V 

Toilet paper, 2 ply, Rolls 

Oxygen cannula, w/tubing, pediatric Rubber bands, #18, 1 lb bag Tongue depressors 
Oxygen humidifier, AquaPak, pre-
filled, 340 ml 

Saline eye drops, Visine, 0.01 oz Triangle bandage, w/safety pin 

Oxygen manifold unit, 5-port, 10 lpm Sharpie, fine point, black Tweezers, stainless steel, 4-1/2" 
Oxygen mask, NRB, w/tubing, adult Sharpie, regular point, black Underpads (Chux or equiv) 
Oxygen mask, NRB, w/tubing, 
pediatric 

Sharps Disposal Container, gal Urinary drainage bag 

Oxygen regulator, for E tank, DISS, 0-
15 l 

Sissors, EMT bandage, 7-1/4" Wash basin, plastic 

Oxygen tank, E size Sling, Arm Wheelchair, regular 
Oxygen tubing, 7 ft Splint 36" Sam Splint Wheelchair, wide seat 

 
Splint 18", Sam Splint  

Pet Supplies 
Animal Control Poles - 5 ft. Dust Masks Box of 50 Quaternary disinfectant, 1 Gal 
Baby Wipes( package of 50) Extension Cord 12 Ga 50' Registration Log Book 
Bleach 1 Qt Bottles Fire Extinguisher 10 lb.ABC Rope, poly 3/8 x 50 
Body Harness (Cat) First Aid kit 181 Safety Glasses 
Buckets -Plastic Flashlights - 2 D-Cell Scrub brushes 
Cable ties for envelopes on animal 
cages (100 PK) 

Garbage bags Case of   80 Shop Vacuum 5 gal 

Can opener-Mechanical Garden Hoses 5/8 X 50 ft Slip Collars for Lg. Dogs 
Canopy 10 x 10 with sides Gas Can 5 gal plastic Slip Collars for Med. Dogs 

Canopy 10 x 20 with sides 
Generator 7000 Watt Gas w/ Wheel 
Kit 

Slip Collars for Small Dogs 

Cart, 4 wheel 28 X 36? Gloves- utility Gauntlet- various sizes 
Spoons/measuring cups to scoop 
food 

Cat Carriers 
Hand Washing Station (disinfectant), 
5 Gal 

Spray bottles for cleaning cages 

Cat Litter, 50 lb Bag 
Handling gloves  Pair Leather long 
sleeve 

Spray Nozzles- Hand for Garden 
Hoses 
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OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 
Chair Folding Heater propane type SS Bowls 2 Cup 
Chokers - chain collars Leashes - 48 in. SS Bowls 4 Cup 

Clipboards 
Letter size open snap poly envelopes 
for cages 

Tab band collars for animal 
identification 

Colored wrist bands for owner 
identification 

Litter box w/Scoop- small Tables - 30" x 72" 

Crate, 12 X12 X17 Muzzle - for cats/Dogs 5 sizes Tarp 10 x 16 
Crate - (36 x 27 x 24 )   Nitrile gloves (Box of 100) Towels (DOZEN) cotton Reusable 
Crate - Large sizes (42 x 38 x 31.5)  Paper Towels Case of 30 Trash containers 32 Gal 

Crate - Med Size (30 x 24 x 21) 
Plastic bags for poop pick up (100 
bags) 

Tyvek Coveralls - Size M Case of 24 

Crate - X-Large Size ( 48 x 30 x 31.5 )   Water Jug, 2 1/2 Gallon 
Tyvek Coveralls - Size  Large Case of 
24 

Digital Camera- 4 Gig Card 
Plastic rolls - 100 x 16 or 20 feet wide 
to line walls 

Tyvek Coveralls - Size XL Case of 24 

Disposable rubber gloves  Pooper scoopers/folding shovels Tyvek Coveralls- Size XX Case of 24 

Dry Erase board- 3 X 5 with markers 
Pressure Washer - 1500 psi on 
wheels- Electric 

Washcloth, DZ 

Duct Tape - 2 x 60 yards Propane tank Work light - double head Halogen 
Other Equipment and Supplies 

Diesel pumps Air conditioning units Digital signage boards 
Suction/discharge hose sections Heater units – electric Generators  (10 kW-20 MW) 
Trash pumps Heater units – direct/indirect Spider boxes 
Submersible hydraulic pumps Jersey barriers Distribution panels 
Submersible hydraulic pumps Concrete barriers Transformers 
Baur pipe Plastic cones Marine equipment 
Stainers/T-joints/elbows   

Heavy Equipment 
Light duty tow trucks Dump trucks Low boys 
Heavy duty tow trucks Pick-up trucks Graders 
Backhoes Chipper Forklifts 
Trackhoes Service truck Bobcats 
Skid steer Vacuum truck Pallet jacks 
Excavators Canes Pallet trucks 
Bulldozers Tractors  

Chemical, Biological, Radiological and Nuclear (CBRN) Response Commodities 

DTAPS® Level C2 coveralls 
Techkewl™ standard phase change 
cooling vests with built-in hydration 

Trelleborg VPS-VP1 
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OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 
system 

Reactive skin decontamination lotion 
Techkewl™ standard phase change 
cooling vests with built-in hydration 
system in INDURA 

Trelleborg LPS 

RSDL, 500ml bottle lotion 
Techkewl™ standard phase change 
cooling vests with built-in hydration 
system in NOMEX 

Trelleborg TLU 

Quik-Cover™ pre-decon kit Hydration systems Trelleborg HPS-TE-DMIL 
Techkewl™ standard phase change 
cooling vests 

IONGEAR™ battery-powered heating 
vests 

Trelleborg HPS-T-DMIL 

Techkewl™ standard phase change 
cooling vests with INDURA 

IONGEAR™ battery-powered military 
heating vests 

Trelleborg TRELLTRAIN 

Techkewl™ standard phase change 
cooling vests with NOMEX 

Trelleborg HPS-VP1 Decontamination shelters 

Techkewl™ standard e cooling vest 
inserts 

Trelleborg VPS-FLASH Chemical laboratory services 

Professional Services and Activities 
Civil engineering Value engineering Risk management 
Electrical engineering Architecture Inspection services 
Environmental engineering Landscape architecture Accounting 
Fire protection engineering Interior design Contract administration 
Geotechnical engineering Planning Financial analysis 

Hydraulic/hydrologic engineering 
Environmental sciences (biology, 
chemistry, hazardous waste) 

Condition assessment, engineering 
surveys, due diligence and 
vulnerability assessments 

Marine engineering 
Construction engineering and 
inspection 

Insurance-related services 

Mechanical engineering Construction management Operations and maintenance (O&M) 
Structural engineering Cost estimating Training 

Disaster Response, Recovery and Mitigation Services 

Participate in disaster briefings 
Provide construction management 
services for applicant projects 

Develop and facility full-scale 
vulnerability and emergency 
response exercises 

Provide pre-disaster debris, 
mitigation and evacuation planning 

Develop and implement strategies to 
maximize assistance 

Full-service environmental services to 
include weapons of mass destruction 
(WMD), biological and hazardous 
materials response and 
decontamination 

Participate in and conduct disaster 
briefings 

Attend meetings on behalf of 
applicants to negotiate FEMA project 

Biohazard response planning 
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OUR COMPREHENSIVE COMMODITIES, SUPPLIES AND EQUPMENT LIST GREW OUT OF YEARS OF 
DISASTER RESPONSE AND RECOVERY EXPERIENCE 

Description Description Description 
worksheets 

Partner with the applicants to inspect 
damaged sites 

Provide technical disaster recovery 
advisory services 

Security needs assessments 

Provide applicant eligibility guidance 
Create approaches to maximize 
assistance and put them into action 

Terrorism-specific emergency 
response planning 

Provide specialists under FEMA PA 
Program, as needed 

Conduct workshops to provide 
disaster lifecycle planning (PA and IA 
program overview) 

Mortuary services surge capacity 
planning 

Prepare scopes of work and cost 
estimates for projects 

Work with FEMA, state and local 
agencies to obtain appropriate 
assistance 
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LOCATION OF OFFICE(S) AND HOURS OF OPERATION 
 
PB’s National Disaster Response and Recovery office will be the operations center for this project.  The office is located 
at: 

465 Spring Park Place 
Herndon, VA  20170 
Hours of operation:  8:00 AM to 5:00 PM 

 
Our 24/7 contact is Ryan Martin.  When Ryan is contacted, he will mobilize staff to the Herndon location or other 
responsible hubs, distribution points or team facilities that may be used to perform work.  Ryan may be contacted at: 

Office: (703) 742-5801 
Cell: (703) 994-3863 

The following provides all team members’ regional offices and their hours of operation.   
 

OUR TEAM LOCATIONS ALLOW US TO PRE-PROPOSITION COMMODITIES, SUPPLIES AND EQUIPMENT 
AND PROVIDE TIMELY RESPONSE TO VDEM 

PB Americas 
100 South Charles Street 
Baltimore, MD 21201 
8:00am-5:00pm EST 

909 Aviation Parkway 
Morrisville, NC 27560 
8:00am-5:00pm EST 

121 West Trade Street 
Charlotte, NC 28202 
8:00am-5:00pm EST 

600 Pegasus Court 
Winchester, VA 22602 
8:00am-5:00pm EST 

1401 K Street NW 
Washington, DC 20005 
8:00am-5:00pm EST 

1501 Main Street 
Columbia, SC 29201 
8:00am-5:00pm EST 

465 Spring Park Place 
Herndon, VA 20170 
8:00am-5:00pm EST 

6161 Kempville Circle 
Norfolk, VA 23502 
8:00am-5:00pm EST 

304 Meeting Street 
Charleston, SC 29401 
8:00am-5:00pm EST 

Dewberry 
3106 Lord Baltimore Drive 

8:00am-5:00pm EST 
Baltimore, MD 21244-5800 

2301 Rexwoods Drive 

8:00am-5:00pm EST 
Raleigh, NC  27607-3366 

4621 Carr Drive 

8:00am-5:00pm EST 
Fredericksburg, VA 22408-2683 

321 Ballenger Center Drive 

8:00am-5:00pm EST 
Frederick, MD 21703-4565 

847 South Pickett Street 

8:00am-5:00pm EST 
Alexandria, VA 22304 

13575 Heathcote Boulevard 

8:00am-5:00pm EST 
Gainesville, VA 20155 

203 Perry Parkway 

8:00am-5:00pm EST 
Gaithersburg, MD 20877-2169 

2101 Wilson Boulevard 

8:00am-5:00pm EST 
Arlington, VA 22201-3062 

1503 Edwards Ferry Road 

8:00am-5:00pm EST 
Leesburg, VA 20176-6680 

10003 Derekwood Lane 

8:00am-5:00pm EST 
Lanham, MD 20706-4804 

551 Piney Forest Road 

8:00am-5:00pm EST 
Danville, VA 24540-3353 

208 Golden Oak Court 

8:00am-5:00pm EST 
Virginia Beach, VA 23452 

605 Eastowne Drive 

8:00am-5:00pm EST 
Chapel Hill, NC 27514-2211 

8401 Arlington Boulevard 
Fairfax, VA 22031-4666 
8:00am-5:00pm EST 

4180 Innslake Drive 

8:00am-5:00pm EST 
Glen Allen, VA 23060-3344 

6135 Lakeview Road   
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OUR TEAM LOCATIONS ALLOW US TO PRE-PROPOSITION COMMODITIES, SUPPLIES AND EQUIPMENT 
AND PROVIDE TIMELY RESPONSE TO VDEM 

8:00am-5:00pm EST 
Charlotte, NC 28269-2618 

Versar 
843 West 46th

Baltimore, MD 21211 
 Street 

8:30-5:00pm EST 

6363 Center Drive 
Norfolk, VA 23502 
8:30-5:00pm EST 

6850 Versar Center 
Springfield, VA 22151 
8:30-5:00pm EST 

9200 Rumsey Rd 
Columbia, MD 20145 
8:30am-5:00pm EST 

1058 Technology Park Drive 
Glen Allen, VA 23059 
8:30am-5:00pm EST 

498 Wando Park Blvd 
Mt Pleasant, SC 29464 
8:30am-5:00pm EST 

20251 Century Blvd 
Germantown, MD 20874 
8:30am-5:00pm EST 

901 Main Street 
Lynchburg, VA  24504 
24/7 access storage facility EST 

4165 Westport Rd 
Louisville, KY 40207 
8:30am-5:00pm EST 

Mobile Disaster Structures ProPac  
327 Lexie Court 
Merritt Island, FL 32952 
8:00am-5:00pm EST 

2390 Air Park Rd 
North Charleston, SC 29406 
9:00am-5:00pm EST 

 

OK’S Cascade Company 
1429 Avenue D, #166 
Snohomish, WA  98290 
7:00am-4:00pm PST 

1213 Cascade Drive 
Twix, WA 98856 
8:00am-4:30pm PST 

West 15th

Mt. Pleasant, TX 
 Street 

24/7 access storage facility CST 
CreativePages NRW Engineering Enviro-Stormwater Management 

5 Braxton Drive 
Sterling, VA  20165 
8:00am-5:00pm EST 

748 Lord Dunmore Drive 
Virginia Beach, VA  23464 
8:00am-5:00pm EST 

4201 Woodlark Drive 
Annandale, VA 22003 
8:00am-5:00pm EST 

 
DESCRIBE YOUR CAPABILITY TO OFFER A CHARGE CARD PAYMENT PROGRAM 
 
PB does not currently offer a charge card payment program. 
 
LOCATION, SIZE AND NUMBER OF HUBS OR DISTRIBUTION POINTS, IF APPLICABLE 
 
The PB team’s primary distribution point for commodities is ProPac’s world-class logistics operation located in North 
Charleston, South Carolina.  This location is likely to be out of the impact zone from a widespread disaster in Virginia, yet 
still close enough to sustain timely and effective shipment of commodities and equipment in response to a wide range of 
disasters.  We will coordinate the shipment of a wide range of commodities from this location, including mass care needs, 
medical supplies, water, ice, food, fuel, tarps, etc.   
 
OK’S Cascade Company uses three distribution and storage facilities.  It operates two facilities in Washington State and 
one in Texas.  These facilities have responded to disasters all over the United States.  Base camp and associated 
commodities and supplies will be activated from these locations. 
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OK’S Cascade facilities  

 

ProPac’s North Charleston, South Carolina facility 
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DESCRIPTION OF FACILITIES AND OPERATIONS THAT MAY BE UTILIZED IN THE PERFORMANCE OF A 
DECLARED EMERGENCY 
 
The PB team may use all of its Virginia office locations in the event of a declared emergency, as shown in Location of 
Office(s) and Hours of Operation, above.  These diverse locations will allow us to pre-position commodities in many of our 
regional locations to achieve improved preparedness and exceptional flexibility to respond to a variety of events.  We 
have extensive experience responding to disaster needs quickly and efficiently from locations around the country.  In 
Nashville, for example, PB provided 10 professionals from our Herndon, Virginia, and Nashville, Tennessee, offices in a 
variety of disciplines to the client location in less than 24 hours.  Another eight professionals from offices in Florida and 
Missouri joined them a day later.   
 
Our regional team locations are shown on the map below.  Our distribution centers are located as discussed above.  Our 
firms have additional offices throughout the United States that may be used to provide professional staff in the event of a 
disaster.  A list of PB’s offices throughout the United States is provided in Additional Information. 
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DESCRIPTION OF FACILITIES AND OPERATIONS THAT MAY BE UTILIZED IN THE PERFORMANCE OF A 
DECLARED EMERGENCY – CONTINUED  
 

 



    COV Emergency Services 
RFP#127-11-0001 

4.2.4 A written narrative statement to include experience in providing the goods/services described herein 
and the demonstrated ability to provide Emergency Services.  Offerors should include information 
substantiating their ability to provide adequate levels of service. Such information should include, but not be 
limited to:  
 

  Page 41 

 
SPECIFY WHETHER OR NOT AN ACCOUNT MANAGER(S) WILL BE ASSIGNED. DESCRIBE FULLY ANY 
SERVICES PROVIDED THROUGH THE ACCOUNT MANAGER, SUCH AS SITE VISITS, CONSULTATION, 
PROBLEM AND/OR DISPUTE RESOLUTION REGARDING SHIPMENTS AND INVOICES, ETC 
 
PB has assigned Deputy Project Manager Bill Mirth as the account manager to this project.  In addition to identifying and 
deploying our response teams to meet VDEM’s disaster response requirements, Bill will act as our account manager and 
point of contact for VDEM’s Logistics Chief.  In the account manager role he will respond to all information and reporting 
requests, task order status, and issue management and resolution, the latter in conjunction with Project Manager Ryan 
Martin. The PB team will partner with VDEM on achieving and exceeding the required service levels.   

Project Manager Ryan Martin and Account Manager Bill Mirth will schedule quarterly site visits to discuss project 
performance, issues, and strategy for potential future events.  They will also perform unannounced site visits to our 
distribution centers at least annually to verify inventories, warehouse organization and logistical capabilities.  In addition, 
Bill will make site visits to large-scale disasters, as required.  Upon notification of contract award, Ryan and Bill will hold a 
partnering session with all team members, establishing pre-deployment, deployment and post-deployment (ongoing 
activities) policies and procedures to include notification, activation, shipment, invoicing, disaster close-out, task order 
management, customer service, and dispute resolution.  To avoid shipping or invoicing disputes, they will communicate 
the terms and conditions of our logistics plan.  It will be clearly noted that shipments are not to be sent without approval 
by PB upon official notification from VDEM.  Should a dispute arise, Ryan will discuss the issue with the subcontractor and 
find an agreeable solution.  If this is not possible, Ryan will escalate the issue to Principal-in-Charge Frank Best.  If 
required, Frank has the full authority and resources to obtain the accounting, finance, and legal support necessary to 
remedy such issues. 
 
 

SPECIFIC PLANS FOR PROVIDING THE PROPOSED SERVICES INCLUDING:  OFFEROR TO SHOW HOW 
THEY WILL PROVIDE THE REQUIRED SERVICES, TO INCLUDE DELIVERY PROCEDURES.  ALSO, 
INCLUDE AN EXPLANATION AS TO ANY PLANNED USE OF SUB-CONTRACTORS 

For the Commonwealth of Virginia we will apply our experience to assemble and rapidly deploy a qualified and 
professional team in response to each disaster event.  Our commitment is to find the right people with the right level of 
expertise and to get the required people, commodities and services to the site within VDEM’s defined metrics.  The PB 
team has the national resources to provide the full range of engineering and technical assistance personnel.  We have the 
proven experience and the knowledge base to deploy a large number of individuals in a short period of time, and we have 
the financial strength to support a contract of this size.  Our team brings a resource base of more than 17,000 people.  
This team will provide timely cost-effective and results-oriented service to VDEM and will stay until the job is done.  In 
addition, our team will work cooperatively with all first responders to ensure each community’s road to recovery is as 
smooth as possible.   

PLAN TO PROVIDE THE REQUIRED SERVICES INCLUDING DELIVERY PROCEDURES  

We have developed a timeline to highlight disaster response and delivery approach for this commodities, equipment and 
services contract.  The timeline reflects the four stages in disaster response: pre-deployment, deployment, ongoing 
deployment activities and post-deployment:  
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SPECIFIC PLANS FOR PROVIDING THE PROPOSED SERVICES INCLUDING:  OFFEROR TO SHOW HOW 
THEY WILL PROVIDE THE REQUIRED SERVICES, TO INCLUDE DELIVERY PROCEDURES.  ALSO, 
INCLUDE AN EXPLANATION AS TO ANY PLANNED USE OF SUB-CONTRACTORS – CONTINUED  

 
• The pre-deployment section shows those actions that may be required in the days immediately prior to 

deployment. This includes the identification, notification and pre-positioning of commodities, equipment and 
field staff as needed. It also includes logistics management for travel and lodging.  

• The deployment timeline follows the disaster response and recovery process and includes task order analysis, 
logistics, communication with VDEM, and operational reporting.  

• The ongoing disaster activities section depicts the continuation of the task order deployment activities to meet 
the requirements of the contract. During this period, we will continue our communications and operational 
reporting for the duration of the disaster, whether a single event, a major event at multiple sites or multiple 
concurrent events. 

• The post-deployment section highlights disaster closeout activities as well as evaluations and assessments that 
will keep us prepared to respond throughout the life of the contract. 
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• VDEM places PB team on alert

• Subcontractors notif ied
• Resource database queried
• Potential list of  commodities and 

equipment needed provided to vendors

• Advance team information provided to 
the project manager and deputy project 
manager (internal)

• Commodities, equipment and services 
lists conf irmed with the logistics 
manager

• Delivery options and task order 
proposal developed

• Team assignments discussed
• Site teams developed and placed on 

standby
• Lodging found

• VDEM accepts PB team pricing and 
invokes contract

• VDEM issues task order to PB

• Task order request analyzed

• Finalize VDEM response team
• Travel and commodities logistics 

f inalized

• VDEM informed of  response team 
assignments and initial delivery 
timeline (via e-mail)

• Disaster responders deployed
• Commodity and equipment suppliers 

activate distribution and delivery plans

• PB teams on-site and providing 
commodity, equipment and services 
to VDEM

• Commodities and equipment 
delivered and unloaded

• PB team submits invoices
• Commodity and equipment pricing
• Professional services hours and rates

• VDEM releases PB team from the 
disaster

• PB team performs closeout activities 

Contract Activities PB Team Activities DeliverablesKEY

• PB team offers professional 
services as requested

• Technical response
• Preliminary damage assessments
• Jurisdictional workshops
• Project management
• Project worksheet formulation and 

support
• Environmental planning and oversight
• Hazard mitigation planning and 

oversight
• Debris removal planning and oversight
• Financial analysis and cost accounting

• PB provides commodities and 
equipment supply management

• Commodities replenished and 
equipment added as requested by 
VDEM

• Supplies replenished and redistributed
• Equipment serviced

• PB performs a post disaster 
deployment and QA/QC review

• Pre-positioning, deployment and 
logistic plans are evaluated and 
updated

• Disaster responders onsite and begin 
providing requested services and 
managing supplies, commodities and 
equipment

• VDEM places PB team on alert
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SPECIFIC PLANS FOR PROVIDING THE PROPOSED SERVICES INCLUDING:  OFFEROR TO SHOW HOW 
THEY WILL PROVIDE THE REQUIRED SERVICES, TO INCLUDE DELIVERY PROCEDURES.  ALSO, 
INCLUDE AN EXPLANATION AS TO ANY PLANNED USE OF SUB-CONTRACTORS – CONTINUED  
 
The PB team will use established processes to ship orders for commodities, supplies and equipment.  Staff will be on 
hand to support installation and operations in the field, where appropriate.  In addition, the PB management team will 
maintain close coordination and communication with the VDEM Project Manager and Logistics Chief to verify: delivery of 
the correct quantities and types of materials to the right locations, effective and safe operations of all equipment and 
high quality services are provided to the Commonwealth of Virginia and all jurisdictions.  Our workflow to fulfill 
commodity requests appears in the chart below. 
 

PB issues request to 
subcontractor(s) based 

on commodities and 
supplies lists confirmed 
by PB logistics manager

Request entered 
into subcontractor 
accounting system

VDEM issues task 
order request

Quote is 
converted to 
sales order

Does it 
need to 

ship 
today?

Distribution center manager 
prints order and pack slips and 

assigns order to fulfillment staff

Is  order 
complete?

Fulfillment staff 
pulls items and 
initials pick list

Second worker 
checks the pull

(Y) Fulfillment staff 
prepares order for 

shipping

Fulfillment staff 
pulls missing items

Does 
shipment 
require a 

pallet?

Distribution center configures and 
weighs pallets, and provides pick list 

to freight coordinator

Fulfillment staff 
prepares shipment 

via UPS or FedEx

Freight coordinator obtains 
shipping quotes and creates 

the bill of lading

Package is brought 
to dock for 

shipping

Completed bill of lading 
is returned to the 

processing coordinator 
for invoicing to PB

PB enters all 
invoices into PBIS 

and invoices VDEM 
on a monthly basis

Items are ready 
to ship

See project 
timeline for pre-

deployment 
activities

Subcontractor(s) 
receive request

Order is flagged 
for expedited 

handling

Distribution center 
is notified of 
urgent order

VDEM  receives 
invoice

Yes

No

No

Yes

Yes

No
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PLANNED USE OF SUBCONTRACTORS 

PB will use a number of subconsultants to help provide the full range of services required under this contract.  We have 
developed a matrix organization that provides redundant capabilities.  This allows our team to handle multiple, 
concurrent disaster response activities and provide value pricing for commodities, supplies, equipment and services.  A 
summary of our team’s capabilities appear in the table below: 

 

Firm Description 
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PB is a leader in developing and operating infrastructure around the world, with 14,000 
employees dedicated to meeting the needs of clients and communities across the 
Americas, Europe, Africa, the Middle East, Asia and the Australia-Pacific region. PB 
offers skills and resources in strategic consulting, planning, engineering, 
program/construction management, and operations for all modes of infrastructure, 
including transportation, power, community development, water and the environment.  
Parsons Brinckerhoff is part of Balfour Beatty plc, the international infrastructure Group 
operating in professional services, construction services, support services and 
infrastructure investments.   

*Through our corporate purchasing agreements, PB can obtain a wide range of commodities, 
supplies and equipment at value pricing.  In addition, PB has access to a wide network of 

commodities, supplies and equipment companies to help meet these requirements, as needed. 

X* X* X* X 

Dewberry is one of the largest architectural and engineering firms headquartered in the 
Mid-Atlantic, specializing in design and construction management, and emergency 
response, with 2,500 employees in the United States. 

   X 

Versar has extensive experience in the development and evaluation of emergency 
response plans, vulnerability assessments, security and force protection assessments, 
and ultimately responding to emergency operations in support of various federal and 
state governments, commercial, and industry clients. Versar has developed 
management plans for pandemic influenza, mortuary surge capacity, and emergency 
response for natural and man-made disasters, terrorist, radiological and other 
hazardous waste related emergencies. 

X X X X 

ProPac has over 20 years of domestic and international experience in disaster 
preparedness and mitigation working with federal, state, and local governmental 
agencies as well as many non-governmental agencies.  This puts ProPac in the lead 
when it comes to supporting responders with relief supplies and logistics.  ProPac’s 
world-class logistics operation is housed in a 56,000-square-foot facility located just 
minutes from the Charleston International Airport. 

X X X X 

OK’S Cascade Company has 35 years of experience providing mobile kitchens, showers, 
refrigerator trucks and laundry trailers.  With these capabilities, OK’S has the ability to 
set up a self-supporting virtual city in just hours.  OK’S has provided emergency 

X X X X 
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response to large-scale disasters such as the Mt. Saint Helens eruption, the Exxon 
Valdez oil spill, the Loma Prieta and Northridge earthquakes, and Hurricanes Fran, 
Floyd, Andres, Katrina, Rita, Wilma, Ike and Gustav. 
Mobile Disaster Services, a veteran-owned business, is a direct temporary housing 
provider and an expert consultant to both the public and private sectors on all aspects 
of post-disaster, turnkey temporary housing.  MDS has been awarded numerous 
temporary housing contracts by FEMA and state emergency management agencies.  
MDS also provides an expansive commodities offering from which the Commonwealth 
can choose. 

X X X X 

CreativePages, a woman-owned small business, will develop pre-disaster planning, 
outreach, and training programs for VDEM and jurisdictions. CreativePages will 
coordinate with VDEM and jurisdiction personnel to formulate and deliver pre-disaster 
training plans and seminars as well as assisting VDEM and jurisdictions to develop pre-
disaster preparedness communications content and documentation. 

   X 

NRW Engineering will provide supplemental technical and engineering staff to respond 
to task order requests for post-disaster damage assessment and FEMA project 
worksheet formulation services.  Expertise provided includes force protection/anti-
terrorism design, building facilities, seismic and wind design, construction 
administration/special inspections and value engineering. 

   X 

Enviro-Stormwater Management, LLC provides inspection, maintenance, and repair 
services for storm water facilities elements.  Our crews are Certified Stormwater 
Inspectors (CSI) and are all certified in confined space entry and rescue. The Enviro-
Stormwater Management group combines scientific backgrounds, construction 
knowledge and respect for the environment to provide a full range of installation, 
monitoring and maintenance services. 

X X X X 

 
 
AREAS OF THE COV HAVE BEEN DIVIDED INTO SEVEN (7) REGIONS. OFFERORS SHALL BE VERY 
CLEAR AS TO WHERE GOODS, EQUIPMENT, AND/OR SERVICES ARE TO BE PROVIDED. THAT IS, 
REGIONS ARE TO BE SPECIFIED 
 
The PB team is responding to the first group of multiple award contracts – we will provide services in all seven regions, 
i.e., statewide.  Our team provides the nationwide asset capabilities to respond to large-scale disasters.  Goods, 
equipment and services are to be provided throughout all seven regions.  Our team has the required local capabilities and 
regional distribution network to effectively provide statewide services, as shown on the map below. 
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PB invokes the protections of Section 2.2-4342F of the Code of Virginia to protect confidential data in 
this document.  We designate as confidential our “Approach to providing service” and “Specific plans for 
providing the proposed services including delivery procedures [and] planned use of subcontractors.”  
We have redacted the names of subcontractors throughout the document, as the use of these 
subcontractors is the foundation of our approach to providing service. 

Proprietary data is highlighted in light gray.  Graphic elements and data in tables are designated by 

gray borders .  This information is redacted in the required electronic copy and will appear as a black 

bar in that document.  A summary of this redacted information follows: 

PROPRIETARY – CONFIDENTIAL INFORMATION 

Page Task Elements Proprietary text  

5 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Table summarizing team history of performance 
 

 

 
THE PB TEAM PROVIDES THE HIGHEST QUALITY 
COMMODITIES, SUPPLIES, EQUPMENT AND SERVICES 
• We order blankets and cots to military 

specifications to provide durability and comfort 
• We provide Polar King ice and dry ice machines to 

provide on-demand output 
• We provide hot meals not MREs 
• We have prepared more than 1 million meals a 

year in our mobile kitchens 
• Our kitchens and food service operations have 

never failed a health or safety inspection 
• We provide water purification and desalination 

equipment to achieve 400,000 gallons per day 
• We purify grey water to maximize use of potable 

water for drinking and showers 
• We have provided, installed, maintained or 

deactivated nearly 20,000 travel trailers, race 
trailers, mobile homes and manufactured homes 
in the last 15 years 

• We provide 6,000 pounds per hour solid waste 
incineration capability 

• We provide service in at least 30 states every year 
• We have successfully responded to multiple, 

concurrent disaster declarations.  
• We have extensive experience working with FEMA 

that provides insight into state-level disaster 
response and recovery 

• We provide full-service disaster response, 
recovery and mitigation services for federal, state 
and local agencies around the country 
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PROPRIETARY – CONFIDENTIAL INFORMATION 

Page Task Elements Proprietary text  

5-6 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Table of team members, with summary of key strengths 
and capabilities 

 

 
 

Team Member Summary of Key Strengths and Capabilities 

 

• Disaster response and recovery experience gained in a wide 
variety of natural and manmade disasters.   

• Full-service planning, engineering and construction support 
services with national reach and capabilities  

• Exceptional logistical and response resources 
• Response experience within VDEM Regions 1 and 4 
• Access to the debris management skills and equipment of parent 

company, Balfour Beatty 

 

• Mid-Atlantic-based firm with national disaster response and 
recovery experience 

• Leading experts on local, state and federal programs 
• Current involvement on Federal Emergency Management 

Agency’s (FEMA) Individual Assistance and Public Assistance 
programs 

• Response experience with VDEM Regions 5 and 7 

 

• Global project management company providing construction 
management, environmental services, munitions response, 
telecommunications and energy services 

• Offers specialized abilities in rapid response, classified projects, 
and hazardous material management 

• Chemical/biological assessment and response capabilities 
• Contract monitoring including debris, temporary roofing and 

temporary housing 
• Call center support 

 

• Direct temporary housing provider 
• Consultant to public and private sectors on all aspects of post-

disaster, turnkey temporary housing 
• Delivered more than 15,000 unites to FEMA staging and storage 

sites 
• Veteran-owned small business 

 

• Supports disaster responders with relief supplies and logistics 
• Experience with local, state and federal government agencies and 

numerous non-profit relief organizations 

 

• Remote site catering and base camps around the country 
• Response to forest fires, volcanic eruptions, earthquakes and 

hurricanes 
• Exceptional mobilization capabilities 
• Recognized by government emergency agencies as being an 

industry leader 

 

• Development of hazard mitigation plans 
• Experience working for VDEM 
• Teaming history with Dewberry 
• Woman-owned small business 

NRW Engineering, P.C. 

• Structural engineering firm serving the mid-Atlantic 
states 

• Disaster support experience within VDEM Region 5 
• Woman-owned small business 

 

• Certified stormwater inspectors 
• Installation, monitoring and maintenance services 
• Provides a wide range of equipment and supplies 
• Small business 

 

SWAM 

SWAM 

SWAM 
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PROPRIETARY – CONFIDENTIAL INFORMATION 

Page Task Elements Proprietary text  

7 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• PB/Dewberry joint venture to provide services as the U.S. 
Department of Labor’s Job Corps Engineering Support 
Contractor 

10 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• One mention of Mobile Disaster Structures 
• One mention of  ProPac USA 
• ProPac’s clients include the American Red Cross, the 

Salvation Army, the US State Department’s Office of 
Foreign Disaster Assistance, UN Agencies and other 
national, state and local governments.  ProPac holds long-
standing contracts with many of these customers as well 
as with GSA.  MDS counts FEMA, the U.S. Army Corps of 
Engineers, the U.S. Coast Guard, GSA, the Arkansas State 
Office of Emergency Services, the State of Mississippi, and 
the American Red Cross, among its clients. 

• Four additional mentions of ProPac, including one in the 
text box 

• inside a mountain in Sarajevo 
• Office of Foreign Disaster Assistance (OFDA) 
• into Sarajevo 
• Baku, Azerbaijan 
• Russian 
• flown by a Bulgarian crew that was arranged through a 

German agent. 
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PROPRIETARY – CONFIDENTIAL INFORMATION 

Page Task Elements Proprietary text  

11 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Four mentions of ProPac 
• Two mentions of Turkish 
• the Turkish Ambassador 
• USAID/OFDA 
• OFDA 
• Kosovo and Macedonia 
• Turkish Ambassador 
• Turkey’s 
• Eight mentions of MDS, including one in the text box 

12 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Four mentions of OK’S Cascade 
• Four mentions of OK’S 
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15 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Six mentions of Dewberry 

17 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Three mentions of Dewberry 
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20 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Five mentions of Dewberry 

22 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Seven mentions of Versar 
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23 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Experience in providing the 
services described herein 
along with a description of 
company structure; 

• Two mentions of NRW engineering, P.C. 
• One mention of Enviro-Stormwater Management 
• One mention of ESM 

23 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Approach to providing the 
service; 

• VDEM service model graphic 
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24 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Approach to providing the 
service; 

• the project manager and deputy project manager/account 
manager will have overall program responsibility.  They 
will maintain close communication with VDEM and 
jurisdictions, providing relevant information on PB’s task-
work order activities.  When tasked with an assignment, 
the PB team will discuss deployment with key personnel 
and will maintain communication with VDEM throughout 
our disaster tasking. 

• For all task order requests, VDEM will contact PB’s Project 
Manager Ryan Martin.  He is available on a 24/7 basis to 
respond to VDEM’s needs.  Ryan will delegate 
responsibility to the deputy project manager/account 
manager, Bill Mirth, for vacation and other needs.  VDEM 
will be informed in advance of such delegations. 

• Project Manager Ryan Martin will use a matrix of types of 
commodities, supplies and equipment, and primary 
suppliers and back-up suppliers, associated with current 
inventories as reported by our subcontractors.  This matrix 
will include the primary and back-up contacts for each 
firm.  When a task order request for commodities, supplies 
and/or equipment is transmitted to PB, Ryan will 
immediately contact the primary provider for that type of 
supply and put the back-up firms on notice of a potential 
need.  He will provide a deadline for a required response 
to his request.    As part of the Balfour Beatty family of 
companies, PB has exceptional purchasing power to 
support our team members, as necessary.  PB will use the 
responses from our subcontractors, supplemented by our 
own purchasing capabilities, to provide a timely response 
to VDEM. 

• Dewberry supplements our response capabilities, bringing 
demonstrated success on state and FEMA rapid response 
projects and providing an additional staff resource base.  
Through PB’s Project Management Resource Database 
(PMRC), we have the real-time capability and redundancy 
to provide the full spectrum of engineering and technical 
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assistance personnel.   
• In responding to task order requests for disaster 

management personnel and infrastructure expertise, we 
will first search our PMRC database to identify the 
required responders.  Key to achieving contract success, 
PMRC will support the project team throughout the 
disaster lifecycle.  The following PMRC screen capture 
illustrates the powerful search capabilities that we will 
utilize to identify and select the right resources for each 
assignment. 

25 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Approach to providing the 
service; 

• Screen shot of PB PMRC database 

 
• PMRC graphic 
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26 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Approach to providing the 
service; 

• In many cases, particularly hurricanes and floods, we will 
have preliminarily identified staff and, upon request, they 
may be pre-positioned to quickly start post-disaster 
assistance.  Upon receipt of an actual request from VDEM, 
we will only need to finalize the team based on the actual 
number and skill sets requested.  For commodities, 
equipment and supplies, our distribution centers stock the 
most commonly needed items and follow a regular 
replenishment program for those items with expiration 
dates.  We will evaluate the previous three year’s disaster 
activities and will pre-position supplies and commodities in 
our regional offices that are most likely to be needed 
based on this evaluation.  In the event of a surge 
requirement, the PB team will use the expertise and 
knowledge of our subconsultants and parent company to 
rapidly locate, price and ship the commodities and 
supplies needed to assist VDEM. 

• Our logistics manager, Brian Kimberly, will collect, review 
and approve the professional services hours and 
commodities costs associated with each task order in 
order to ensure compliance with contracted rates.  As the 
point of contact for VDEM’s Logistics Chief, Deputy Project 
Manager/Account Manager Bill Mirth will provide all 
reports and task order information to VDEM as requested. 

• As an International Standards Organization (ISO) 9001-
certified firm, the PB team has a quality system that is 
unparalleled in the disaster response business.  We will 
use our project quality plan as a guide in assessing the 
performance of the project team and will conduct reviews 
to verify that the team complies with VDEM-specified 
processes and procedures.  To achieve this goal, we will 
maintain statistics on team response and delivery times 
and the suitability and effectiveness of the commodities, 
supplies and equipment provided by our team.  Part of our 
regular team reviews performed by PB management will 
be to verify that our team is meeting or exceeding its 
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obligations.  Our team’s in-depth knowledge of federal, 
state and local disaster response programs will aid us in 
delivering the right supplies to the right locations, 
providing disaster response personnel who are effective in 
the field, and work products that achieve maximum cost 
recovery on behalf of the Commonwealth.  We will be a 
strong partner to VDEM to achieve program success. 

• Graphic of ISO certification 
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25 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Names, qualifications, and 
experience of personnel to be 
assigned to the project; 

• Project Manager Ryan Martin will be responsible to 
VDEM for all aspects of program delivery, client and 
customer satisfaction and program quality and 
financial controls.  He will maintain the matrix of 
commodities, supplies and equipment, working with 
our team members to obtain and ship the needed 
materials in a timely manner.  Ryan’s experiences in 
response to the Nashville Disaster Response Project as 
well as in the insurance inspection and valuation 
industry will be a valuable resource for our team.  Ryan 
also brings to the team extensive experience in a wide-
range of construction and QA/QC projects. 

• Deputy Project Manager/Account Manager Bill Mirth 
will assist the project manager with the management 
of recovery operations and our project management 
resource database.  Instrumental in developing our 
resource database model, Bill will be responsible in 
identifying and deploying our response teams to meet 
VDEM’s disaster response requirements.  Our PMRC 
database is used to identify the skills of our nationwide 
workforce to provide for cost efficient geographic 
deployment.  The database is managed and maintained 
centrally and updated from our team members and our 
national network of offices   Bill will be acting as our 
account manager and point of contact for VDEM’s 
Logistics Chief.  In the account manager role he will 
respond to all information and reporting requests, task 
order status, and issue management and resolution. 

• Logistics Manager Brian Kimberly has been involved 
with the development of project processes and 
procedures as well as the evolution of workflow 
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management tools resulting in reliable and flexible 
data capture and internal management options.  He 
will use these skills to assist Mike and Ryan with 
providing the Commonwealth of Virginia with the right 
personnel for each task assigned. 

• Program Advisor Paul Manno has over 19 years of 
experience in planning and specializes in natural hazard 
disasters and emergency management planning. Since 
1995, he has been involved in the Federal Emergency 
Management Agency (FEMA) through assignments 
with the National Flood Insurance Program, FEMA's PA 
Program and the Hazard Mitigation Technical 
Assistance Program.  Paul has an in-depth 
understanding of the FEMA’s PA Program 
requirements, procedures, objectives and challenges, 
combined with practical on-the-ground experience 
with field operations gained through numerous 
disasters over the past two decades. 

• Program Advisor Peter Drenan is an industry leader 
with national experience encompassing architecture, 
design, construction management, project 
management, cost estimation and building codes. He is 
recognized as a leader in teaching and training in the 
building industry.  Peter teaches the mandatory classes 
for all licensed contractors under the basic contracting 
and advanced contracting classes on behalf of 
Virginia’s Department of Professional and Occupational 
Regulation (DPOR) requirements.  Peters teaches and 
lectures on virtually every aspect of building, 
construction details, and building code, and serves as 
only of only three members of the “Code Check” 
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speaker’s bureau, the leading building code seminar 
program in the country. Peter has led the planning, 
design, construction and facility management for more 
than 250 design and construction projects at the 
University of Virginia, totaling more than $750M. 
Additionally, Peter has six years of progressive FEMA 
experience, performing and supervising response and 
recovery activities, historic preservation compliance, 
and mitigation activities, including Hurricanes Isabel 
and Katrina. 

29 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Names, qualifications, and 
experience of personnel to be 
assigned to the project; 

• Principal-in-Charge Frank Best will support the PB 
project team, providing access to PB resources, 
managing client relationships and ensuring that project 
work meets client expectations.  Frank led PB’s 
insurance industry services projects and has also been 
a part of the FEMA housing inspection services contract 
management and the associated FEMA partnering 
sessions.  A seated member of the National Science 
Foundation’s Disaster Roundtable, Frank has access to 
information from the world’s leading experts on 
disasters.  He will marshal the resources of the firm for 
the successful completion of each task assigned and 
provide additional communication channel between 
the PB team and VDEM. 

• One mention of OK’S Cascade in graphic 
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36 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Location of office(s) and hours 
of operation; 

• 56,000-square-foot distribution facility, located near the 
Charleston International Airport 

• One mention of ProPac 
• Ryan Martin.  When Ryan is contacted, he will mobilize 

staff to the Herndon location or other responsible hubs, 
distribution points or team facilities that may be used to 
perform work.  Ryan may be contacted at: 

Office: (703) 742-5801 

Cell: (703) 994-3863 
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36 & 
37 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Location of office(s) and hours 
of operation; 

• Names and addresses of all subcontractors included in 
table 

 

OUR TEAM LOCATIONS ALLOW US TO PRE-PROPOSITION COMMODITIES, SUPPLIES AND EQUIPMENT 
AND PROVIDE TIMELY RESPONSE TO VDEM 

PB Americas 
100 South Charles Street 
Baltimore, MD 21201 
8:00am-5:00pm EST 

909 Aviation Parkway 
Morrisville, NC 27560 
8:00am-5:00pm EST 

121 West Trade Street 
Charlotte, NC 28202 
8:00am-5:00pm EST 

600 Pegasus Court 
Winchester, VA 22602 
8:00am-5:00pm EST 

1401 K Street NW 
Washington, DC 20005 
8:00am-5:00pm EST 

1501 Main Street 
Columbia, SC 29201 
8:00am-5:00pm EST 

465 Spring Park Place 
Herndon, VA 20170 
8:00am-5:00pm EST 

6161 Kempville Circle 
Norfolk, VA 23502 
8:00am-5:00pm EST 

304 Meeting Street 
Charleston, SC 29401 
8:00am-5:00pm EST 

Dewberry 
3106 Lord Baltimore Drive 
Baltimore, MD 21244-5800 
8:00am-5:00pm EST 

2301 Rexwoods Drive 
Raleigh, NC  27607-3366 
8:00am-5:00pm EST 

4621 Carr Drive 
Fredericksburg, VA 22408-2683 
8:00am-5:00pm EST 

321 Ballenger Center Drive 
Frederick, MD 21703-4565 
8:00am-5:00pm EST 

847 South Pickett Street 
Alexandria, VA 22304 
8:00am-5:00pm EST 

13575 Heathcote Boulevard 
Gainesville, VA 20155 
8:00am-5:00pm EST 

203 Perry Parkway 
Gaithersburg, MD 20877-2169 
8:00am-5:00pm EST 

2101 Wilson Boulevard 
Arlington, VA 22201-3062 
8:00am-5:00pm EST 

1503 Edwards Ferry Road 
Leesburg, VA 20176-6680 
8:00am-5:00pm EST 

10003 Derekwood Lane 
Lanham, MD 20706-4804 
8:00am-5:00pm EST 

551 Piney Forest Road 
Danville, VA 24540-3353 
8:00am-5:00pm EST 

208 Golden Oak Court 
Virginia Beach, VA 23452 
8:00am-5:00pm EST 

605 Eastowne Drive 
Chapel Hill, NC 27514-2211 
8:00am-5:00pm EST 

8401 Arlington Boulevard 
Fairfax, VA 22031-4666 
8:00am-5:00pm EST 

4180 Innslake Drive 
Glen Allen, VA 23060-3344 
8:00am-5:00pm EST 

6135 Lakeview Road 
Charlotte, NC 28269-2618 
8:00am-5:00pm EST 

  

Versar 
843 West 46th Street 
Baltimore, MD 21211 
8:30-5:00pm EST 

6363 Center Drive 
Norfolk, VA 23502 
8:30-5:00pm EST 

6850 Versar Center 
Springfield, VA 22151 
8:30-5:00pm EST 

9200 Rumsey Rd 
Columbia, MD 20145 
8:30am-5:00pm EST 

1058 Technology Park Drive 
Glen Allen, VA 23059 
8:30am-5:00pm EST 

498 Wando Park Blvd 
Mt Pleasant, SC 29464 
8:30am-5:00pm EST 

20251 Century Blvd 
Germantown, MD 20874 
8:30am-5:00pm EST 

901 Main Street 
Lynchburg, VA  24504 
24/7 access storage facility EST 

4165 Westport Rd 
Louisville, KY 40207 
8:30am-5:00pm EST 

Mobile Disaster Structures ProPac  
327 Lexie Court 
Merritt Island, FL 32952 
8:00am-5:00pm EST 

2390 Air Park Rd 
North Charleston, SC 29406 
9:00am-5:00pm EST 

 

OK’S Cascade Company 
1429 Avenue D, #166 
Snohomish, WA  98290 
7:00am-4:00pm PST 

1213 Cascade Drive 
Twix, WA 98856 
8:00am-4:30pm PST 

West 15th Street 
Mt. Pleasant, TX 
24/7 access storage facility CST 

CreativePages NRW Engineering Enviro-Stormwater Management 
5 Braxton Drive 
Sterling, VA  20165 

748 Lord Dunmore Drive 
Virginia Beach, VA  23464 

4201 Woodlark Drive 
Annandale, VA 22003 
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37 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Location of office(s) and hours 
of operation; 

• ProPac’s world-class logistics operation located in North 
Charleston, South Carolina.  This location is likely to be out 
of the impact zone from a widespread disaster in Virginia, 
yet still close enough to sustain timely and effective 
shipment of commodities and equipment in response to a 
wide range of disasters. 

• OK’S Cascade Company uses three distribution facilities.  It 
operates two facilities in Washington State and one in 
Texas.  These facilities have responded to disasters all over 
the United States.  Base camp and associated commodities 
and supplies will be activated from these locations. 

38 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Location of office(s) and hours of 
operation; 

• Photos of the facilities 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

ProPac’s North Charleston, South Carolina facility 
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39 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Location of office(s) and hours 
of operation; 

• These diverse locations will allow us to pre-position 
commodities in many of our regional locations to achieve 
improved preparedness and exceptional flexibility to 
respond to a variety of events. 

 

40 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Description of facilities and 
operations that may be utilized 
in the performance of a 
declared emergency; 

• Map of team locations 
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41 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Specify whether or not an 
account manager(s) will be 
assigned. Describe fully any 
services provided through the 
account manager, such as site 
visits, consultation, problem 
and/or dispute resolution 
regarding shipments and 
invoices, etc.; 

• PB has assigned Deputy Project Manager Bill Mirth as the 
account manager to this project.  In addition to identifying 
and deploying our response teams to meet VDEM’s 
disaster response requirements, Bill will act as our account 
manager and point of contact for VDEM’s Logistics Chief.  
In the account manager role he will respond to all 
information and reporting requests, task order status, and 
issue management and resolution, the latter in 
conjunction with Project Manager Ryan Martin. The PB 
team will partner with VDEM on achieving and exceeding 
the required service levels.   

• Project Manager Ryan Martin and Account Manager Bill 
Mirth will schedule quarterly site visits to discuss project 
performance, issues, and strategy for potential future 
events.  They will also perform unannounced site visits to 
our distribution centers at least annually to verify 
inventories, warehouse organization and logistical 
capabilities.  In addition, Bill will make site visits to large-
scale disasters, as required.  Upon notification of contract 
award, Ryan and Bill will hold a partnering session with all 
team members, establishing pre-deployment, deployment 
and post-deployment (ongoing activities) policies and 
procedures to include notification, activation, shipment, 
invoicing, disaster close-out, task order management, 
customer service, and dispute resolution.  To avoid 
shipping or invoicing disputes, they will communicate the 
terms and conditions of our logistics plan.  It will be clearly 
noted that shipments are not to be sent without approval 
by PB upon official notification from VDEM.  Should a 
dispute arise, Ryan will discuss the issue with the 
subcontractor and find an agreeable solution.  If this is not 
possible, Ryan will escalate the issue to Principal-in-Charge 
Frank Best.  If required, Frank has the full authority and 
resources to obtain the accounting, finance, and legal 
support necessary to remedy such issues. 

• We have developed a timeline to highlight disaster 
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response and delivery approach for this commodities, 
equipment and services contract.  The timeline reflects the 
four stages in disaster response: pre-deployment, 
deployment, ongoing deployment activities and post-
deployment: 

42 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Specific plans for providing the 
proposed services including:  
Offeror to show how they will 
provide the required services, 
to include delivery procedures.  
Also, include an explanation as 
to any planned use of sub-
contractors; 

• The pre-deployment section shows those actions that may 
be required in the days immediately prior to deployment. 
This includes the identification, notification and pre-
positioning of commodities, equipment and field staff as 
needed. It also includes logistics management for travel 
and lodging. 

• The deployment timeline follows the disaster response 
and recovery process and includes task order analysis, 
logistics, communication with VDEM, and operational 
reporting. 

• The ongoing disaster activities section depicts the 
continuation of the task order deployment activities to 
meet the requirements of the contract. During this period, 
we will continue our communications and operational 
reporting for the duration of the disaster, whether a single 
event, a major event at multiple sites or multiple 
concurrent events. 

• The post-deployment section highlights disaster closeout 
activities as well as evaluations and assessments that will 
keep us prepared to respond throughout the life of the 
contract. 
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4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Specific plans for providing the 
proposed services including:  
Offeror to show how they will 
provide the required services, 
to include delivery procedures.  
Also, include an explanation as 
to any planned use of sub-
contractors; 

• Graphic of pre-deployment, deployment and ongoing 
disaster response activities 
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• VDEM places PB team on alert

• Subcontractors notif ied
• Resource database queried
• Potential list of  commodities and 

equipment needed provided to vendors

• Advance team information provided to 
the project manager and deputy project 
manager (internal)

• Commodities, equipment and services 
lists conf irmed with the logistics 
manager

• Delivery options and task order 
proposal developed

• Team assignments discussed
• Site teams developed and placed on 

standby
• Lodging found

• VDEM accepts PB team pricing and 
invokes contract

• VDEM issues task order to PB

• Task order request analyzed

• Finalize VDEM response team
• Travel and commodities logistics 

f inalized

• VDEM informed of  response team 
assignments and initial delivery 
timeline (via e-mail)

• Disaster responders deployed
• Commodity and equipment suppliers 

activate distribution and delivery plans

• PB teams on-site and providing 
commodity, equipment and services 
to VDEM

• Commodities and equipment 
delivered and unloaded

• PB team submits invoices
• Commodity and equipment pricing
• Professional services hours and rates

• VDEM releases PB team from the 
disaster

• PB team performs closeout activities 

Contract Activities PB Team Activities DeliverablesKEY

• PB team offers professional 
services as requested

• Technical response
• Preliminary damage assessments
• Jurisdictional workshops
• Project management
• Project worksheet formulation and 

support
• Environmental planning and oversight
• Hazard mitigation planning and 

oversight
• Debris removal planning and oversight
• Financial analysis and cost accounting

• PB provides commodities and 
equipment supply management

• Commodities replenished and 
equipment added as requested by 
VDEM

• Supplies replenished and redistributed
• Equipment serviced

• PB performs a post disaster 
deployment and QA/QC review

• Pre-positioning, deployment and 
logistic plans are evaluated and 
updated

• Disaster responders onsite and begin 
providing requested services and 
managing supplies, commodities and 
equipment

• VDEM places PB team on alert
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4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Specific plans for providing the 
proposed services including:  
Offeror to show how they will 
provide the required services, 
to include delivery procedures.  
Also, include an explanation as 
to any planned use of sub-
contractors; 

• Staff will be on hand to support installation and operations 
in the field, where appropriate.  In addition, the PB 
management team will maintain close coordination and 
communication with the VDEM Project Manager and 
Logistics Chief to verify: delivery of the correct quantities 
and types of materials to the right locations, effective and 
safe operations of all equipment and high quality services 
are provided to the Commonwealth of Virginia and all 
jurisdictions. 

• Graphic of workflow 

 

PB issues request to 
subcontractor(s) based 

on commodities and 
supplies lists confirmed 
by PB logistics manager

Request entered 
into subcontractor 
accounting system

VDEM issues task 
order request

Quote is 
converted to 
sales order

Does it 
need to 

ship 
today?

Distribution center manager 
prints order and pack slips and 

assigns order to fulfillment staff

Is  order 
complete?

Fulfillment staff 
pulls items and 
initials pick list

Second worker 
checks the pull

(Y) Fulfillment staff 
prepares order for 

shipping

Fulfillment staff 
pulls missing items

Does 
shipment 
require a 

pallet?

Distribution center configures and 
weighs pallets, and provides pick list 

to freight coordinator

Fulfillment staff 
prepares shipment 

via UPS or FedEx

Freight coordinator obtains 
shipping quotes and creates 

the bill of lading

Package is brought 
to dock for 

shipping

Completed bill of lading 
is returned to the 

processing coordinator 
for invoicing to PB

PB enters all 
invoices into PBIS 

and invoices VDEM 
on a monthly basis

Items are ready 
to ship

See project 
timeline for pre-

deployment 
activities

Subcontractor(s) 
receive request

Order is flagged 
for expedited 

handling

Distribution center 
is notified of 
urgent order

VDEM  receives 
invoice

Yes

No

No

Yes

Yes

No
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and 
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4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Specific plans for providing the 
proposed services including:  
Offeror to show how they will 
provide the required services, 
to include delivery procedures.  
Also, include an explanation as 
to any planned use of sub-
contractors; 

• We have developed a matrix organization that provides 
redundant capabilities.  This allows our team to handle 
multiple, concurrent disaster response activities and 
provide value pricing for commodities, supplies, 
equipment and services. 

• Table summarizing team members and listing whether 
they can provide commodities, supplies, equipment or 
services 
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PB is a leader in developing and operating infrastructure around the world, with 14,000 
employees dedicated to meeting the needs of clients and communities across the 
Americas, Europe, Africa, the Middle East, Asia and the Australia-Pacific region. PB 
offers skills and resources in strategic consulting, planning, engineering, 
program/construction management, and operations for all modes of infrastructure, 
including transportation, power, community development, water and the environment.  
Parsons Brinckerhoff is part of Balfour Beatty plc, the international infrastructure Group 
operating in professional services, construction services, support services and 
infrastructure investments.   

*Through our corporate purchasing agreements, PB can obtain a wide range of commodities, 
supplies and equipment at value pricing.  In addition, PB has access to a wide network of 

commodities, supplies and equipment companies to help meet these requirements, as needed. 

X* X* X* X 

Dewberry is one of the largest architectural and engineering firms headquartered in the 
Mid-Atlantic, specializing in design and construction management, and emergency 
response, with 2,500 employees in the United States. 

   X 

Versar has extensive experience in the development and evaluation of emergency 
response plans, vulnerability assessments, security and force protection assessments, 
and ultimately responding to emergency operations in support of various federal and 
state governments, commercial, and industry clients. Versar has developed 
management plans for pandemic influenza, mortuary surge capacity, and emergency 
response for natural and man-made disasters, terrorist, radiological and other 
hazardous waste related emergencies. 

X X X X 

ProPac has over 20 years of domestic and international experience in disaster 
preparedness and mitigation working with federal, state, and local governmental 
agencies as well as many non-governmental agencies.  This puts ProPac in the lead 
when it comes to supporting responders with relief supplies and logistics.  ProPac’s 
world-class logistics operation is housed in a 56,000-square-foot facility located just 
minutes from the Charleston International Airport. 

X X X X 

OK’S Cascade Company has 35 years of experience providing mobile kitchens, showers, 
refrigerator trucks and laundry trailers.  With these capabilities, OK’S has the ability to 
set up a self-supporting virtual city in just hours.  OK’S has provided emergency 
response to large-scale disasters such as the Mt. Saint Helens eruption, the Exxon 
Valdex oil spill, the Loma Prieta and Northridge earthquakes, and Hurricanes Fran, 
Floyd, Andres, Katrina, Rita, Wilma, Ike and Gustav. 

X X X X 

Mobile Disaster Services, a veteran-owned business, is a direct temporary housing 
provider and an expert consultant to both the public and private sectors on all aspects 
of post-disaster, turnkey temporary housing.  MDS has been awarded numerous 
temporary housing contracts by FEMA and state emergency management agencies.  
MDS also provides an expansive commodities offering from which the Commonwealth 
can choose. 

X X X X 

CreativePages, a woman-owned small business,  will develop pre-disaster planning,  
outreach,  and training programs for VDEM and jurisdictions. CreativePages will 
coordinate with VDEM and jurisdiction personnel to formulate and deliver pre-disaster 
training plans and seminars as well as assisting VDEM and jurisdictions to develop pre-
disaster preparedness communications content and documentation. 

   X 

NRW Engineering will provide supplemental technical and engineering staff to respond 
to task order requests for post-disaster damage assessment and FEMA project 
worksheet formulation services.  Expertise provided includes force protection/anti-
terrorism design, building facilities, seismic and wind design, construction 
administration/special inspections and value engineering. 

   X 

Enviro-Stormwater Management, LLC provides inspection, maintenance, and repair 
services for storm water facilities elements.  Our crews are Certified Stormwater 
Inspectors (CSI) and are all certified in confined space entry and rescue. The Enviro-
Stormwater Management group combines scientific backgrounds, construction 
knowledge and respect for the environment to provide a full range of installation, 
monitoring and maintenance services. 

X X X X 
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47 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to: 

• Areas of the COV have been 
divided into seven (7) regions. 
Offerors shall be very clear as 
to where goods, equipment, 
and/or services are to be 
provided. That is, regions are 
to be specified; 

• Map of team locations and VDEM regions 

 
 

119 
to 

137 

4.2.4 A written narrative statement 
to include experience in providing the 
goods/services described herein and 
the demonstrated ability to provide 
Emergency Services. Offerors should 
include information substantiating their 
ability to provide adequate levels of 
service. Such information should 
include, but not be limited to:  

• Names, qualifications, and 
experience of personnel to be 
assigned to the project; 

• Resumes of all named staff 
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ATTACHMENT B 

SMALL BUSINESS SUBCONTRACTING PLAN 

Definitions 

Small Business:  "Small business " means an independently owned and operated business which, together with 
affiliates, has 250 or fewer employees, or average annual gross receipts of $10 million or less averaged over the 
previous three years.  Note: DMBE-certified women- and minority-owned businesses shall also be considered small 
businesses when they have received DMBE small business certification. 

Women-Owned Business:  Women-owned business means a business concern that is at least 51% owned by one or 
more women who are citizens of the United States or non-citizens who are in full compliance with United States 
immigration law, or in the case of a corporation, partnership or limited liability company or other entity, at least 
51% of the equity ownership interest is owned by one or more women who are citizens of the United States or non-
citizens who are in full compliance with United States immigration law, and both the management and daily 
business operations are controlled by one or more women who are citizens of the United States or non-citizens who 
are in full compliance with the United States immigration law. 

Minority-Owned Business:  Minority-owned business means a business concern that is at least 51% owned by one 
or more minority individuals or in the case of a corporation, partnership or limited liability company or other entity, 
at least 51% of the equity ownership interest in the corporation, partnership, or limited liability company or other 
entity is owned by one or more minority individuals and both the management and daily business operations are 
controlled by one or more minority individuals. 

Bidder Name: ____

All small businesses must be certified by the Commonwealth of Virginia, Department of Minority Business 
Enterprise (DMBE) by the due date of the solicitation to participate in the SWAM program.   Certification 
applications are available through DMBE online at www.dmbe.virginia.gov (Customer Service). 

PB Americas, Inc.____________________________________

Preparer Name: __

   

Ryan E. Martin_____________________________________  Date:  

Instructions 

February 11, 2011    

A. If you are certified by the Department of Minority Business Enterprise (DMBE) as a small business, complete 
only Section A of this form.  This shall not exclude DMBE-certified women-owned and minority-owned 
businesses when they have received DMBE small business certification. 

B.   If you are not a DMBE-certified small business, complete Section B of this form.  For the bid to be considered 
and the bidder to be declared responsive, the bidder shall identify the portions of the contract that will be 
subcontracted to DMBE-certified small business in Section B.    



    COV Emergency Services 
RFP#127-11-0001 

4.2.6 The offer must submit the following … attachment: 

a. Planned involvement of small, women-owned and minority-owned businesses in the performance of 
the contract.  (The format for submission of SWAM utilization plan data is included at Attachment 
12.0 ATTACHMENT B herein).  

 

  Page 74 
 

Section A  

 If your firm is certified by the Department of Minority Business Enterprise (DMBE), are you certified as a 
(check only one below):                           

 ______  Small Business 

 ______  Small and Women-owned Business 

 

 ______  Small and Minority-owned Business 

Certification number:_______________________ Certification Date:___________________________ 

Section B 

 Populate the table below to show your firm's plans for utilization of DMBE-certified small businesses in the 
performance of this contract.  This shall not exclude DMBE-certified women-owned and minority-owned 
businesses that have received the DMBE small business certification.  Include plans to utilize small businesses 
as part of joint ventures, partnerships, subcontractors, suppliers, etc. 

B.   Plans for Utilization of DMBE-Certified Small Businesses for this Procurement  

The total planned contract dollars presented below assume a total contract value of $500,000, with the task 
orders primarily related to debris planning and removal.  Should the actual contract task orders differ, then 
the planned dollars for small business will change accordingly.  

Small 
Business 
Name & 
Address 
 
DMBE 
Certificate 
#   

Status if 
Small 
Business 
is also: 
Women 
(W), 
Minority 
(M)  
 
 

Contact Person, Telephone & 
Email 

Type of 
Goods 
and/or 
Services 

Planned  
Involvement During 
Initial Period of the 
Contract 

Planned 
Contract  
Dollars 
During 
Initial 
Period of 
the 
Contract 
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683894 
 
 
 

 
 

Brian George 
703-280-1531 Office 
571-344-8744 Cell 
bgeorge@stormwaterva.com 
 

Enviro-
Stormwater 
Management 
LLC will be 
providing 
both heavy 
equipment 
commodities 
and storm-
water debris 
removal 
services.   
 

Enviro-Stormwater 
Management will 
work closely with the 
prime contractor to 
deliver all commodity 
types from their 
offering section to 
include backhoes, 
trackhoes, skid steers, 
single-axle dump 
trucks, small dump 
trucks with plows and 
spreaders, chippers, 
and service and 
vacuum trucks.   
Enviro-Stormwater 
Management will 
work closely with the 
prime contractor to 
deliver all service 
types from their 
offering section to 
include cleaning and 
debris removal for 
culverts, inlets, 
outlets, and pumping 
stations.  Enviro-
Stormwater crews are 
also Certified 
Stormwater 
Inspectors and are all 
certified in Confined 
Space Entry and 
Rescue. 
 

$250,000 

mailto:bgeorge@stormwaterva.com�
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5821 
 

(WS) Linda Bernhardt 
CreativePages, LLC 
703-963-8511 
creativepagesllc@aol.com 
 

CreativePages 
provides 
professional 
consulting 
services in 
community 
outreach and 
public 
participation 
campaigns 
with a focus 
on the 
architect-
engineering-
planning 
sector.  This 
experience 
will be assist 
in the 
formulation 
and delivery 
of pre-
disaster 
planning 
seminars, 
outreach 
programs, 
and training 
services that 
the PB team 
will offer at 
both the 
VDEM and 
jurisdictional 
level. 
 

CreativePages, LLC 
will support with the 
development of 
project reports for 
disaster management 
services.  
 

$5,000 
(for debris 
operations 
report in 
this 
scenario) 

mailto:creativepagesllc@aol.com�
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206 
 

(WS) Mary Lou Mortimer, P.E., LEED 
AP BD+C 
NRW Engineering, P.C. 
757-474-0612 
mlm@nrwengineering.com 
 

NRW 
Engineering 
has in-depth 
experience in 
all phases of 
structural 
engineering 
including new 
construction 
work, 
renovation 
and repair 
projects, 
waterfront 
facilities, 
foundation 
designs, 
special 
inspections, 
investigations 
and value 
engineering 
studies.   
 

NRW Engineering will 
provide supplemental 
technical and 
engineering staff to 
respond to task order 
requests for post-
disaster damage 
assessment and FEMA 
project worksheet 
formulation services 
Force Protection/Anti-
terrorism Design 
Specific expertise 
provided includes 
force protection/anti-
terrorism design, 
building facilities, 
seismic and wind 
design, construction 
administration/special 
inspections and value 
engineering. 
 

$15,000 
(assumes a 
structural 
assessment 
is needed 
prior to 
debris 
removal in 
this 
scenario) 
 

Totals $     $270,000 

 

mailto:mlm@nrwengineering.com�
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PRICING IS TO BE INCLUSIVE OF ALL COSTS (I.E. TO INCLUDE INSTALLATION AND DELIVERY) 
 
The PB team’s pricing is provided in Attachment D at the end of this section.  PB is proposing additional commodities and 
a wide variety of professional services.  These additions are included in the sheets which follow. 
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Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)

Description Rate Rate Rate Comments

Diesel Pump Unit Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

2 " diesel Pump Vacuum assist
3 " diesel Pump Vacuum assist $454.00 $1,337.00 $3411 - 4 week rental rate 30+
4 " diesel Pump Vacuum assist $154.00 $461.00 $1383 - 4 week rental rate 50+
5 " diesel Pump Vacuum assist
6 " diesel Pump Vacuum assist $225.00 $677.00 $2031 - 4 week rental rate 30+
8 " diesel Pump Vacuum assist $372.00 $1,116.00 $3,348.00 30+
10 " diesel Pump Vacuum assist $644.00 $1,611.00 $4832 - 4 week rental rate 30+
12 " diesel Pump Vacuum assist $1,083.00 $2,709.00 $8128 - 4 week rental rate 30+
14 " diesel Pump Vacuum assist
18 " diesel Pump Vacuum assist $1,729.00 $4,320.00 $13960 - 4 week rental rate 30+
24 " diesel Pump Vacuum assist
2 " suction/discharge hose section $10.00 $29.00 $87 - 4 week rental 50+
3 " suction/discharge hose section $12.00 $36.00 $90 - 4 week rental rate 30+
4 " suction/discharge hose section $17.00 $51.00 $152 - 4 week rental rate 30+
5 " suction/discharge hose section $22.00 $57.00 $171 - 4 week rental rate 30+
6 " suction/discharge hose section $22.00 $57.00 $171 - 4 week rental rate 30+
8 " suction/discharge hose section $47.00 $90.00 $378 - 4 week rental rate 30+
10 " suction/discharge hose section $76.00 $189.00 $567 - 4 week rental rate 30+
12 " suction/discharge hose section
14 " suction/discharge hose section
18 " suction/discharge hose section
24 " suction/discharge hose section
3 " trash pump $59.00 $192.00 $360 - 4 week rental rate 30+
4 " trash pump $154.00 $461.00 $1383 - 4 week rental rate\ 30+
6 " trash pump $226.00 $677.00 $2031 - 4 week rental rate 30+
8 " trash pump $373.00 $1,116.00 $3348 - 4 week rental rate 30+
10 " trash pump $644.00 $1,611.00 $4832 - 4 week rental rate 30+
12 " trash pump $833.00 $2,084.00 $6252 - 4 week rental rate 30+

Pricing should be as noted to include length of hose section at a per 
foot rate.  
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Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)

Description Rate Rate Rate Comments

Hydraulic Pump Unit Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

4 inch submersible hydraulic pump $271.00 $814.00 $2441 - 4 week rental 50+
6 inch submersible hydraulic pump $285.00 $854.00 $2560 - 4 week rental 50+
8 inch submersible hydraulic pump $394.00 $1,054.00 $2956 - 4 week rental rate 50+
12 inch submersible hydraulic pump
20 inch Hydraulic pump
24 inch Hydraulic pump

Electric Pump Unit Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

4 inch submersible electric pump $126.00 $339.00 $945 - 4 week rental rate 50+
6 inch submersible electric pump $182.00 $487.00 $1364 - 4 week rental rate 50+

8 inch submersible electric pump $394.00 $1,054.00 $2956 - 4 week rental rate
50+

Miscellaneous Equipment Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

8" Baur pipe 10' section $8.00 $22.00 $65 - 4 week rental rate 50+
12" Baur pipe 10' section $12.00 $32.00 $94 - 4 week rental rate 50+
4" strainers/T-joints/elbows $9.00 $26.00 $76 - 4 week rental rate 50+
6" strainers/T-joints/elbows $11.00 $33.00 $98 - 4 week rental rate 50+
8" strainers/T-joints/elbows $15.00 $44.00 $130 - 4 week rental rate 50+
12" x  6" inch Custom Manifolds

Pricing should be as noted to include length of hose section at a per 
foot rate.  Electric pump pricing shall include pump and external 
power source cost.

Pricing should be as noted to include length of hose section at a per 
foot rate.  Hydraulic pump pricing should include the pump and the 
hydralic power unit cost.



COV Emergency Services
RFP #127-11-0001

Page 81

Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)

Description Rate Rate Rate Comments
Description Rate Rate Rate Comments

Base Camp Operations Mobilization to 14 Days or 
through Demobilization

Rate per Week Thereafter 
through Demobilization

Rate per Month 
Thereafter through 

Demobilization

12 Month Projected 
Availability Special Considerations

10,000 person Base Camp with HVAC capabilities to meet the situation, 
ADA compliance required for all facilities, lavatory facilities provided, 
laundry facilities, showering facilities, cooking facilities and food services, 
satellite communication capability, waste / refuse collection and removal as 
necessary, and mobilization/demobilization costs, lodging facilities to 
include bedding, linens, and applicable hygiene kits as requested  $                 16,291,394.00  $                         6,727,500.00  $                  27,614,376.00  Based on Retainer 

5,000 person Base Camp with HVAC capabilities to meet the situation, 
ADA compliance required for all facilities, lavatory facilities provided, 
laundry facilities, showering facilities, cooking facilities and food services, 
satellite communication capability, waste / refuse collection and removal as 
necessary, and mobilization/demobilization costs, lodging facilities to 
include bedding, linens, and applicable hygiene kits as requested  $                   8,968,959.00  $                         3,756,163.00  $                  14,691,530.00  Based on Retainer 

The Commonwealth of Virginia is seeking "turn key" 
operational pricing quotes to include mobilization through 
demobilization costs.
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Description Rate Rate Rate Comments

Base Camp Operations Mobilization to 14 Days or 
through Demobilization

Rate per Week Thereafter 
through Demobilization

Rate per Month 
Thereafter through 

Demobilization

12 Month Projected 
Availability Special Considerations

1,000 person Base Camp with HVAC capabilities to meet the situation, 
ADA compliance required for all facilities, lavatory facilities provided, 
laundry facilities, showering facilities, cooking facilities and food services, 
satellite communication capability, waste / refuse collection and removal as 
necessary, and mobilization/demobilization costs, lodging facilities to 
include bedding, linens, and applicable hygiene kits as requested $2,898,805.00 $1,087,106.00 $4,270,860.00  Based on Retainer 

500 person Base Camp with HVAC capabilities to meet the situation, 
ADA compliance required for all facilities, lavatory facilities provided, 
laundry facilities, showering facilities, cooking facilities and food services, 
satellite communication capability, waste / refuse collection and removal as 
necessary, and mobilization/demobilization costs, lodging facilities to 
include bedding, linens, and applicable hygiene kits as requested $1,715,478.00 $598,959.00 $2,344,797.00  Based on Retainer 

The Commonwealth of Virginia is seeking "turn key" 
operational pricing quotes to include mobilization through 
demobilization costs.
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Description Rate Rate Rate Comments
Description Rate Rate Rate Comments

Air Conditioning 
Price per Unit per day / 

up to 3 days Price per Unit Per Week Extended Rate Options

12 Month Projected 
Availability Special Considerations

5 ton Unit - List Type and Specification
$1,020.00 $2,160.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50 

10 ton Unit - List Type and Specification
$1,200.00 $2,520.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50 

20 ton Unit - List Type and Specification
$1,560.00 $3,360.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 150 

35 ton Unit - List Type and Specification
$2,640.00 $5,400.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50 

40 ton Unit - List Type and Specification
$2,700.00 $5,520.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50 

80 ton Unit - List Type and Specification
$5,400.00 $11,040.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 15 

Water Cooled - 5 ton Unit - List Type and Specification
$1,020.00 $2,160.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50 

Air Conditioning Technician/Other

Heater Unit - Electric

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

15 KW Heater - List type and specification
$840.00 $1,800.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 100

60 KW Heater - List type and specification
$960.00 $2,160.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 100

75 KW Heater - List type and specification
$1,320.00 $2,760.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 30

150 KW Heater - List type and specification
$1,440.00 $3,000.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 50

360 KW Heater - List type and specification
$3,600.00 $7,320.00 3 Consecutive Weeks Rental 

- 4th Week is No Charge 10

Electric Heater Technician/Other

Heater Unit - Direct / Indirect

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability

450,000 BTU - Indirect fired unit (Propane/Natural Gas); list type and 
specification

$1,140.00 $2,400.00 3 Consecutive Weeks Rental 
- 4th Week is No Charge 50

500,000 BTU - Indirect fired unit (oil/petroleum); list type and 
specification

$1,200.00 $2,520.00 3 Consecutive Weeks Rental 
- 4th Week is No Charge 60

Air Conditioning units priced to inlclude mobilization and 
demobilization costs which inlcude the unit arriving fully 
fueled (when applicable) upon delivery.  Subsequent fueling 
will be the responsibility of the agency or locality.  

Heating units priced to include mobilization and 
demobilization costs which include the unit arrive fully fueled 
upon delivery.  Subsequent fueling will be the responsibility 
of the agency or locality.   
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Description Rate Rate Rate Comments

1,500,000 BTU - Direct fired unit (Propane/Natural Gas); list type and 
specification

$2,400.00 $5,040.00 3 Consecutive Weeks Rental 
- 4th Week is No Charge 30

Heating Unit - Direct/Indirect Technician/Other

Boiler Unit

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

50 HP Unit (Hot Water)
100 HP Unit (Fire Tube Design)
200 HP Unit (Fire Tube Design)

200 HP Unit (Steam Boiler - Fire Tube Design)
Boiler Unit Technician/Other

       
         

         
       

Boiler Unit priced to include mobilization and demobilization 
to include that the unit arrive fully operational and ready for 
deployment.  
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Description Rate Rate Rate Comments
Description Rate Rate Rate Comments

Barrier / Access Control / Signage

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

Jersey Barrier
Concrete Barrier

Plastic Cone 12" (per 100)
$800 - purchase price per 
100 cnt

Plastic Cone 15" Collapsable (per 100)
$1000 - purchase price per 
100 cnt

Plastic Cone 28" (per 100)
$1600 - purchase price per 
100 cnt

Plastic Drum Style w/ Strobe Kit (per 100)

Digital Signange Board 126"x162"
$15312 - purchase price per 
unit

Description Rate

Shelter Supplies

Cost per Amount Shown in 
Description Cost per Mile for Delivery

12 Month Projected 
Availability

Blankets (industry standard sizing) per hundred (100) L1001 Poly $470.00 $0.32

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Blankets (industry standard sizing) per thousand (1000) L1001 Poly $4,700.00 $1.50 IBID
Cots (Adult size) Price per hundred (100) L2022 $4,500.00 $1.13 IBID
Cots (Adult size) Price per thousand (1000) L2022 $45,000.00 $3.84 IBID

Pillows w/case prices per hundred (100) $575.00 $0.32 IBID
Pillows w/case prices per thousand (1000) $5,750.00 $0.55 IBID
Hygiene kits male/female price per hundred (100) K3001 $225.00 $0.25 IBID
Hygiene kits male/female price per thousand (1000) K3001 $2,250.00 $1.13 IBID

Shelter Supplies

Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Wag Bags Case of 100 $200.00
$.04 - $3.84 per mile dependent 
on count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Standard Army Cot 25 x 75 - ProPac Item # L2021 $37.50 $.04 - $3.84 per mile dependent 
on count or weight IBID

Mid Size Army Cot 28 x 78 - ProPac Item # L2022 $40.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Mid Size Army Cot 28 x 78 w/ARC Logo - ProPac Item # L2022ARC $40.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Price as Noted in Description - Direct Purchase with Delivery Rate Included per 
instructions

* $.04 per mile for each 25lb increment up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs

Unit as priced includes mobilization, unloading, picking 
up, and demobilization costs

Comments
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Description Rate Rate Rate Comments

Oversized Army Cot - ProPac Item # L2020 $49.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Mil Spec Army Cot - ProPac Item # L2025 $69.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Bi-Fold Spring Cot - ProPac Item # L2010 $37.50 $.04 - $3.84 per mile dependent 
on count or weight IBID

Standard Special Needs Cot w/mattress & IV - ProPac Item # L2015 $79.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Enhanced Special Needs Cot w/mattress, IV and side rails - ProPac Item # 
L2030 $139.00 $.04 - $3.84 per mile dependent 

on count or weight IBID

Oversized Enhanced Special Needs Cot w/mattress, IV and side rails - 
ProPac Item # L2030-SRG $200.00 $.04 - $3.84 per mile dependent 

on count or weight IBID

Folding Stretcher - ProPac Item # L2200 $97.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Sleeping Mat Furniture Grade Foam - ProPac Item # L7001 $28.25 $.04 - $3.84 per mile dependent 
on count or weight IBID

Sleeping Mat Closed Cell Foam 24 x 72 x 3/8" - ProPac Item # L7004 $11.50 $.04 - $3.84 per mile dependent 
on count or weight IBID

Sleeping Mat Closed Cell Foam 24 x 72 x 5/8" - ProPac Item # L7005 15.25
$.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket Poly 30/Bale - ProPac Item # L1001 $4.70 $.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket Poly Ind Wrapped - ProPac Item # L1001W $4.70 $.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket Polar Fleece - Vaccuum Packed - ProPac Item # L1005 $5.25 $.04 - $3.84 per mile dependent 
on count or weight IBID

Visi Blanket - ProPac Item # L1006 $3.95 $.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket 30% Wool 30/Bale - ProPac Item # L1011 $6.95 $.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket 30% Wool Individually Wrapped - ProPac Item # L1015 $6.95 $.04 - $3.84 per mile dependent 
on count or weight IBID
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Description Rate Rate Rate Comments

Blanket 70% Wool 24/Bale - ProPac Item # L1013 $8.75 $.04 - $3.84 per mile dependent 
on count or weight IBID

Blanket, Emergency Mylar - ProPac Item # L1051 $1.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Disposible Sleeping Bag w/Inflatable Pillow - ProPac Item # L7220 $18.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Linen Set (2 sheets, Pillow, Pillow Case & Blanket) - ProPac Item # L4100 $17.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Pillow Inflatable per Case (50/Case) - ProPac Item # L4010 $49.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Pillow 19 x 23 - ProPac Item # L4001 $3.75 $.04 - $3.84 per mile dependent 
on count or weight IBID

Pillow Case - ProPac Item # L4501 $1.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Tent, 6 Person, 3 Room Dome  - ProPac Item # S2092 $98.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Tent, 20' x 10', 3 Room Office/Supply/Sleeping - ProPac Item # S2095 $197.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Tarp 9 x 12 - ProPac Item # S3001 $5.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Tarp 10 x 16 - ProPac Item # S3004 $7.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Tarp 20 x 20 - ProPac Item # S3005 $16.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Flood Clean Up Kit (pail, collapsible tool handle, 4 tool attachments, scrub 
brush, sponge, 1 pair Nitrile gloves, liquid bleach, liquid disinfectant, 4 
large trash bags)- ProPac Item # K1112

$24.50 $.04 - $3.84 per mile dependent 
on count or weight IBID

Unisex Comfort Kit DS200 (shampoo, moisturizing shave gel, disposable 
safety razor, hand and body lotion, bath soap, wash cloth, pocket tissue 
pack, toothbrush, toothpaste and comb) - ProPac Item # K3001

$2.25 $.04 - $3.84 per mile dependent 
on count or weight IBID

Comfort Tube Kit (Unisex personal hygiene items, deodorant stick, shave 
cream packets, disposable safety razor, deodorant bar soap, toothpaste, 
toothbrush, comb, shampoo, EZ towel tablet) - ProPac Item # 3108P

$1.95 $.04 - $3.84 per mile dependent 
on count or weight IBID

Leather Work Gloves - ProPac Item # D8009 $1.50 $.04 - $3.84 per mile dependent 
on count or weight IBID
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Description Rate Rate Rate Comments

Dust Mask - ProPac Item # D8002 $0.06 $.04 - $3.84 per mile dependent 
on count or weight IBID

Respirator, N-95, w/Exhalation Valve - ProPac Item # D8002V $1.13 $.04 - $3.84 per mile dependent 
on count or weight IBID

Surgical Procedures Mask - ProPac Item # D8012
0.16

$.04 - $3.84 per mile dependent 
on count or weight IBID

Respirator, N-95 - ProPac Item # D8002N95 $0.60 $.04 - $3.84 per mile dependent 
on count or weight IBID

Flashlight 2D Cell w/o batteries - ProPac Item # D5010E $3.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Clip Light/Cap Light LED - ProPac Item # D5036 $4.00 $.04 - $3.84 per mile dependent 
on count or weight IBID

Dynamo, Hand Crank Radio/Flashlight, Cell Phone Charger - ProPac Item 
# D5029 $10.00 $.04 - $3.84 per mile dependent 

on count or weight IBID

Medical Responder's Backpack Kit (20 pocket backpack with large 
external pockets,  contains wound kit, sprain kit, body fluid protection kit, 
disaster medical kit, work gloves, latex free gloves, procedure mask, safety 
goggles, emergency blanket, wire splint, antibiotic ointment, bandaids, 
sterile conforming gauze, antiseptic wipes, ice pack, paper tape, cloth tape, 
cpr mask, triangular bandage, eye wash, ABD pad, trauma pad, alcohol 
prep pad, ammonia inhalant swab, eye pad, blood pressure cuff, disposable 
thermometer, first aid manual, burn dressing kit, hand sanitizer, EMT 
holster set, LED headlamp with batteries) - ProPac Item # K3300

$225.00

$.04 - $3.84 per mile dependent 
on count or weight IBID

Water Purification Tablet, 50/Btl - ProPac Item # W2001 $4.34 $.04 - $3.84 per mile dependent 
on count or weight IBID

Water Container, 2 1/2 Gallon Collapsibe - ProPac Item # W1005 $4.85 $.04 - $3.84 per mile dependent 
on count or weight IBID

Shelter Supplies

Price per Unit per day / up to 3 
days Price per Unit Per Week Extended Rate Options

12 Month Projected 
Availability

Portable Toilet Unit to include waste removal service $100.00 per unit $500.00 per unit $55.00 per unit per day 1000 units minimum
Portable Toilet Unit to include waste removal, ADA compliant toilets $125.00 per unit $625.00 per unit $65.00 per unit per day 500 units minimum

Portable Toilets Trailer type to include waste removal
$400.00 per stall - typical 
trailer has 8 stalls

$2800.00 per stall - typical trailer 
has 8 stalls

$400.00 per stall per day - 
typical trailer has 8 stalls 400 stalls minimum

Portable Toilets Trailer type to include waste removal handicap accessible
$500.00 per stall - typical 
trailer has 8 stalls

$35000.00 per stall - typical trailer 
has 8 stalls

$500.00 per stall per day - 
typical trailer has 8 stalls 100 stalls minimum

Laundry trailers with waste water removal 

$500.00 per was/dry combo - 
typical trailer has 12 combo 
units

$3500.00 per was/dry combo - 
typical trailer has 12 combo units

$500.00 per was/dry combo per 
day - typical trailer has 12 
combo units

200 combo units minimum

Shower trailer with waste water removal

$700.00 per shower head - 
typical trailer will have 8 heads

$4900.00 per shower head - typical 
trailer will have 8 heads

$700.00 per shower head per 
day - typical trailer will have 8 
heads

400 stalls minimum

Priced to include mobilization and demobilization costs which 
include that the unit arrive fully operational (water,fuel, etc if 
applicable)upon delivery.  Subsequent fueling will be the 
responsibility of the agency or locality.  Pricing should include 
size, type, waste and refuse removal costs.  
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Description Rate Rate Rate Comments

Shower trailer, ADA compliant facilities, to include wastewater removal

$900.00 per shower head - 
typical trailer will have 8 heads

$6300.00 per shower head - typical 
trailer will have 8 heads

$900.00 per shower head per 
day - typical trailer will have 8 
heads

50 stalls minimum
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Description Rate Rate Rate Comments
Description Rate

Infant Commodities / Supplies Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Diapers priced per thousand (infant) $266.00
$.04 - $3.84 per mile dependent on 
count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Diapers priced per thousand (toddler) $266.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Diapers priced per thousand (small child) $380.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Baby wipes (priced per case) $30.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Powder Formula - Infant - per case $125.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Infamil per case $255.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Isomil per case (Similac-Sensitive) $195.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Pedialite per case (40 - 3oz. Singles) $80.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Baby food/jar/variety priced per case $11.25
$.04 - $3.84 per mile dependent on 
count or weight IBID

Baby bottles with liners per 100 $608.85
$.04 - $3.84 per mile dependent on 
count or weight IBID

Baby bottles with liners per 1000 $6,085.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Description Rate

Meals 

Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Prepackaged individual serving meals per case unit - breakfast
Prepackaged individual serving meals per case unit - lunch/dinner

Prepackaged individual serving meals per Meal - breakfast $7.87
$.04 - $3.84 per mile dependent on 
count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Prepackaged individual serving meals per Meal - lunch/dinner $5.78
$.04 - $3.84 per mile dependent on 
count or weight IBID

Mid Rat - Bar $1.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Description Rate

Water and Ice

Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Bottle drinking water 1 gallon plastic container price per gallon $1.25
$.04 - $3.84 per mile dependent on 
count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Bottle drinking water 20 oz size priced per case (case of 28) $7.35
$.04 - $3.84 per mile dependent on 
count or weight

IBID

Comments

* $.04 per mile for each 25lb increment up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs

Price as Noted in Description - Direct Purchase with Delivery Rate Included per 
instructions

Comments

Comments

* $.04 per mile for each 25lb increment, up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs

Price as Noted in Description - Direct Purchase with Delivery Rate Included per 
instructions

Price as Noted in Description - Direct Purchase to Include Delivery Rate per instructions

* $.04 per mile for each 25lb increment, up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
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Description Rate Rate Rate Comments

Bottle drinking water 16.9 oz size priced per case (case of 35) $4.98
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bulk water - Potable - tanker priced per gallon
Bulk water - Non-potable - tanker priced per gallon
Ice -  10 lb bag - priced per pallet
Dry Ice priced per industry pricing standard

              
      

      
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs
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Description Rate Rate Rate Comments

Heavy Equipment Rate in Description Area Price per Unit Per Week Extended Rate Options
12 Month Projected 

Availability

Light duty Tow trucks priced per hour up to 24 hours or any portion less 
then a 24 hour period 
Light duty Tow trucks priced per 24 hour period 
Heavy duty Tow trucks priced per hour up to 24 hours or any portion less 
then a 24 hour period 
Heavy duty Tow trucks priced per 24 hour period 
Backhoe priced per hour up to 24 hours or any portion less then a 24 hour 
period 
Backhoe priced per 24 hour period $400.00 $2,200.00
Trackhoe priced per 24 hour period $1,000.00 $6,400.00
Skid steer priced per 24 hour period $350.00 $1,850.00
Excavator priced per 24 hour period 
Bull dozer priced per hour up to 24 hours or any portion less then a 24 
hour period . Contractor break down by size and type
Bull dozer priced per 24 hour period. Contractor break down by size and 
type
Dump truck with plow and spreader priced  per 24 hour period. 
Dump truck with plow and spreader priced per hour up to 24 hours or any 
portion less then a 24 hour period. $185.00/hr
Pick up truck with plow and spreader priced per hour up to 24 hours or any 
portion less then a 24 hour period $125.00/hr
Pick -up truck with plow and spreader priced per 24 hour period 
Dump Trucks - Single Axle priced per 24 hour period $290.00
Dump Trucks 10 yard priced per 24 hour period 
Dump Trucks 5 yard priced per hour up to 24 hours or any portion less 
then a 24 hour period 
Dump Trucks 10 yard priced per hour up to 24 hours or any portion less 
then a 24 hour period 
Chipper - priced per day $300.00
Service Truck - Priced per hour/4 hour minimum $150.00
Vacuum Truck - Priced per hour/4 hour minimum $245.00

All pricing included shall have confirmation by the "Offeror" 
that equipment is DOT/VDOT safety inspection certified 
compliant, that the price includes all necessary 
trained/certified operator(s) to meet the requested 
requirements, and that the provider(s) and/or subsequent sub-
contractor(s) is/are licensed and properly insured to provide 
service(s) in the Commonwealth of Virginia.  Pricing shall 
include mobilization and demobilization rates.  Contractor to 
provide size and type if applicable.   
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Heavy Equipment Rate in Description Area Price per Unit Per Week Extended Rate Options
12 Month Projected 

Availability

Dump Trucks 10 yard plus priced per hour up to 24 hours or any portion 
less then a 24 hour period 
Dump Trucks 10 yard plus priced per hour up to 24 hours or any portion 
less then a 24 hour period 
Crane cost priced per 24 hour period. Contractor break down by size and 
type - 40 Ton Crane $1,500.00
Crane priced per hour up to 24 hours or any portion less then a 24 hour 
period. Contractor break down by size and type
Tractor trailers box cargo priced per hour up to 24 hours or any portion less 
then a 24 hour period 
Tractor trailers box cargo refrigerated priced per hour up to 24 hours or any 
portion less then a 24 hour period to include mobilization and 
demobilization
Low boys/flat trailer priced per hour up to 24 hours or any portion less then 
a 24 hour period.
Road/Motor graders priced per hour up to 24 hours or any portion less then 
a 24 hour period to include mobilization and demobilization
Fork Lift priced per hour up to 24 hours or any portion less then a 24 hour 
period. Contractor break down by size and type
Bobcat priced per hour up to 24 hours or any portion less then a 24 hour 
period. Contractor break down by size and type
Pallet jack per unit per 24 hour period

Pallet Truck per unit per 24 hour period

All pricing included shall have confirmation by the "Offeror" 
that equipment is DOT/VDOT safety inspection certified 
compliant, that the price includes all necessary 
trained/certified operator(s) to meet the requested 
requirements, and that the provider(s) and/or subsequent sub-
contractor(s) is/are licensed and properly insured to provide 
service(s) in the Commonwealth of Virginia.  Pricing shall 
include mobilization and demobilization rates.  Contractor to 
provide size and type if applicable.   
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Generators - contractors to break down by phase if applicable

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability
Cost of each 100 foot of cabling

10 kw generator $770.00 $1,760.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $66.00 

15 kw generator $770.00 $1,760.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $66.00 

20 kw generator $770.00 $1,760.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $66.00 

25 kw generator $770.00 $1,760.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

30 kw generator $1,100.00 $2,310.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

35 kw generator $1,100.00 $2,310.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

40 kw generator $1,100.00 $2,310.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

45kw generator $1,100.00 $2,310.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

50 kw generator $1,100.00 $2,310.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

60 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

70 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

75 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

80 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

90 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

100 kw generator $1,320.00 $2,750.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 200 $275.00 

110 kw generator $1,430.00 $3,080.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

125 kw generator $1,430.00 $3,080.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

150 kw generator $1,430.00 $3,080.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

175 kw generator $1,650.00 $2,530.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

180 kw generator $1,650.00 $2,530.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

200 kw generator $1,650.00 $2,530.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $275.00 

250 kw generator $2,200.00 $4,840.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $550.00 

300 kw generator $2,200.00 $4,840.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $500.00 

350 kw generator $2,200.00 $4,840.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $500.00 

400 kw generator $3,850.00 $8,580.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 100 $750.00 

450 kw generator $3,850.00 $8,580.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $750.00 

500 kw generator $3,850.00 $8,580.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $750.00 
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675 kw generator $4,400.00 $9,900.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 10 $1,000.00 

750 kw generator $5,280.00 $11,000.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 30 $1,250.00 

800 kw generator $5,280.00 $11,000.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 30 $1,250.00 

1000 kw generator $5,280.00 $11,000.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 30 $1,250.00 

1250 kw generator $6,050.00 $13,200.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $1,500.00 

1400 kw generator $6,050.00 $13,200.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $1,500.00 

1500 kw generator $6,050.00 $13,200.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $1,500.00 

1750 kw generator $7,700.00 $16,500.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 20 $1,500.00 

2500 kw generator $12,100.00 $26,400.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,000.00 

3000 kw generator $12,100.00 $26,400.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,000.00 

4500 kw generator $18,150.00 $39,600.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,250.00 

5000 kw generator $18,150.00 $39,600.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,250.00 

2 mw generator $10,560.00 $22,000.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,000.00 

3 mw generator $12,100.00 $26,400.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 5 $3,000.00 

5 mw generator $18,150.00 $39,600.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 4 $3,250.00 

10 mw generator $36,300.00 $79,200.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 2 $6,500.00 

20 mw generator $72,600.00 $158,400.00 3 Consecutive Weeks Rental - 
4th Week is No Charge 1 $130,000.00 

Spider Box - 50 Amp w/(6) 20amp/120v Rec $100.00 
Distribution Panel - Single Phase w/(16) 20amp/120v Rec $245.00 
Transformer 2500kVA - LV: 480 Delta HV: 2400/4160Y/2400 x 
7200/12470Y/7200 $1,900.00 

Transformer 3000kVA - LV: 480 Delta HV: 2400/4160Y/2400 x 
7200/12470Y/7200 $3,200.00 

Licensed Electrician - Business Hours (7am-5pm) $95/Hour
Licensed Electrician - After Business Hours (7am-5pm) and Saturday $142.50/Hour
Licensed Electrician - Sunday and Holidays $190/Hour
Mechanic - Business Hours (7am-5pm) $95/Hour
Mechanic - After Business Hours (7am-5pm) and Saturday $142.50/Hour
Mechanic - Sunday and Holidays $190/Hour
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Medical Supplies 

Price per Unit per day / 
up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

Oxygen Supplies - Cylinder D Size $61 - purchase price

Volumes stocked to meet 
national and international 

demand based upon 
season and experience.

Oxygen Supplies - Cylinder E Size $95.47 - purchase price IBID
Oxygen Supplies - Cylinder M Size $319 - purchase price IBID
Regulator Yoke $69 - purchase price IBID

Other Medical Supplies 

Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Wheel Chair 18" 350# - 1 count $238.70
$.04 - $3.84 per mile dependent on 
count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Walker / Walking Assistance Device - 1 count $36.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Body Bags price per hundred - 100 count $1,167.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Body Bags price per thousand 1000 count $11,670.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

A&D Ointment, 2 oz tube, MSDS - 1 count
$1.93

$.04 - $3.84 per mile dependent on 
count or weight IBID

Airway kit, 6 sizes - 1 count
$3.41

$.04 - $3.84 per mile dependent on 
count or weight IBID

Ambu Bag, Adult, disposable - 1 count
$18.07

$.04 - $3.84 per mile dependent on 
count or weight IBID

Ambu Bag, pediatric, disposable - 1 count
$23.80

$.04 - $3.84 per mile dependent on 
count or weight IBID

Antibacterial liquid soap w/17.5 oz pump - 1 count
$9.54

$.04 - $3.84 per mile dependent on 
count or weight IBID

Antibacterial liquid soap, gal refill (MSDS) - 1 count $24.20
$.04 - $3.84 per mile dependent on 
count or weight IBID

Antihistamine, adult,30 mg tabs, 2 count $12.27
$.04 - $3.84 per mile dependent on 
count or weight IBID

Antihistamine, ped, liquid, 4 oz, orange - 1 count $7.14
$.04 - $3.84 per mile dependent on 
count or weight IBID

Batteries for Assure 3 Blood Glucose Meter $16.32
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bedside Commode - 1 count $71.50
$.04 - $3.84 per mile dependent on 
count or weight IBID

Blood glucose monitor (Assure3) - 1 count $72.28
$.04 - $3.84 per mile dependent on 
count or weight IBID

Blood glucose monitor (Assure3), control solution (MSDS) $17.72
$.04 - $3.84 per mile dependent on 
count or weight IBID

Blood glucose monitor (Assure3), test strips $36.82
$.04 - $3.84 per mile dependent on 
count or weight IBID

Box, lockable (to secure medications), 23" - 1 count $30.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Price per Unit to include delivery rate.  These are direct purchase items to 
include delivery rate per instructions.

* $.04 per mile for each 25lb increment, up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs

Contractor to provide sizing and type if applicable
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Charcoal, activated, 15 gm - 1 count $13.63
$.04 - $3.84 per mile dependent on 
count or weight IBID

Chlorine Bleach Qt - 1 count $0.77
$.04 - $3.84 per mile dependent on 
count or weight IBID

Cleaner/disinfectant, ProClean Qt - 1 count $2.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Clipboards, fiber, legal sized - 1 count $2.44
$.04 - $3.84 per mile dependent on 
count or weight IBID

Digital Thermometer - 1 count $41.25
$.04 - $3.84 per mile dependent on 
count or weight IBID

Disinfectant surface spray 20 oz - 1 count $4.84
$.04 - $3.84 per mile dependent on 
count or weight IBID

Dressing, Trauma Pad - 1 count $1.35
$.04 - $3.84 per mile dependent on 
count or weight IBID

Dry-It Disposable Towels - roll of 100 $85.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Extension cord, 100 ft, 12/3 gauge, 15 amp - 1 count $66.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Extension cord, 50 ft, 12/3 gauge, triple tap - 1 count $36.30
$.04 - $3.84 per mile dependent on 
count or weight IBID

Face shields w/CPR Kit - 1 count $15.35
$.04 - $3.84 per mile dependent on 
count or weight IBID

Boxes of Facial tissue - 100 count $49.79
$.04 - $3.84 per mile dependent on 
count or weight IBID

First Aid Kit, 50-person $67.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Flashlight, full-size, w/2 D batteries - 1 count $3.30
$.04 - $3.84 per mile dependent on 
count or weight IBID

Forceps, stainless steel - 1 count $11.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Hand Sanitizer, 2 oz Bottle, Case of 170 $149.60
$.04 - $3.84 per mile dependent on 
count or weight IBID

Hot Packs - 1 count $2.39
$.04 - $3.84 per mile dependent on 
count or weight IBID

Hydrocortisone 1.0% ointment - 1 count $7.44
$.04 - $3.84 per mile dependent on 
count or weight IBID

Hydrogen Peroxide, 16 oz - 1 count $1.02
$.04 - $3.84 per mile dependent on 
count or weight IBID

Irrigation kit, 60 cc  - 1 count $3.07
$.04 - $3.84 per mile dependent on 
count or weight IBID

Linen Kit, Disposable (2 cot sheets, 1 Blnket,  1 pillow case, 1 pillow per se $18.70
$.04 - $3.84 per mile dependent on 
count or weight IBID

Mask, NIOSH N-95, folded, Individual wrap, latex, 240/case $190.08
$.04 - $3.84 per mile dependent on 
count or weight IBID

Mylar Blankets - 1 count $1.10
$.04 - $3.84 per mile dependent on 
count or weight IBID

Nebulizer, in-line, w/tubing - 1 count $1.35
$.04 - $3.84 per mile dependent on 
count or weight IBID

OB Kit, emergency, sealed pouch - 1 count $8.17
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen cannula, w/tubing, adult - 1 count $0.67
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen cannula, w/tubing, pediatric - 1 count $1.23
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen humidifier, AquaPak, pre-filled, 340 ml - 1 count $2.72
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen manifold unit, 5-port, 10 lpm - 1 count $220.00
$.04 - $3.84 per mile dependent on 
count or weight IBID
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Oxygen mask, NRB, w/tubing, adult - 1 count $1.91
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen mask, NRB, w/tubing, pediatric - 1 count $2.26
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen regulator, for E tank, DISS, 0-15 l - 1 count $108.78
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen tank, E size - 1 count $95.47
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen tubing, 7 ft - 1 count $0.55
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen wrench, metal - 1 count $4.76
$.04 - $3.84 per mile dependent on 
count or weight IBID

Oxygen, HP Hose, 20 ft - 1 count $44.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Pocket PDR Manual - 1 count $19.10
$.04 - $3.84 per mile dependent on 
count or weight IBID

PPE Flu Kit (Typically-Tyvek coveralls, nitrile gloves and N95 mask, disinf       $8.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

PPE Flu Kit (Typically-Tyvek coveralls, nitrile gloves and N95 mask, disinf       $8.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

PPE Flu Kit (Typically-Tyvek coveralls, nitrile gloves and N95 mask, disinf       $8.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

PPE Flu Kit (Typically-Tyvek coveralls, nitrile gloves and N95 mask, disinf       $8.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Premoist Body Wash Towels - 1 count $1.93
$.04 - $3.84 per mile dependent on 
count or weight IBID

Privacy Curtain - 1 count $59.40
$.04 - $3.84 per mile dependent on 
count or weight IBID

Refrigerator w/lock, 5.3 CF, auto defrost, 120V - 1 count $712.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Rubber bands, #18, 1 lb bag $6.13
$.04 - $3.84 per mile dependent on 
count or weight IBID

Sharps Disposal Container, gal  - 1 count $6.60
$.04 - $3.84 per mile dependent on 
count or weight IBID

Sissors, EMT bandage, 7-1/4" - 1 count $2.48
$.04 - $3.84 per mile dependent on 
count or weight IBID

Sling, Arm - 1 count $8.17
$.04 - $3.84 per mile dependent on 
count or weight IBID

Splint 36" Sam Splint - 1 count $13.95
$.04 - $3.84 per mile dependent on 
count or weight IBID

Splint 18", Sam Splint - 1 count $11.95
$.04 - $3.84 per mile dependent on 
count or weight IBID

Splint, Wire - 1 count $2.45
$.04 - $3.84 per mile dependent on 
count or weight IBID

Stethoscope - 1 count $12.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Table, folding, 30x60x29 - 1 count $75.02
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tape, Masking, 1"paper - 1 count $4.09
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tweezers, stainless steel, 4-1/2" - 1 count $5.45
$.04 - $3.84 per mile dependent on 
count or weight IBID

Urinary drainage bag - 1 count $4.43
$.04 - $3.84 per mile dependent on 
count or weight IBID

Wash basin, plastic - 1 count $1.21
$.04 - $3.84 per mile dependent on 
count or weight IBID

Wheelchair, regular - 1 count $238.70
$.04 - $3.84 per mile dependent on 
count or weight IBID
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Wheelchair, wide seat - 1 count $647.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Absorbent Briefs, up to 56" - 96 count $88.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Automated External Defib, Zoll, w/case, adult and ped electrodes, Lithium 
battery - 1 count $1,899.00

$.04 - $3.84 per mile dependent on 
count or weight IBID

Ammonia inhalants, caps (MSDS) - 100 count $24.54
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bandage, Ace elastic, 3" x 5 yd - 10 count $30.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bandaids, assorted sizes - 100 count $2.57
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bedpans, 800 ML - 25 count $55.34
$.04 - $3.84 per mile dependent on 
count or weight IBID

Biohazard Bags - 100 count $62.70
$.04 - $3.84 per mile dependent on 
count or weight IBID

Colostomy bags - 10 count $43.64
$.04 - $3.84 per mile dependent on 
count or weight IBID

Diaper, adult, medium - 3 count $2.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Eye pads, sterile, 2-1/8 x 2-5/8 - 40 count $9.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gauze sponges, 4x4, non-sterile - 200 count $15.50
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gauze sponges, 4x4, sterile pack - 10 count $1.89
$.04 - $3.84 per mile dependent on 
count or weight IBID

Germicidal Wipes, Disposable - 50 count $16.37
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gloves, powdered latex -Small - 100 count $10.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gloves, powdered latex, large - 100 count $10.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gloves, powdered latex, medium - 100 count $10.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gown Kits - Adult, Disposable - 25 count $181.70
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gown Kits - Youth, Disposable - 25 count $166.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

ID braclets, Hospital, blank, White - 1000 count $130.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Immodium AD, tabs - 12 count $8.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Infant Care Kits, Disposable - 25 count $415.01
$.04 - $3.84 per mile dependent on 
count or weight IBID

Kaopectate, caplets - 100 count $20.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Lab Coats - Medium, Disposable - 10 count $86.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Lab Coats - XL, Disposable - 10 count $247.50
$.04 - $3.84 per mile dependent on 
count or weight IBID

Lancing device - 100 count $80.41
$.04 - $3.84 per mile dependent on 
count or weight IBID

Neosporine antibiotic ointment, pkg individual doses - 144 count $27.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Nitrile Gloves - Large - 100 count $7.37
$.04 - $3.84 per mile dependent on 
count or weight IBID

Nitrile Gloves - Medium - 100 count $7.37
$.04 - $3.84 per mile dependent on 
count or weight IBID
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Nitrile Gloves- Small - 100 count $7.37
$.04 - $3.84 per mile dependent on 
count or weight IBID

Patient Lifter - 10 count $462.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Petroleum Jelly, Vaseline, tubes - 12 count $15.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Pillow, disposable  Box of 50 - 50 count $49.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Post Mortem Kits - 10 count $288.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Post Mortem Kits - pediatric - 10 count $198.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Prep pads, alcohol (MSDS) - 50 count $3.40
$.04 - $3.84 per mile dependent on 
count or weight IBID

Saline eye drops, Visine, 0.01 oz - 50 count $29.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Staff Scrubs - Medium, Disposable - 25 count $181.50
$.04 - $3.84 per mile dependent on 
count or weight IBID

Staff Scrubs - XL, Disposable - 25 count $198.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Staff Scrubs - XXXL, Disposable - 25 count $217.80
$.04 - $3.84 per mile dependent on 
count or weight IBID

Sterile water, 500 ML - 24 count $2.39
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tampons - 500 count $117.15
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tape, 1 in x 10 yds, paper - 12 count $13.17
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tape, hypoallergenic, 1 inch x 10 yds - 12 count $24.54
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tape, silk, 1 inch x 10 yds - 12 count $18.76
$.04 - $3.84 per mile dependent on 
count or weight IBID

Toilet paper, 2 ply, Rolls - 96 count $36.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tongue depressors - 500 count $2.51
$.04 - $3.84 per mile dependent on 
count or weight IBID

Triangle bandage, w/safety pin - 12 count $5.45
$.04 - $3.84 per mile dependent on 
count or weight IBID

Underpads (Chux or equiv) - 300 count $50.46
$.04 - $3.84 per mile dependent on 
count or weight IBID

Description Rate

Pet Supplies

Cost per Amount Shown in 
Description

Cost per Mile for Delivery * 
See Column F Note

12 Month Projected 
Availability

Small Crate  (12x12x17) $25.26
$.04 - $3.84 per mile dependent on 
count or weight

Volumes stocked to meet 
national and international 

demand based upon season 
and experience.

Medium Crate (30x24x21) $39.89
$.04 - $3.84 per mile dependent on 
count or weight IBID

Large Crate (42x38x31.5) $54.52
$.04 - $3.84 per mile dependent on 
count or weight IBID

X-Large Crate (48x30x31.5)  $86.44
$.04 - $3.84 per mile dependent on 
count or weight IBID

Dog food priced per 50lb bag $27.25
$.04 - $3.84 per mile dependent on 
count or weight IBID

* $.04 per mile for each 25lb increment, up to $.52 per mile for 325lbs
* $.55 per mile for 326-1,000lb shipments

* $1.13 per mile for 1,001-2,400lb shipments
* $3.84 per mile for 40,000lb shipment

* Costs vary from $1.13-$3.84 per mile for shipments between 2,400-40,000lbs

Comments
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Description Rate Rate Rate Comments

Cat food priced per 36 lb bag $25.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Cat litter 50 lb bag $11.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Animal Control Poles - 5 ft. $122.89
$.04 - $3.84 per mile dependent on 
count or weight IBID

Baby Wipes (package of 50) $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bleach 1 Qt Bottles - 1 count $0.77
$.04 - $3.84 per mile dependent on 
count or weight IBID

Body Harness (Cat) - 1 count $3.98
$.04 - $3.84 per mile dependent on 
count or weight IBID

Buckets -Plastic 1 Count $3.27
$.04 - $3.84 per mile dependent on 
count or weight IBID

Cable ties for envelopes on animal cages (100 PK) $2.79
$.04 - $3.84 per mile dependent on 
count or weight IBID

Can opener-Mechanical - 1 count $1.45
$.04 - $3.84 per mile dependent on 
count or weight IBID

Canopy 10 x 10 with sides - 1 count $322.27
$.04 - $3.84 per mile dependent on 
count or weight IBID

Canopy 10 x 20 with sides - 1 count $412.81
$.04 - $3.84 per mile dependent on 
count or weight IBID

Cart, 4 wheel - 1 count $33.90
$.04 - $3.84 per mile dependent on 
count or weight IBID

Cat Carriers - 1 count $21.27
$.04 - $3.84 per mile dependent on 
count or weight IBID

Chair Folding - 1 count $22.61
$.04 - $3.84 per mile dependent on 
count or weight IBID

Chokers - chain collars - 1 count $1.18
$.04 - $3.84 per mile dependent on 
count or weight IBID

Clipboards - 1 count $1.46
$.04 - $3.84 per mile dependent on 
count or weight IBID

Colored wrist bands for owner identification - 1 count $0.09
$.04 - $3.84 per mile dependent on 
count or weight IBID

Duct Tape - 2 x 60 yards $3.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Dust Masks Box of 50 $2.53
$.04 - $3.84 per mile dependent on 
count or weight IBID

Extension Cord 12 Ga 50' - 1 count $99.74
$.04 - $3.84 per mile dependent on 
count or weight IBID

Fire Extinguisher 10 lb (ABC) - 1 count $69.83
$.04 - $3.84 per mile dependent on 
count or weight IBID

First Aid kit 181 - 1 count $24.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Flashlights - 2 D-Cell - 1 count $2.66
$.04 - $3.84 per mile dependent on 
count or weight IBID

Garbage bags Case of   80 $30.26
$.04 - $3.84 per mile dependent on 
count or weight IBID

Garden Hoses 5/8 X 50 ft - 1 count $35.88
$.04 - $3.84 per mile dependent on 
count or weight IBID

Gloves- utility Gauntlet- various sizes - 1 count $4.15
$.04 - $3.84 per mile dependent on 
count or weight IBID

Handling gloves  Pair Leather long sleeve - 1 count $23.93
$.04 - $3.84 per mile dependent on 
count or weight IBID

Heater propane type - 1 count $132.99
$.04 - $3.84 per mile dependent on 
count or weight IBID

Propane tank - 1 count $27.37
$.04 - $3.84 per mile dependent on 
count or weight IBID

Price per Unit to include delivery rate.  These are direct purchase items to 
include delivery rate per instructions.
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Leashes - 48 in. - 1 count $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Letter size open snap poly envelopes for cages - 1 count $2.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Litter box w/Scoop- small - 1 count $9.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Muzzle - for cats/Dogs Size 1 - 1 count $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Muzzle - for cats/Dogs Size 2 - 1 count $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Muzzle - for cats/Dogs Size 3 - 1 count $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Muzzle - for cats/Dogs Size 4 - 1 count $4.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Muzzle - for cats/Dogs Size 5 - 1 count $5.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Nitrile gloves (Box of 100) $7.50
$.04 - $3.84 per mile dependent on 
count or weight IBID

Paper Towels Case of 30 $22.61
$.04 - $3.84 per mile dependent on 
count or weight IBID

Plastic bags for poop pick up (100 bags) $12.75
$.04 - $3.84 per mile dependent on 
count or weight IBID

Water Jug, 2 1/2 Gallon $3.85
$.04 - $3.84 per mile dependent on 
count or weight IBID

Plastic rolls - 100 x 16 feet wide to line walls $99.75
$.04 - $3.84 per mile dependent on 
count or weight IBID

Pooper scoopers/folding shovels - 1 count $13.29
$.04 - $3.84 per mile dependent on 
count or weight IBID

Pressure Washer - 1500 psi on wheels- Electric - 1 count $232.74
$.04 - $3.84 per mile dependent on 
count or weight IBID

Quaternary disinfectant, 1 Gal - 1 count $11.60
$.04 - $3.84 per mile dependent on 
count or weight IBID

Registration Log Book - 1 count $15.30
$.04 - $3.84 per mile dependent on 
count or weight IBID

Rope, poly 3/8 x 50 - 1 count $25.56
$.04 - $3.84 per mile dependent on 
count or weight IBID

Safety Glasses - 1 count $1.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Scrub brushes - 1 count $1.53
$.04 - $3.84 per mile dependent on 
count or weight IBID

Shop Vacuum 5 gal - 1 count $59.81
$.04 - $3.84 per mile dependent on 
count or weight IBID

Slip Collars for Lg. Dogs - 1 count $3.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Slip Collars for Med. Dogs - 1 count $3.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Slip Collars for Small Dogs - 1 count $3.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Spray bottles for cleaning cages - 1 count $1.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Spray Nozzles- Hand for Garden Hoses - 1 count $7.98
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bowls 2 Cup - 1 count $2.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Bowls 4 Cup - 1 count $3.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tab band collars for animal identification - 1 count $0.15
$.04 - $3.84 per mile dependent on 
count or weight IBID
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Tables - 30" x 72" - 1 count $91.77
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tarp 10 x 16 - 1 count $7.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Towels (DOZEN) cotton Reusable $18.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Trash containers 32 Gal - 1 count $38.54
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tyvek Coveralls - Size M Case of 24 $125.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tyvek Coveralls - Size  Large Case of 24 $125.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tyvek Coveralls - Size XL Case of 24 $125.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Tyvek Coveralls- Size XX Case of 24 $135.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Washcloth - 1 count $2.40
$.04 - $3.84 per mile dependent on 
count or weight IBID

Work light - double head Halogen - 1 count $55.00
$.04 - $3.84 per mile dependent on 
count or weight IBID

Description Size Rate Delivery Availability within 24-
Hours of Requirement Comments

DTAPS® Level C2 Coverall Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-540-1, Sold by case of 6 each  Small  $                                            300.00 

Included in cost

40 cases
Part number 10-540-2, Sold by case of 6 each  Medium  $                                            300.00 

Included in cost

100 cases

Chemical, Biological, Radiological and Nuclear (CBRN) Response Commodities

DTAPS® Level C2 is a CW agent tested level C protective 
coverall.   The suit is constructed of Lakeland's ChemMAX® 2 
fabric, which has unparalleled strength and softness and 
features Dow Saranex® 23P film on two layers of unique bi-
component spunbond nonwoven substrate.  It features a neck 
dam to minimize vapor instrusion into the coverall and elastic 
wrists and ankles.  The Level C2 coverall is available with 
optional pockets to hold your RSDL wipes.   SOLD BY CASE 
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Part number 10-540-3, Sold by case of 6 each  Large  $                                            300.00 

Included in cost
400 cases

Part number 10-540-4, Sold by case of 6 each  XL  $                                            300.00 
Included in cost

300 cases
Part number 10-540-5, Sold by case of 6 each  2XL  $                                            345.00 

Included in cost
60 cases

Part number 10-540-6, Sold by case of 6 each  3XL  $                                            345.00 Included in cost 100 cases
Part number 10-350-1, Sold by case of 2 each  Small 500.00$                                             Included in cost 40 cases
Part number 10-350-2, Sold by case of 2 each  Medium 500.00$                                             Included in cost 100 cases
Part number 10-350-3, Sold by case of 2 each  Large 500.00$                                             Included in cost 150 cases
Part number 10-350-4, Sold by case of 2 each  XL 500.00$                                             

Included in cost
100 cases

Part number 10-350-5, Sold by case of 2 each  2XL 576.00$                                             Included in cost 75 cases
Part number 10-350-6, Sold by case of 2 each  3XL 576.00$                                             Included in cost 20 cases
Part number 10-400-1, Sold by case of 2 each  Small 460.00$                                             Included in cost

50 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-400-2, Sold by case of 2 each  Medium 460.00$                                             Included in cost
 50 cases (Requires 6 - 8 

weeks for initial delivery)
Part number 10-400-3, Sold by case of 2 each  Large 460.00$                                             Included in cost

200 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-400-4, Sold by case of 2 each  XL 460.00$                                             
Included in cost 200 cases (Requires 6 - 8 

weeks for initial delivery)
Part number 10-400-5, Sold by case of 2 each  2XL 530.00$                                             Included in cost

100 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-400-6, Sold by case of 2 each  3XL 530.00$                                             Included in cost
50 cases (Requires 6 - 8 

weeks for initial delivery)
Part number 10-260-1, Sold by case of 1 each  Small 839.00$                                             Included in cost 5 cases
Part number 10-260-2, Sold by case of 1 each  Medium 839.00$                                             Included in cost 15 cases
Part number 10-260-3, Sold by case of 1 each  Large 839.00$                                             Included in cost 15 cases
Part number 10-260-4, Sold by case of 1 each  XL 839.00$                                             Included in cost 5 cases
Part number 10-260-5, Sold by case of 1 each  2XL 

965.00$                                             
Included in cost

5 cases
Part number 10-260-6, Sold by case of 1 each  3XL 965.00$                                             Included in cost 1 cases
Part number 10-160-1, Sold by case of 2 each  Small 500.00$                                             Included in cost

50 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-160-2, Sold by case of 2 each  Medium 500.00$                                             Included in cost
50 cases (Requires 6 - 8 

weeks for initial delivery)
Part number 10-160-3, Sold by case of 2 each  Large 500.00$                                             Included in cost

200 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-160-4, Sold by case of 2 each  XL 500.00$                                             Included in cost
200 cases (Requires 6 - 8 

weeks for initial delivery)
Part number 10-160-5, Sold by case of 2 each  2XL 576.00$                                             

Included in cost 100 cases (Requires 6 - 8 
weeks for initial delivery)

Part number 10-160-6, Sold by case of 2 each  3XL 576.00$                                             
Included in cost 50 cases (Requires 6 - 8 

weeks for initial delivery)

Reactive Skin Decontamination Lotion (RSDL), 42ml Sponges Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

DTAPS® Level A Totally Encapsulating Training Suit is 
constructed of PVC coated 70 denier nylon in forest green fabric.  
The suit features a  48" cloth zipper made of a single ply double 
storm flap with sewn-in Velcro slosure; zipper flaps sewn into 
garment requireing no tape, a 20 mil PVC, sewn visor seam.  
The suit also has attached  Showa Best Duz-All PVC Gloves.  

SOLD BY CASE OF 2 .  

DTAPS® Level C1 Coverall is a protective suit against chemical 
and biological warfare agents, as well as industrial chemicals 
designed under government contract for Homeland Security, 
WMD, & CBRN environments.  The Level C1 coverall is 
constructed of DuPont's Tychem® LV fabric, which is a multi-
layer composite chemical barrier laminated to a strong non-
woven substrate.  It features a neck dam to minimize vapor 
intrusion into the coverall and a liquid-resistant zipper with 
double splash flaps.  The coverall has integral booties with 
splash guards and attached 25 mil butyl outer gloves.  SOLD BY 
THE CASE OF 2.  

DTAPS® Level B NFPA1994-Class Two Encapsulating Suit 
designed under a government contract for use in Homeland 

Security, WMD, and CBRN environments provides protection 
against chemical and biological warfare agents, as well as 
industrial chemicals.  This suit is constructed of DuPont's 

Tychem® LV fabric.  The suit features a liquid-resistant zipper 
with double splash flaps and an expanded back pod that will 

accommodate any commercial open or closed circuit SCBA and 
Re-Breather.  It also includes attached OneGlove™ and 

           
           

        
          

         
          

           
            

OF 6.                                               

DTAPS® Level C1 Coverall with Attached Hood was specifically 
designed under a Government contract for use in Homeland 
Security, WMD, and CBRN environments.  The coverall 
provides protection against chemical and biological warfare 
agents, as well as industrial chemicals.  The Level C1 coverall is 
constructed of DuPont’s Tychem® LV (low visibility) fabric, 
which is a multi-layer composite chemical barrier laminated to a 
strong non-woven substrate.  It features a respirator fit hood to 
minimize vapor intrusion into the coverall and a liquid-resistant 
zipper with double splash flaps.  The coverall also has integral 
booties with splash guards and attached 25 mil butyl outer 
gloves.   SOLD BY THE CASE OF 2.  
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Part number 90-710, Sold by case of 50 packets  na  $                                         2,375.00 $15 delivery cost for all 

locations within COV
100 cases (requires 8 - 12 
weeks for initial delivery)

RSDL® removes or neutralizes All known chemical warfare 
agents such as GA(Tabus), GB(Sarin), GD(Soman), 
GF(Cyclohexyl Sarin), VX(Nerve Agent), HD(Mustard) & 
TO2(Toxin).  It decontaminates through physical removal and 
nucleophilic reaction.  The foam applicator immediately 
removes the CW agent off the skin.  Once in solution, the CW 
Agent is chemically changed to a non-toxic residue that can be 
rinsed off when operational conditions permit.  Sold by the case 
of 50 packets.

Part number 90-710-T, Sold by case of 50 packets  na  $                                            840.00 $15 delivery cost for all 
locations within COV

100 cases (requires 8 - 12 
weeks for initial delivery)

RSDL® removes or neutralizes All known chemical warfare 
agents such as GA(Tabus), GB(Sarin), GD(Soman), 
GF(Cyclohexyl Sarin), VX(Nerve Agent), HD(Mustard) & 
TO2(Toxin).  It decontaminates through physical removal and 
nucleophilic reaction.  The foam applicator immediately 
removes the CW agent off the skin.  Once in solution, the CW 
Agent is chemically changed to a non-toxic residue that can be 
rinsed off when operational conditions permit. FOR TRAINING 
PURPOSES ONLY.  Sold by the case of 50 packets.

RSDL, 500ml Bottle Lotion (Decontamination)
Size Cost per Amount Shown 

Description Cost per Mile for delivery Availability within 24-
Hours of Requirement Comments

Part number 90-720, Sold by case of 12 bottles  na  $                                         2,375.00 $15 delivery cost for all 
locations within COV

100 cases (Requires 8 - 12 
weeks for initial delivery)

RSDL® removes or neutralizes All known chemical warfare 
agents such as GA(Tabus), GB(Sarin), GD(Soman), 
GF(Cyclohexyl Sarin), VX(Nerve Agent), HD(Mustard) & 
TO2(Toxin).  It decontaminates through physical removal and 
nucleophilic reaction.  RSDL has advantages as lotions that 
eliminates powder particle inhalation hazard, eliminates the 
reduction in integrity to the respirator's seal that powder 
particles cause, eliminates particle build-up in the respirator's 
exhalation valve, eliminates powder particles entering the eyes, 
enhances coverage an d"spreadability", and provides tactile 
sensation of coverage in sutations when visibility is reduced.  
NOT FOR HUMAN USE.  SOLD BY THE CASE  OF 12 
BOTTLES

Part number 90-720-T, Sold by case of 12 bottles  na  $                                            840.00 $15 delivery cost for all 
locations within COV

100 cases (Requires 8 - 12 
weeks for initial delivery)

RSDL® removes or neutralizes All known chemical warfare 
agents such as GA(Tabus), GB(Sarin), GD(Soman), 
GF(Cyclohexyl Sarin), VX(Nerve Agent), HD(Mustard) & 
TO2(Toxin).  It decontaminates through physical removal and 
nucleophilic reaction.  RSDL has advantages as lotions that 
eliminates powder particle inhalation hazard, eliminates the 
reduction in integrity to the respirator's seal that powder 
particles cause, eliminates particle build-up in the respirator's 
exhalation valve, eliminates powder particles entering the eyes, 
enhances coverage an d"spreadability", and provides tactile 
sensation of coverage in sutations when visibility is reduced.  
NOT FOR HUMAN USE / FOR TRAINING PURPOSES ONLY.  
SOLD BY THE CASE OF 12 BOTTLES

Quik-CoverTM Pre-Decon Kit Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-860-1, Sold by case of 20 packs  Youth 345.00$                                             $15 delivery cost for all 
locations within COV

200 cases (Requires 8 - 12 
weeks for initial delivery)

Part number 10-860-2, Sold by case of 20 packs  Asdult 345.00$                                             $15 delivery cost for all 
locations within COV

200 cases (Requires 8 - 12 
weeks for initial delivery)

Part number 10-860-3, Sold by case of 20 packs  Large Adult 345.00$                                             $15 delivery cost for all 
locations within COV

118 cases

Quik-CoverTM Post-Decon Kit 
Size Cost per Amount Shown 

Description Cost per Mile for delivery Availability within 24-
Hours of Requirement Comments

The RED Pre-decon kit consists of the color-coded modesty 
cover (100% opaque) along with two Secur-ID™ tamper-
evident property bags with automatic wrist receipts and bar 
code ID.  Arm holes are self adjusting to accommodate larger 
arm sizes.  Rapid removal and opening perforations on one side 
vertically to cover a victim on a stretcher.  SOLD 20/per PK
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Part number 10-870-1, Sold by case of 20 packs  Youth 345.00$                                             $15 delivery cost for all 

locations within COV
200 cases (Requires 8 - 12 
weeks for initial delivery)

Part number 10-870-2, Sold by case of 20 packs  Asdult 345.00$                                             $15 delivery cost for all 
locations within COV

200 cases (Requires 8 - 12 
weeks for initial delivery)

Part number 10-870-3, Sold by case of 20 packs  Large Adult 345.00$                                             $15 delivery cost for all 
locations within COV

118 cases

Techkewl™ Standard Phase Change Cooling Vest Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-600-M/L, Sold by case of 1 each  Medium/Large  $                                            150.00 Included in cost 250 (requires 4 - 6 weeks 
for initial delivery)

Part number 90-600-L/XL, Sold by case of 1 each  Large/XL  $                                            150.00 Included in cost 250 (requires 4 - 6 weeks 
for initial delivery)

Part number 90-600-2X, Sold by case of 1 each  2XL  $                                            150.00 Included in cost 250 (requires 4 - 6 weeks 
for initial delivery)

Techkewl™ Standard Phase Change Cooling Vest with INDURA Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-610-M/L, Sold by case of 1 each  Medium/Large  $                                            190.00 Included in cost 100 (requires 4 - 6 weeks 
for initial delivery)

Part number 90-610-L/XL, Sold by case of 1 each  Large/XL  $                                            190.00 Included in cost 100 (requires 4 - 6 weeks 
for initial delivery)

Part number 90-610-2X, Sold by case of 1 each  2XL  $                                            190.00 Included in cost 100 (requires 4 - 6 weeks 
for initial delivery)

Techkewl™ Standard Phase Change Cooling Vest with NOMEX Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-620-M/L, Sold by case of 1 each  Medium/Large 
230.00$                                             Included in cost 100 (requires 4 - 6 weeks 

for initial delivery)
Part number 90-620-L/XL, Sold by case of 1 each  Large/XL 

230.00$                                             Included in cost 100 (requires 4 - 6 weeks 
for initial delivery)

Part number 90-620-2X, Sold by case of 1 each  2XL 230.00$                                             Included in cost 100 (requires 4 - 6 weeks 
for initial delivery)

Techkewl™ Standard Cooling Vest Inserts Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-630, Sold by case of 1 each  na 110.00$                                             
Included in cost

500 (requirers 4 - 6 weeks 
for initial delivery)

Standard Cooling Vest Inserts include four (4) Phase Change 
cooling inserts per set.  Use additional inserts for continuous 
relief.  Fits all PCC Standard Vests. 

Techkewl™ Cooling Vest with Built-In Hydration System Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-650-M/L, Sold by case of 1 each  Medium/Large 205.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-650-L/XL, Sold by case of 1 each  Large/XL 205.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-650-2X, Sold by case of 1 each  2XL 205.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Techkewl™ Cooling Vest with Built-In Hydration System in INDURA Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-660-M/L, Sold by case of 1 each  Medium/Large 240.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-660-L/XL, Sold by case of 1 each  Large/XL 240.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-660-2X, Sold by case of 1 each  2XL 240.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Techkewl™ Cooling Vest with Built-In Hydration System IN NOMEX Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-670-M/L, Sold by case of 1 each  Medium/Large 285.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-670-L/XL, Sold by case of 1 each  Large/XL 285.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-670-2X, Sold by case of 1 each  2XL 285.00$                                             Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Standard Phase Change Cooling Vest has a v-neck with zipper 
closure, hook & loop girth adjustment, 100$ cotton, FR Liner, 
front chest pocket. Includes one (1) set of Cool PaxTM Phase 
Change Cooling Inserts.  

Standard Cooling Vest with INDURA is fire resistant, has a V-
neck with zipper closure, hook & loop girth adjustments, 
INDURA™ fire resistant fabric and includes one (1) set of Cool 
PaxTM Phase Change Cooling Inserts. 

Standard Vest with NOMEX™ is fire resistant, has V-neck with 
zipper closure, and hook & loop girth adjustments.  NOMEX fire 
resistant fabric, thread, and hook & loop for complete protection.  
Includes one (1) set of Cool PaxTM Phase Change Cooling 
Inserts.  

Cooling Vest with Built-In Hydration System has a built-in 
hydration pocket and drinking hose with valve; V-neck with 
zipper closure and hook & loop girth adjustments.  Includes a 70 
fl oz (2 liter) bladder  It is 100% cotton (excluding inserts).  

Cooling Vest with Built-In Hydration System has a built-in 
hydration pocket and drinking hose with valve; V-neck with 
zipper closure and hook & loop girth adjustments.  Includes a 70 
fl oz (2 liter) bladder  It is 100% cotton (excluding inserts).  
Fabric in INDURA.  

Cooling Vest with Built-In Hydration System has a built-in 
hydration pocket and drinking hose with valve; V-neck with 
zipper closure and hook & loop girth adjustments.  Includes a 70 
fl oz (2 liter) bladder  It is 100% cotton (excluding inserts).  
Fabric in NOMEX.  

The GREEN Post-decon kit consists of the color-coded 
modesty cover, towels (single-use synthetic material -
Kimberly-Clark Dry Ups or equivalent in size and 
absorbency packed in folded form), disposable shoes ( one 
pair of light weight synthetic material, elastic banded foot 
coverings with treds on bottom surface)  and a comb.   Arm 
holes are self adjusting to accommodate larger arm sizes.  
Rapid removal and opening perforations on one side 
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Description Rate Rate Rate Comments

Hydration System Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Hydration System na 15 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Hydration System is replacement bladders with hose and valve.  
Can be purchased for individual hydration systems for persons 
sharing vests, or as needed.  Includes one (1) 70 fl oz (2 liter) 
bladder.  For all Phase Change Cooling Vests w/ Built-In 
Hydration System.

IONGEAR™ Battery Powered Heating Vest Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-500-XS, Sold by case of 1 each
XS

 $                                            159.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-500-SM, Sold by case of 1 each
Small

 $                                            159.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-500-MD, Sold by case of 1 each
Medium

 $                                            159.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-500-LG, Sold by case of 1 each
Large

 $                                            159.00 Included in cost 150 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-500-XL, Sold by case of 1 each
XL 

 $                                            159.00 Included in cost 150 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-500-2X, Sold by case of 1 each
2XL

 $                                            159.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-500-3X, Sold by case of 1 each
3XL

 $                                            183.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-500-4X, Sold by case of 1 each
4XL

 $                                            183.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

IONGEAR™ Battery Powered Military  Heating Vest Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 90-510-XS, Sold by case of 1 each
XS

 $                                       189.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-510-SM, Sold by case of 1 each
Small

 $                                       189.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-510-MD, Sold by case of 1 each
Medium

 $                                       189.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-510-LG, Sold by case of 1 each
Large

 $                                       189.00 Included in cost 150 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-510-XL, Sold by case of 1 each
XL 

 $                                       189.00 Included in cost 150 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-510-2X, Sold by case of 1 each
2XL

 $                                       189.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-510-3X, Sold by case of 1 each
3XL

 $                                       215.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Part number 90-510-4X, Sold by case of 1 each
4XL

 $                                       215.00 Included in cost 50 (requirers 4 - 6 weeks for 
initial delivery)

Part number 90-520, Sold by case of 1 each na $79.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Extra battery for IonGear™ Apparel

Part number 90-530, Sold by case of 1 each na $39.00 Included in cost 100 (requirers 4 - 6 weeks 
for initial delivery)

Designed to allow for maximum user mobility, this kit allows the 
user tof any of our IonGear™ Vests or Jackets to connect their 
heating elements directly to their Motorcycle Battery.

Trelleborg HPS-VP1 Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-910-1, Sold by case of 1 each Small  $                                         4,555.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-910-2, Sold by case of 1 each Medium  $                                         4,555.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-910-3, Sold by case of 1 each Large  $                                         4,555.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-910-4, Sold by case of 1 each XL  $                                         4,555.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-910-5, Sold by case of 1 each 2XL  $                                         4,555.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-910-6, Sold by case of 1 each 3XL  $                                         5,011.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Designed to allow for maximum user mobility, this vest runs off 
of an intelligent Lithium Ion battery.  All heating elements are 
completely removable making vest cleaning easy and safe.  With 
5 available temperature settings you can keep warm for up to 12 
hours.

Designed to allow for maximum user mobility, this vest runs off 
of an intelligent Lithium Ion battery.  All heating elements are 
completely removable making vest cleaning easy and safe.  With 
5 available temperature settings you can keep warm for up to 12 
hours.

HPS- VP1 suit protects against hazardous chemicals in liquid, 
gaseous and solid form, as well as flame resistant. NFPA 1991 
and EN 943-1 approved fully encapsulated suit with extra large 
visor, made from Viton-Butyl rubber.  This suit includes outer 
gloves in accordance with NFPA 1991, a pair of cotton inner 
gloves (the gloves are attached with the Trellchem® ring system 
for easy exchange), integrated booties in the suit material, a pair 
of silicone coated over socks, a gastight zipper coated with 
chloroprene rubber, and is equipped with an integrated 
ventilation system.  World-wide use by hazmat, rescue and fire 
fighting teams, armed forces, military and civil defense. 
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Trelleborg VPS-FLASH Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-920-1, Sold by case of 1 each Small  $                                         2,995.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-920-2, Sold by case of 1 each Medium  $                                         2,995.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-920-3, Sold by case of 1 each Large  $                                         2,995.00 $15 delivery cost for all 
locations within COV

50 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-920-4, Sold by case of 1 each XL  $                                         2,995.00 $15 delivery cost for all 
locations within COV

50 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-920-5, Sold by case of 1 each 2XL  $                                         2,995.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-920-6, Sold by case of 1 each 3XL  $                                         3,295.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Trelleborg VPS-VP1 Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-930-1, Sold by case of 1 each Small  $                                         2,425.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-930-2, Sold by case of 1 each Medium  $                                         2,425.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-930-3, Sold by case of 1 each Large  $                                         2,425.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-930-4, Sold by case of 1 each XL  $                                         2,425.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-930-5, Sold by case of 1 each 2XL  $                                         2,425.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-930-6, Sold by case of 1 each 3XL  $                                         2,668.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Trelleborg LPS Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-940-1, Sold by case of 1 each Small  $                                         1,840.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-940-2, Sold by case of 1 each Medium  $                                         1,840.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-940-3, Sold by case of 1 each Large  $                                         1,840.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-940-4, Sold by case of 1 each XL  $                                         1,840.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-940-5, Sold by case of 1 each 2XL  $                                         1,840.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-940-6, Sold by case of 1 each 3XL  $                                         2,024.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Trelleborg TLU Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-950-1, Sold by case of 1 each Small  $                                         1,125.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-950-2, Sold by case of 1 each Medium  $                                         1,125.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-950-3, Sold by case of 1 each Large  $                                         1,125.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-950-4, Sold by case of 1 each XL  $                                         1,125.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-950-5, Sold by case of 1 each 2XL  $                                         1,125.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-950-6, Sold by case of 1 each 3XL  $                                         1,238.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Trelleborg HPS-TE-DMIL Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

LPS suit protects against hazardous chemicals in liquid, gaseous 
and solid form.  NFPA 1991 approved "limited use" suit with 
extra large visor, made from polyamide fabric coated on the 
outside with rubber.  This suit includes outer gloves in 
accordance with NFPA 1991, a pair of cotton inner gloves , 
integrated booties in the suit material, a pair of silicone coated 
over socks, a gastight PVC zipper.  Overpressure is 
automatically controlled by means of two membrane valves.   
World-wide use by hazmat, rescue and fire fighting teams, 
armed forces, military and civil defense.  

TLU suit protects against hazardous chemicals in liquid, 
gaseous and solid form.  It is a "limited use" suit with extra large 
visor, made from polyamide fabric.  This suit includes outer 
gloves made of a flame retardant chloroprene rubber, a pair of 
cotton inner gloves(gloves are attached wit the Trellchem® 
bayonet ring system) , integrated booties in the suit material, a 
pair of silicone coated over socks, attached nitrile rubber safety 
boots approved as firemen's boots according to EN 345, and a 
gastight PVC zipper.  Overpressure is automatically controlled 
by means of two membrane valves.   World-wide use by 
hazmat, rescue and fire fighting teams, armed forces, military 
and civil defense.  

VPS Flash Type VP1 suit protects against hazardous chemicals 
in liquid, gaseous and solid form, as well as flame resistant.  
NFPA 1991 (certification pending) approved fully encapsulated 
suit with extra large visor, made from chloroprene rubber & 
Nomex substrate.  This suit includes outer gloves in accordance 
with NFPA 1991, a pair of cotton inner gloves (the gloves are 
attached with the Trellchem® ring system for easy exchange), 
integrated booties in the suit material, a pair of silicone coated 
over socks, a gastight zipper coated with chloroprene rubber.  
The overpressure is automatically controlled by means of two 
membrane valves.  Optional- suit can be equipped with an 
integrated ventilation system.  World-wide use by hazmat, 
rescue and fire fighting teams, armed forces, military and civil 

VPS model VP1 suit protects against hazardous chemicals in 
liquid, gaseous and solid form, as well as flame resistant.  NFPA 
1991 and EN 943-1 approved fully encapsulated suit with extra 
large visor, made from chloroprene rubber.  This suit includes 
outer gloves in accordance with NFPA 1991, a pair of cotton 
inner gloves (the gloves are attached with the Trellchem® ring 
system for easy exchange), integrated booties in the suit 
material, a pair of silicone coated over socks, a gastight zipper 
coated with chloroprene rubber, and is equipped with an 
integrated ventilation system.  World-wide use by hazmat, 
rescue and fire fighting teams, armed forces, military and civil 
defense.  Color Yellow or Black, Size Small
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Part number 10-960-1, Sold by case of 1 each Small  $                                         4,750.00 $15 delivery cost for all 

locations within COV
10  (requirers 8 - 10 weeks 

for initial delivery)
Part number 10-960-2, Sold by case of 1 each Medium  $                                         4,750.00 $15 delivery cost for all 

locations within COV
10 (requirers 8 - 10 weeks 

for initial delivery)
Part number 10-960-3, Sold by case of 1 each Large  $                                         4,750.00 $15 delivery cost for all 

locations within COV
30 (requirers 8 - 10 weeks 

for initial delivery)
Part number 10-960-4, Sold by case of 1 each XL  $                                         4,750.00 $15 delivery cost for all 

locations within COV
30 (requirers 8 - 10 weeks 

for initial delivery)

Trelleborg HPS-T-DMIL Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-970-1, Sold by case of 1 each Small  $                                         3,555.00 $15 delivery cost for all 
locations within COV

10  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-970-2, Sold by case of 1 each Medium  $                                         3,555.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-970-3, Sold by case of 1 each Large  $                                         3,555.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-970-4, Sold by case of 1 each XL  $                                         3,555.00 $15 delivery cost for all 
locations within COV

30 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-970-5, Sold by case of 1 each 2XL  $                                         3,555.00 $15 delivery cost for all 
locations within COV

20 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-970-6, Sold by case of 1 each 3XL  $                                         3,911.00 $15 delivery cost for all 
locations within COV

10 (requirers 8 - 10 weeks 
for initial delivery)

Trelleborg TRELLTRAIN Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Part number 10-980-1, Sold by case of 1 each Small  $                                            345.00 $15 delivery cost for all 
locations within COV

25  (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-980-2, Sold by case of 1 each Medium  $                                            345.00 $15 delivery cost for all 
locations within COV

25 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-980-3, Sold by case of 1 each Large  $                                            345.00 $15 delivery cost for all 
locations within COV

50 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-980-4, Sold by case of 1 each XL  $                                            345.00 $15 delivery cost for all 
locations within COV

75 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-980-5, Sold by case of 1 each 2XL  $                                            345.00 $15 delivery cost for all 
locations within COV

50 (requirers 8 - 10 weeks 
for initial delivery)

Part number 10-980-6, Sold by case of 1 each 3XL  $                                            345.00 $15 delivery cost for all 
locations within COV

25 (requirers 8 - 10 weeks 
for initial delivery)

Shelters Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

DPI CBRN Personnel Decontamination Shelter System, Part number 90-120, sold 
by case of 1 each

5' L x 5' W x    7' H

6,950.00$                                            $100 delivery cost for all 
locations within COV

10  (requirers 6 - 8 weeks 
for initial delivery)

Disposable Zytron 600 Containment, Disposable integral water 
system, allows both assisted and self-decontamination, easy 
glove replacement. Minimum water usage, hand held bruch, guy 
ropes and pegs, separate ground cloth. Deploys in approx. 2 
minutes, light weight.

DECAS Inflatable Decontamination Shelter System, Part number 90-110, sold by 
case of 1 each

8' L x 8' W x 8'H

12,500.00$                                          $600 delivery cost for all 
locations within COV

10  (requirers 6 - 8 weeks 
for initial delivery)

Waste water pump (110v or 230v), Waste bladder tank 1000L, 1x 
Waste water hose, 4x raised internal flooring, 2 x raised internal 
flooring, 1x raised internal flooring, Flooring infill plate, Pressure 
reducer, Electric air inflator (110v or 230v), 2xinternal slam tube 
lighting (110v)

Command Control Shelter System, Part number 90-170, sold by case of 1 each 12.3' L x 14' W x 8' H 26,900.00$                                          $750 delivery cost for all 
locations within COV 10  (requirers 6 - 8 weeks 

for initial delivery)

Command Control Shelter System- Shelter with Lining, snap 
flooring( Full Coverage), Lighting (6), Air Conditioner (AC-24), and 
Utility Cart (1)-Articulating Frame

Chemical Laboratory Services Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

Soil/Water/Wipe Analysis for CWA. Covers G agents, HD, L as well as  
CVAA/CVAO Sold by Sample of 1.

N/A 600.00$                                               N/A 60 Samples per week

Materials Swatch Testing - MIL-STD 282  N/A  Based on requirements for 
Testing N/A 60 Samples per week

HPS type TE/Demil is a Fully-encapsulated suit, specifically 
designed for the US D-Mil Program.  Suit material is polyamide 
fabric coated on the outside with a butyl rubber and an 
additional layer of Viton® rubber.  Outer gloves made of flame 
retardant chloroprene rubber and attached with the Trellchem 
ring system.  A pair of cotton inner gloves provided as are 
integrated booties.  The zipper is gastight coated with 
chloroprene rubber and the suit is equipped with an integrated 
ventilation system   

HPS type TE/Demil is a Non-encapsulated suit where the 
breathing apparatus is worn outside the suit was specifically 
designed for the US D-Mil Program.  Suit material is polyamide 
fabric coated on the outside with a butyl rubber and an 
additional layer of Viton® rubber.  Outer gloves made of flame 
retardant chloroprene rubber and attached with the Trellchem 
ring system.  A pair of cotton inner gloves provided as are 
integrated booties.  The zipper is gastight coated with 
chloroprene rubber and the suit is equipped with an integrated 
ventilation system.  

Fully encapsulated suit, for Training Purposes ONLY.  
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Materials Swatch Testing - TOP 8-2-501  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Materials Swatch Testing - NFPA 1991 & 1994  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Materials Swatch Testing - ASTM F739 N/A  Based on requirements for 
Testing N/A 60 Samples per week

Materials Swatch Testing - NIJ  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Materials Testing *  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Filter and Adsorbent Testing *  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Filter and Adsorbent Testing -MIL-PRF-51560A (C2A1) N/A  Based on requirements for 
Testing N/A 60 Samples per week

Filter and Adsorbent Testing -PRF-EA-C-2251 (JSGPM)  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Filter and Adsorbent Testing -MIL-DTL-32101 (Carbon)  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Evaluation - Chemical Sensor *  N/A  Based on requirements for 
Testing N/A 60 Samples per week

Evaluation - Chemical Detector * N/A  Based on requirements for 
Testing N/A 60 Samples per week

Evaluation - Decontamination Effectivness * N/A  Based on requirements for 
Testing 

N/A 60 Samples per week

Evaluation - Protective Coatings * N/A  Based on requirements for 
Testing N/A 60 Samples per week

Evaluation - Reactive Materials and Coatings * N/A  Based on requirements for 
Testing 

N/A 60 Samples per week

* GA, GB, GD, GF, VX, HN1, L, HD, DF, QL,CK, HCN, AC, CG, DMS, NH3, CL2, 
C3H4O, C2H3N, HCL, NaOH, H2SO4, CS2, HF, DMMP, CEES

N/A
 Based on requirements for 
Testing N/A 60 Samples per week

Emergency Telecommunications Size Cost per Amount Shown 
Description Cost per Mile for delivery Availability within 24-

Hours of Requirement Comments

V1 Telecommunications Trailer

$291,500.00

$2100 delivery cost for all 
locations within COV

10  (requirers 12 - 14 weeks 
for initial delivery)

Stand alone system (One trailer by itself, can only support mobile 
to mobile calls between handsets off of this trailer.  700 users 
can be registered in the database, 40 simultaneous handsets can 
be in use at one time). *No handsets are included.

V2 Telecommunications Trailer

$301,350.00

$2100 delivery cost for all 
locations within COV

10  (requirers 12 - 14 weeks 
for initial delivery)

Same as V1 with IP backhaul (can work with other trailers to 
form a system of trailers for use.  All mobile to mobile users 
based off the combined trailer system). *No handsets included.

V3 Telecommunications Trailer

$439,150.00

$2100 delivery cost for all 
locations within COV

10  (requirers 12 - 14 weeks 
for initial delivery)

Same as V2 except this can be tied in to the legacy network via 
SS7 or SIGTRAN (cannot run both simultaneously) links provided 
by others via a Lemko Node 2.  *No handsets included.

V4 Telecommunications Trailer

$543,750.00

$2100 delivery cost for all 
locations within COV

10  (requirers 12 - 14 weeks 
for initial delivery)

Same as V3 except also has VSAT capability if SS7 or SIGTRAN is 
not available for use by the system.  VSAT monthly circuit 
charges are not included.  *No handsets are included.

Description Rate Rate Rate Comments

Portable Banking Units (ATM)
Price per Unit per day / 

up to 3 days Price per Unit Per Week Extended Rate Options 12 Month Projected 
Availability

Description Rate Rate Rate Comments

Emergency Lighting 
Price per Unit per day / up to 3 

days
Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations
Light Tower - portable - see range

         
 

Contractor to provide size and type to include mobilization 
and demobilization and all applicable service and security 
requirements applicable to this type of unit.
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Description Rate Rate Rate Comments

500 Watt Range (250 watt unit)
$2,200 - purchase price per 
tower

Volumes stocked to meet 
national and international 

demand based upon 
season and experience.

1000 Watt Range
$3,500 - purchase price per 
tower IBID

2000 Watt Range
4000 Watt Range
Light Tower - portable with generator - see range

500 Watt Range (250 watt unit)
$3,200 - purchase price per 
tower

Volumes stocked to meet 
national and international 

demand based upon 
season and experience.

1000 Watt Range
$4,500 - purchase price per 
tower IBID

5000 Watt Range (Towable)
$4,500 - purchase price per 
tower IBID

Description Rate Rate Rate Comments

Marine Equipment 
Price per Unit per day / up to 3 

days
Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations
Flat Bottom Boat (16' with 20hp motor) $7,250 - purchace price
Inflatable Raft / Zodiac Style with Motor $6,900 purchase price
Air Boat

Description Rate Rate Rate Comments

Storage Container - Portable
Price per Unit per day / up to 3 

days
Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

ProPac MoD Box , 42"    X1000-42B Serves as a nursing workstation for 
Special Medical Needs Shelters or in triage areas for medical surge $2,475 - purchase price

Volumes stocked to meet 
national and international 

demand based upon 
season and experience.

ProPac Preparedness Cart 65"H Store, transport and dispense shelter 
supplies with this innovative rolling cart.   X2015 $625 - purchase price IBID
Advanced Configurable Containers (ARC) 96"x52"x48" $10,800 - purchase price IBID
(ARC) 96"x28"x32" $8,296 - purchase price IBID
(ARC) 45"x23"x12" $566 - purchase price IBID

Description Rate Rate Rate Comments

Security Personnel 
Price per Unit per day / up to 3 

days
Price per Unit Per Week Extended Rate Options 12 Month Projected 

Availability Special Considerations

Unarmed Security Personnel                         (1 Official)
Levels of "authorities" will be provided at time of request by 
the requesting agency or locality. 

Description Rate Rate Rate Comments

Contractor Representation at EOC (Local or State)
Price per staff member per day / 

up to 3 days
Price per Staff Member Per Week Extended Rate Options 12 Month Projected 

Availability
Special Considerations

Technician
Logistician / Support $400.00
Other (Specify)

Meals and Lodging - see comments  

Rental Car - see comments

Company Vehicle Use - see comments

Contractor to provide size and type to include mobilization 
and demobilization.

Commonwealth of Virginia State Per Diem Rate applies for Meals and Lodging unless otherwise provided.  State per diem rates can be located at www.doa.virginia.gov

Automobile Rental Rates to be based on use of Economy Sized Vehicle rates at time of request from vehicle point of origin or airport/rental company pickup point to point of 
destination and subsequent return to vehicle point of origin or airport/rental company dropoff location; All applicable included rental rates per industry standard apply. 

Company owned vehicle usage rates not to exceed federal price per mile regulations at time of request from vehicle point of origin to point of destination and subsequent return to 
vehicle point of origin. 

Representative must be a VDEM approved contractor 
representative

Contractor to provide size and type to include mobilization 
and demobilization.

Contractor to provide size and type to include mobilization 
and demobilization.
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Description Rate Rate Rate Comments

Airfare - see comments Airfare to be based on soonest available roundtrip Coach Seating rates based on time requirements of the request; Airfare routing to be made from airport closest to requested staff to 
airport closest to the point of destination per requesting entity; Airfare to include all applicable rates per industry standard
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Professional Services Personnel
Price per staff member 
per day / up to 3 days

Price per Staff Member 
Per Week Extended Rate Option (per day)

12 Month Projected 
Availability Special Considerations

Principal-in-Charge 2,151.66$                    10,758.28$                  Not available 15%

Project Manager 1,073.58$                    5,367.89$                    828.44$                                      35%
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Deputy Project Manager (24/7 Disaster Contacts) 1,618.16$                    8,090.82$                    1,248.68$                                  65%
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Logistics Manager 978.53$                       4,892.65$                    755.09$                                      45%
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Program Managers/Principal SMEs 3,354.53$                    16,772.66$                  See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Accountants/Financial Analysts I 915.06$                       4,575.29$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Accountants/Financial Analysts II 1,096.24$                    5,481.18$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Accountants/Financial Analysts III 1,746.92$                    8,734.61$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Appraisers, Adjusters and Insurance Specialists I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Appraisers, Adjusters and Insurance Specialists II 1,253.98$                    6,269.90$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Appraisers, Adjusters and Insurance Specialists III 1,705.30$                    8,526.52$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Arborist I 855.30$                       4,276.49$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Arborist II 1,056.21$                    5,281.05$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Arborist IIII 1,448.30$                    7,241.51$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Archaeologist I 782.88$                       3,914.39$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Archaeologist II 1,253.98$                    6,269.90$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Archaeologist III 1,705.30$                    8,526.52$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Architect I 836.32$                       4,181.62$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Architect II 1,197.63$                    5,988.13$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Architect III 1,879.64$                    9,398.20$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Biologist I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Biologist II 1,056.21$                    5,281.05$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Biologist III 1,879.38$                    9,396.89$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Chemical Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)



COV Emergency Services
RFP #127-11-0001

Page 114

Description Rate Rate Comments

Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)

Chemical Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Chemical Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Civil Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Civil Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Civil Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Coastal Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Coastal Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Coastal Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Computer Specialist I 1,185.23$                    5,926.16$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Computer Specialist II 1,374.84$                    6,874.22$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Computer Specialist III 1,984.70$                    9,923.51$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Contract Administrator I 623.83$                       3,119.16$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Contract Administrator II 884.52$                       4,422.60$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Contract Administrator III 1,215.26$                    6,076.29$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Inspector I 836.85$                       4,184.25$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Inspector II 1,179.18$                    5,895.90$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Inspector III 1,355.34$                    6,776.72$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Manager I 903.22$                       4,516.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Manager II 1,196.84$                    5,984.19$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Construction Manager III 1,418.55$                    7,092.76$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Draftsman/CADD I 686.24$                       3,431.19$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Draftsman/CADD II 873.45$                       4,367.27$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Draftsman/CADD III 1,049.62$                    5,248.09$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Electrical Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms
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Electrical Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Electrical Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Engineering Technician I 600.66$                       3,003.31$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Engineering Technician II 865.56$                       4,327.80$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Engineering Technician III 1,162.33$                    5,811.63$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Engineer I 884.26$                       4,421.28$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Engineer II 1,241.60$                    6,207.99$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Engineer III 1,643.70$                    8,218.51$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Planner I 819.75$                       4,098.73$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Planner II 1,108.62$                    5,543.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Environmental Planner III 1,627.90$                    8,139.50$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Estimator I 960.35$                       4,801.73$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Estimator II 1,255.03$                    6,275.16$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Estimator III 1,815.39$                    9,076.96$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Geologist I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Geologist II 1,339.54$                    6,697.71$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Geologist III 1,679.25$                    8,396.27$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Graphic Artist I 860.56$                       4,302.80$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Graphic Artist II 985.12$                       4,925.61$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Graphic Artist III 1,097.30$                    5,486.51$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Health Scientist I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Health Scientist II 1,253.98$                    6,269.90$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Health Scientist III 1,705.30$                    8,526.52$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Historical Architect I 836.32$                       4,181.62$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms
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Historical Architect II 1,197.63$                    5,988.13$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Historical Architect III 1,879.64$                    9,398.20$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Horticulturalist I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Horticulturalist II 1,056.21$                    5,281.05$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Horticulturalist III 1,879.38$                    9,396.89$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydraulic Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydraulic Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydraulic Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydrologist I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydrologist II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Hydrologist III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Instructor I 885.05$                       4,425.23$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Instructor II 1,253.98$                    6,269.90$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Instructor III 1,705.30$                    8,526.52$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Landscape Architect I 819.75$                       4,098.73$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Landscape Architect II 1,108.62$                    5,543.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Landscape Architect III 1,627.90$                    8,139.50$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Mechanical Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Mechanical Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Mechanical Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Planner, General I 819.75$                       4,098.73$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Planner, General II 1,108.62$                    5,543.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Planner, General III 1,627.90$                    8,139.50$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Program Coordinator I 903.22$                       4,516.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms
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Program Coordinator II 1,196.84$                    5,984.19$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Program Coordinator III 1,633.16$                    8,165.81$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Sanitary Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Sanitary Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Sanitary Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Soils/Geotechnical Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Soils/Geotechnical Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Soils/Geotechnical Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Statistician I 819.75$                       4,098.73$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Statistician II 1,108.62$                    5,543.08$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Statistician III 1,627.90$                    8,139.50$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Structural Engineer I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Structural Engineer II 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Structural Engineer III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Surveyors/GIS Specialists I 512.18$                       2,560.89$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Surveyors/GIS Specialists II 999.86$                       4,999.29$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Surveyors/GIS Specialists III 1,326.65$                    6,633.24$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Technical Writer I 861.09$                       4,305.43$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Technical Writer II 1,127.84$                    5,639.20$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Technical Writer III 1,433.30$                    7,166.51$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Telecomunications Specialist I 897.43$                       4,487.14$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Telecomunications Specialist III 1,235.27$                    6,176.35$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Telecomunications Specialist III 1,776.41$                    8,882.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Wetlands Specialist I 878.72$                       4,393.59$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms



COV Emergency Services
RFP #127-11-0001

Page 118

Description Rate Rate Comments

Attachment D
Commonwealth of Virginia Pre-Identified Resources, Commodities, and Services Listing  
(NOTE - this listing is "non-exclusive" and does not exclude any potential resource, commodity, or service)

Wetlands Specialist II 1,056.21$                    5,281.05$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Wetlands Specialist III 1,879.38$                    9,396.89$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Word Processor I 485.57$                       2,427.87$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Word Processor II 640.94$                       3,204.68$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Word Processor III 835.01$                       4,175.04$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Project Manager 1,327.34$                    6,636.72$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Senior UXO Supervisor 1,039.47$                    5,197.33$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Safety Offier 970.16$                       4,850.78$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO QC Specialist 970.16$                       4,850.78$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Technician I 620.89$                       3,104.46$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Technician II 751.49$                       3,757.45$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Technician III 900.54$                       4,502.72$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

UXO Sweep Personnel 620.89$                       3,104.46$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Meteorologist 624.20$                       3,121.01$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available from all team member firms

Safety Manager 1,421.46$                    7,107.30$                    See Special Considerations Available as needed
Extended rate option requires 30 consecutive days on-site; may not be 
available for personnel from all team member fims
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FRANCIS H. (FRANK) BEST 
ROLE:  PRINCIPAL-IN-CHARGE 
 
Frank Best’S career is a record of successful program design, 
implementation and management across a broad spectrum of industries 
including emergency management, education, real estate, construction, 
and insurance.  During the past decade his work has focused on pre- and 
post-disaster valuation and condition of property within the U.S.  

As a member of the National Academy of Science Disaster Round Table, 
Frank has participated in the planning and presentation of public forums 
presented by the National Academy of Sciences including Community 
Disaster Resilience; Law, Science, and Disaster; Lessons Learned between 
Hurricanes: From Hugo to Charley, Frances, Ivan and Jeanne, and the 
publication of “Public Health Risks of Disasters.
 

”   

Relevant Experience 
Nashville Disaster Emergency Services, Nashville, Tennessee:  Nashville Metro’s Department of General Services 
requested emergency response services as a result of the severe flooding that hit the city on May 2, 2010.  On May 6, we 
were asked to conduct high-level preliminary damage assessments of all Metro buildings damaged by the disaster event 
to support an existing Metro Nashville Program Management contract held by PB’s sister company, Heery.  PB is currently 
acting as Metro’s general advocate, supporting the city’s efforts through its multi-phased recovery process.  In this role, 
the team is working with the city and FEMA with the preparation of project worksheets (PWs), assisting with the 
development of requests for proposals (RFPs), scopes of work (SOWs), contractor selection and  construction 
management.  Frank is serving as PB’s principal-in-charge.  

Professional Engineer (PE) Hurricane Katrina Certified Claims, Allstate Insurance, Louisiana and Mississippi: served as 
senior project manager for the post-Katrina evaluation of causation for total loss of personal property in Louisiana and 
Mississippi.  The project required PE certification of findings with results returned to Allstate claims.  In addition, PB 
provided onsite PE-certified claims services as commercial catastrophic manager to Allstate for future events. 

Inspection Services, OneBeacon Insurance Company, Maine, New Hampshire, Vermont, Rhode Island and New York: 
project manager responsible for the proposal and project management for the collection of 30,000 inspections annually 
utilizing both optical character recognition (OCR) and Web-based platforms.  Project’s duration was 36 months. 

FEMA Housing Inspection Services Contract, Nationwide: served as a member of senior management team with duties 
of project facilitator responsible for assisting the project manager in directing efforts to assemble and educate a team of 
professional inspectors, field incident managers and computer operations personnel to be deployed in case of natural 
disasters or other presidentially declared emergencies.  Frank served as the senior incident manager for Hurricane 
Georges and the FEMA recovery effort in Puerto Rico.  Duties included the management of the on-site PB response team, 
the recruitment and instruction of 350 local Spanish-speaking personnel to gather data relative to residential damage 
using a handheld computer.  More than 200,000 inspections were completed island-wide and delivered to FEMA during a 
five-month period.

Years of Experience:  45 
 
Education: M.A./Nonprofit Business 
Administration 

B.A./Classical Literature and 
Mathematics 

 
Affiliation:  Seated member, 
National Academy of Sciences, 
Disaster Round Table Advisory 
Board 
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RYAN E. MARTIN 

ROLE:  PROJECT MANAGER 
 
Ryan Martin has more than 10 years of experience working in the 
design/build residential and commercial construction industry and as a 
production and operations manager for PB’s insurance industry-related 
work.  Currently, Ryan acts as the operations manager and client contact for PB’s insurance services division.  He also 
supports PB’s business development initiatives within the within the real estate and insurance industries by attending 
industry conventions as well as business development and client meetings. 

Relevant Experience 
Nashville Disaster Emergency Services, Nashville, Tennessee:  serves as a program manager.  PB is acting as Metro’s 
general advocate, supporting the city’s efforts through its multi-phased recovery process.  In this role, the team is 
working with the city and FEMA with the preparation of project worksheets (PWs), assisting with the development of 
requests for proposals (RFPs), scopes of work (SOWs), contractor selection and  construction management. 

Insurance Services, Herndon, Virginia:  Ryan manages PB’s commercial insurable value project which provides 
replacement cost values to many of the world’s largest real estate and property investment firms.  He is responsible for 
inspection costing, inspector training and oversight, as well as operational contact with the client. Projects include the 
following: 

• BlackRock Realty Insurable Value Program, Various Locations  
• Diocese of Corpus Christi Insurable Value Program, Corpus Christi, Texas  
• Archdiocese of Santa Fe Insurable Value Program, Santa Fe, New Mexico   
• Aon Insurable Value Program, California  
• NewTower Trust Company Insurable Value Program, Various Locations  
• Diocese of Bismarck Insurable Value Program, Bismark, North Dakota  
• Marsh Condition Assessment for the California Public Employee Retirement System (CalPERS), California  

Insurance Services, Herndon, Virginia:  As operations manager, Ryan oversaw PB’s residential inspection program.  Over 
a two-year period he was responsible for identifying, recruiting and training more than 300 new inspectors to meet 
project demands.  He coordinated with customer service and field operations teams to resolve exception conditions and 
provide feedback on inspector performance to clients.  As production manager, Ryan oversaw the delivery of 200,000 
inspections within a two-year period for a number of major property and casualty insurance providers.  In this role, he 
was directly responsible for the identification and training of key staff members, the development of scope of work 
documents, and the development of quality assurance processing procedures.  In addition, Ryan has played a key role in 
supporting the implementation of new client services.  He worked directly with clients to confirm project requirements 
and coordinate implementation strategies.  Projects included: 

• American Modern Insurance Group (AMIG), 
Nationwide 

• Amica Insurance, Nationwide 
• MetLife, Nationwide 

• Marshall & Swift Insurance Inspections, 
Nationwide 

• Nationwide Insurance, Nationwide

Years of Experience:  14 
 
Education: B.S./Marketing 
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WILLIAM (BILL) MIRTH 
ROLE:  DEPUTY PROJECT MANAGER/ACCOUNT MANAGER 
 
William (Bill) Mirth has more than 30 years of experience in the 
telecommunications and engineering services industries.  His key 
experiences include negotiating international and domestic business 
operations models, building and managing the systems and work centers 
to support those business operations, negotiating strategic vendor partnerships and delivering strategic corporate 
programs.  Bill also has experience providing consulting services to organizations in order to set operations, technology 
and commercial goals as well as recommending and managing plans to achieve those goals.  
 
Relevant Experience 
PB Insurance Services, Herndon, Virginia: Bill was the operations manager responsible for ensuring production schedules 
and milestones were met for regional and national commercial property portfolio inspection projects.  Bill oversaw the 
implementation of new client projects and worked directly with clients to confirm requirements, negotiate 
implementation plans and coordinate implementation and activation of PB field inspection and processing operations.  
He was also responsible for strategic technology partnership vendor management.  Bill served as the primary interface 
with the vendor to negotiate the implementation of PB requirements into the system’s toolset, including time and cost 
and prioritization of PB’s needs. Listed below are Bill’s major accomplishments while working in the insurance services 
field: 

• Conducted a strategic business unit consulting engagement resulting in an operational and commercial action 
plan to grow the business through the establishment of vendor partnerships and a direct sales channel.  
Implementation of these recommendations in the 2003-2004 business plan resulted in five new strategic clients 
and a forecasted 2005 revenue plan exceeding $30 million.   

• Improved the timeliness, reliability, and quality of PB’s implementation of new client projects by implementing a 
program management process and discipline within the insurance inspection services unit.   

• Enabled PB to expand its residential and commercial client base by leading an effort to select a strategic 
technology vendor partner who could provide PB the capability to offer a managed end-to-end electronic 
inspection solution to the insurance industry.  The result was a strategic partnership with a vendor that enabled 
PB to win contracts with carriers such as Amica, American Modern Insurance Group, and Maine Mutual and 
expand into the commercial inspection market.  

• Led a team to re-engineer the content and navigation of the PB insurance services Web site in order to support 
2004 campaigns to market services directly to clients. 

Project Management Resource Center (PMRC), Herndon, Virginia: Bill is managing the design and implementation of 
PMRC, a business processes and a Web-based management system to track and assign professional resources.  The scope 
of the project includes: 

• Design and specification of the business processes, data model, workflow and system requirements to maintain 
an inventory of PB professionals; coordinate their availability and just-in-time assignment; and track the reported 
time of each professional against the resource hours requested.  

Years of Experience:  30 
 
Education: M.S./Mathematics 

B.A./Mathematics 
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• Managed the information technology (IT) vendor contract and delivery relationship to build, certify, install, and 
operate the operational control system. 

• In parallel with the initial system design for a Federal Emergency Management Agency (FEMA) Technical 
Assistance Contract (TAC) pursuit, Bill also designed and managed a team and contract staffing process to recruit 
candidate professionals both inside and outside of PB.  This effort included Web-based advertising, identifying 
and contacting existing employees and contractors and reviewing and scoring candidate credentials against FEMA 
guidelines.  The result was a base of 300 vetted professionals who were available for deployment to meet the 
readiness commitments of the potential FEMA TAC II contract.   
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BRIAN KIMBERLY 
ROLE:  LOGISTICS MANAGER 
 
Brian Kimberly has more than 15 years of experience working in the 
residential and commercial property valuation field for PB’s real estate- and insurance industry-related work.  Brian has 
been involved with the development of current processes and procedures as well as the evolution of workflow 
management tools resulting in reliable and flexible data capture and internal management options.  
 
Relevant Experience 
Insurance Services, Herndon, Virginia:  Brian is responsible for coordinating technical implementation and testing 
internal and external vendor partner application interfaces involved with the condition assessment and valuation of 
residential and commercial properties.   A sample of PB real estate and insurance inspection projects include: 

• Allstate Engineering Inspections, Louisiana 
• Amica Insurance Inspections, Nationwide 
• BlackRock Realty Insurable Value Program Inspections, Nationwide   
• Diocese of Bismarck Insurable Value Program, Bismarck, North Dakota   
• Hines Insurable Value Inspections, Nationwide  
• Marsh Condition Assessment Project, Nationwide   
• Marshall & Swift/Boeckh (MSB) Insurance Inspections, Nationwide 
• Nationwide Insurance Inspections, Nationwide 
• NewTower Trust Company Commercial Valuation Services, Nationwide 

In his role as a systems analyst, Brian is responsible for the design, development and support of project databases and 
systems, to include queries, reports, forms, macros, modules and visual basic code.  In addition, Brian provides support 
for ongoing client operations, prepares weekly production control reports, troubleshoots production problems, develops 
and executes ad-hoc production reports for management use and generates monthly invoice processes.  Brian also 
reviews existing projects and workflow processes for improvements and cost-benefit opportunities.   

As the dispatch manager Brian was tasked with analyzing, mapping and distributing field assignments in support of 
multiple, concurrent nationwide insurance inspection initiatives.  He implemented work assignment modeling initiative to 
lower field labor costs by an estimated $500,000 during the first year of the project.  Brian was also responsible for the 
planning of staff resourcing and time-management to ensure multiple client deliverables were met. 

FEMA Disaster Housing Inspection Services Contract, Nationwide: as a subcontractor to PB, Brian served as an assistant 
logistics and technical manager responsible technical support and maintenance of 900 handheld computers and 
associated peripherals.  To streamline equipment distribution and tracking, Brian implemented an inventory control 
management system utilizing database and barcode technology.  He assisted with the management of programming 
updates, equipment repair and shipped computers and equipment to disaster locations.  In his role as a disaster 
administrative coordinator, Brian was responsible for the quick and efficient deployment of independent contractor 
inspectors to the disaster field site.  He entered and updated inspector data into the project database and maintained 
communication with inspectors.   

Years of Experience:  15 
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PETER DRENAN 
ROLE:  PROGRAM ADVISOR 
 
Peter Drenan is an industry leader with national experience 
encompassing architecture, design, construction management, project 
management, cost estimation and building codes. He is recognized as a 
leader in teaching and seminar presentations on building, construction 
details, and building codes as part of the “Code Check” speaker’s 
bureau. As a practicing architect, he has led the planning, design, 
construction and facility management for 250+ university construction 
projects totaling more than $750M. Additionally, Peter has six years of 
progressive FEMA experience, performing and supervising response and 
recovery activities, historic preservation compliance, and mitigation 
activities. He has managed and directly supervised more than $2B in 
Public Assistance PW work performed by FEMA staff, local hires, USACE 
and Bureau of Reclamation (mission assignments) and Technical 
Assistance Contractors (TAC) encompassing hazards including floods, hurricanes, and tornadoes. He is also a contributing 
author and subject matter expert for the 2008 revision of four FEMA NFIP Technical Bulletins. He served as Deputy PAO 
after Hurricane Katrina, managing debris operations while developing the statewide demolition program.   

Instructor on following FEMA courses: 
• Public Assistance Operations 1 Course 

• Public Assistance Operations 2 Course 

• Public Assistance Debris Operations Course 

• Public Assistance Debris Management Course (co-authored) 

• Public Assistance Debris Monitoring Course 

• Public Assistance Pilot Program 

• Public Assistance Hazard Mitigation 406 Course 

• Public Assistance Project Worksheet Development Course 

• Public Assistance Task Force Leader (co-authored) 

• Public Assistance Preliminary Damage Assessments (co-authored) 
 

Relevant Experience 
FEMA PA Task Management, Nationwide: serves as task manager and team lead. Paul has successfully managed and 
delivered PA TAC services, developed process improvements and solutions to enhance the PA program and contractor 
operations, and established and maintained effective relationships with FEMA program managers and staff.  Tasks 
managed across the country include flooding events, hurricanes, ice storms, tornados, closeout operations and 
programmatic tasks. As task manager and team lead, he implemented a streamlined process to closeout over 1,900 PWs 

Years of Experience:  28 
 
Education: B.S./Architecture, North 
Carolina State University, 1982 
 

Registrations/Certifications:  

Certified Housing Inspector; 
Comprehensive Building Code 
Specialist (IRC); FEMA PA-certified 
Instructor 
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and worked through a backlog of 200 previously unresolved issues, helping Region III close the Hurricane Isabel disaster 
one year ahead of schedule. 

Public Assistance - Technical Assistance Contract (PATAC), Federal Emergency Management Agency, Nationwide: 
serves as emergency management specialist. Initially with FEMA and then Dewberry, provided expertise in a variety of 
Public Assistance Program roles including: 

• Served as PA DPAO and technical lead on disaster deployments annually from 2003 to present, including as 
Public Assistance Coordinator in Richmond, Virginia (Battery Park) for Tropical Storm Ernesto 

• Managed staff and operations for two of FEMA’s largest debris operations - $125M debris operations for 
Hurricane Isabel and $2.5B debris operations for Hurricane Katrina 

• Developed program for performing demolition on private property for FEMA PA debris operations following 
catastrophic disasters. 

• Authored Preliminary Damage Assessment (PDA) Training Program for FEMA Region III  

• Supervised a public assistance field operations cadre of 65 staff members; managing a workforce exceeding 400.  

• Co-authored or authored FEMA Debris Monitoring Guide, Debris Management Guide, and PA Task Force Leader 
Position Task Book 

• Experienced instructor, FEMA Debris Management and Debris Planning course 
Federal Emergency Management Agency, Region III, Philadelphia, Pennsylvania:  served as public assistance manager, 
deputy public assistance officer (DPAO), public assistance coordinator (PAC), debris specialist, debris task force leader, 
historic preservation specialist. Serving in management roles within the Public Assistance (PA) program for FEMA, Region 
III, including Hurricane Isabel (Virginia), Tropical Storm Gaston (Virginia) and Tropical Storm Ernesto (Virginia). Also served 
as deputy PAO in Hurricane Katrina (Louisiana) managing debris operations while developing the statewide demolition 
program. 

Building Fundamentals Inc., Charlottesville, Virginia:  served as president and founder. Building consultant – building 
code specialist; expert witness/litigation support services; training and education in building-related topics – one of only 
three qualified speakers nationwide at the “CodeCheck” speaker’s Bureau. Building inspections and analysis – residential 
building inspections, new construction inspections, historic property evaluations, building consultations and construction 
management. Inspected over 4,500 residential and commercial properties. Performed facilities evaluations for the Navy, 
at various military bases around the country. Certified for home inspections (ASHI), and Radon testing (NEHA/NRSB). 
Past-president of the statewide organization for home inspectors in Virginia (VAREI). 

JRM & Associates, L.L.C, Charlottesville, Virginia:  served as chief operating officer. Construction management and 
operations – commercial and sports related construction, developing facilities at as many as eight diverse sites 
simultaneously, throughout the East Coast. Licensed Class ‘A’ contractor and construction manager in eight states. 

Facilities Planning and Construction, Charlottesville, VA. senior project manager, facilities management - University of 
Virginia – In charge of major capital projects and capital programs for the state of Virginia, involving building and 
infrastructure projects ranging from $500,000 to $35,000,000. 

Architectural and Engineering Services, Charlottesville, Virginia:  served as Associate Health Sciences Center architect. 
Department of Physical Plant - University of Virginia - In charge of a staff of 11 project managers overseeing design and 
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construction projects for the state of Virginia, specializing in health care facilities and infrastructure. Each project 
manager oversees an average of 22 projects simultaneously, with a cumulative construction value averaging over 
$250,000,000. 

Architectural and Engineering Services, Charlottesville, Virginia:  served as project manager. Department of Physical 
Plant - University of Virginia - In charge of capital projects for the state of Virginia, involving institutional and 
infrastructure projects ranging from $100,000 to $2,500,000. 
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PAUL MANNO 
ROLE:  PROGRAM ADVISOR 
 
Paul Manno has deployed on more than 30 disaster assignments over 
the last 16 years, serving as Program Advisor, Deputy Public Assistance 
Officer, Closeout Specialist, PAC, Project Specialist or Debris Specialist, 
including assignments for Hurricanes Ike, Katrina, Charley, Jeanne, 
Frances, Ivan, Isabel, Lili, Georges, as well as the terrorist attack on the 
World Trade Center.  Paul has PA Closeout, Ops I, II and Debris 
Management training and has led many programmatic tasks for FEMA 
Headquarters, including development of FEMA PA courses and 
publications. Paul has over 19 years of experience in planning and 
specializes in natural hazard disasters and emergency management 
planning. Since 1995, he has been involved in the Federal Emergency 
Management Agency (FEMA) through assignments with the National Flood Insurance Program, FEMA's Public Assistance 
Program and the Hazard Mitigation Technical Assistance Program.  Paul has an in-depth understanding of the FEMA’s 
Public Assistance (PA) Program requirements, procedures, objectives and challenges, combined with practical on-the-
ground experience with field operations gained through numerous disasters over the past two decades. Paul successfully 
led the development and implementation of the company’s Quality Assurance Plan, ensuring the deployment team 
delivered high quality and exceptional customer service on each disaster response and recovery operation.  Paul also 
served as deployment manager for Dewberry, matching corporate resources to FEMA’s disaster-specific needs. He has 
managed more than 40 task orders, including disaster recovery tasks and FEMA PA programmatic tasks for Headquarters.   

 Relevant Experience 

FEMA PA Task Management, Nationwide: serves as task manager and team lead. Paul has successfully managed and 
delivered PA TAC services, developed process improvements and solutions to enhance the PA program and contractor 
operations, and established and maintained effective relationships with FEMA program managers and staff.  Tasks 
managed across the country include flooding events, hurricanes, ice storms, tornados, closeout operations and 
programmatic tasks. As task manager and team lead, he implemented a streamlined process to closeout over 1,900 PWs 
and worked through a backlog of 200 previously unresolved issues, helping Region III close the Hurricane Isabel disaster 
one year ahead of schedule. 

District of Columbia Department of Public Works Hurricane Isabel Response/Debris Support, Washington, DC: served 
as emergency management specialist.  Provided support to ESF#3 during and after Hurricane Isabel. Worked in the 
Emergency Operations Center providing support to ESF#3 personnel during the hurricane. Assisted DPW to draft a scope 
of work for debris removal and select a debris removal contractor. Aided with preliminary damage assessment. 
Developed load ticket tracking database to support FEMA documentation requirements. Conducted after-action review 
meeting and wrote after-action report.   All efforts contributed to ultimate timely and full reimbursement for FEMA PA 
grants and closeouts. 

City of Houston Tropical Storm Allison Debris Support Services, Houston, Texas: served as emergency management 
specialist. Assess the 13-county area and evaluated its solid waste debris management procedures and emergency plans 

Years of Experience:  19 
 
Education: M.A./Urban Planning, 
University of Virginia 

B.S./Environmental Science, 
University of North Carolina, 1992 

 
Registrations/Certifications:  

FEMA PA-certified Instructor 
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in response to storm-related disasters. The counties included Austin, Brazoria, Chambers, Colorado, Fort Bend, Galveston, 
Harris, Liberty, Matagorda, Montgomery, Walker, Waller, Wharton and more than 50 other communities within the 
counties. Increased awareness among participating communities, gathered and reviewed information, and evaluated the 
readiness of the region to respond to a major debris-generating event, and submitted a series of recommendations in the 
form of a regional storm debris assessment report. During Phase 2, developed a working plan for the communities so that 
the area can respond effectively and in a coordinated way to a debris-generating disaster event. Tasks included debris 
prediction (quantification of storm impacts), evaluation of debris management site availability, evaluation of landfill site 
availability, development of standard mutual aid agreements and debris contractor contracts, and a final report from 
hurricane events.  

Palm Beach County Debris Support Services, Palm Beach County, Florida: served as emergency management specialist.   
Developed a comprehensive disaster debris management plan, which included a GIS-based debris prediction model. The 
development of the prediction model was expedited and the initial plan was delivered before the start of the hurricane 
season. The most innovative aspect of this project is the development of an interactive geographic information system 
(GIS) debris prediction model. The application integrates mapping data showing the location of roads, houses, and other 
buildings with a tool that allows the debris manager to determine the quantity of debris at a given location based on the 
magnitude of the predicted storm. Other functions, such as showing locations of potential obstacles to debris clearing 
and locations of potential disposal sites, are also included.  

FEMA National Flood Insurance Project (MCC), Federal Emergency Management Agency, Nationwide: served as 
emergency management specialist. The National Flood Insurance Program (NFIP) includes one of the largest mapping 
programs in the United States. Federal program management and technical review and evaluation services have been 
provided to the NFIP for the past 30 years. Scope includes technical engineering evaluations and coastal reviews of 
hydrology and hydraulics at sites nationwide, creation of flood hazard boundary maps, flood insurance rate maps, letters 
of map amendment (LOMAs), letters of map revision (LOMRs), and other legal flood-related technical documentation.  

Hazard Mitigation Technical Assistance Project (HMTAP), Federal Emergency Management Agency, Nationwide: served 
as emergency management specialist. Provides technical support on a wide array of hazard mitigation program 
initiatives. Work has covered technical and programmatic support to FEMA and local communities for implementing the 
Hazard Mitigation Grant Program (HMGP), National Earthquake Technical Assistance Program, Wind and Water Technical 
Assistance Program, Flood Management Assistance, and Project Impact programs. Services have been provided on two 
successive 5-year contracts, successfully completing more than 80 task orders in 31 states nationwide, responding to 
more than 40 disaster declarations.  

Hazard Mitigation Grant Program Benefit-Cost Analysis, Dauphin County, Pennsylvania: served as emergency 
management specialist.  Completed technical analysis and retrofitting alternative evaluations to develop a cost beneficial 
solution to mitigate future flood losses. The analysis included evaluations of acquisition, elevation, relocation, dry and 
wet floodproofing, and barriers for repetitively flooded structure throughout the county.  

FEMA PA Programmatic Work, Washington, DC:   served as task lead. Paul was the NISTAC Lead for any debris-related 
programmatic tasks issued by FEMA Headquarters, including the ongoing facilitation of an interagency working group on 
Contaminated Debris; development of a debris monitoring guide and a debris estimation initiative, collaborating with the 
USACE on the development of a debris estimating process to streamline the FEMA PA grant process. He 
developed/updated PAC Crew Leader, Preliminary Damage Assessment, 406 Mitigation, Eligibility courses.  In addition, 
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Paul is a PA-certified instructor and has delivered courses at FEMA’s Emergency Management Institute in Emmitsburg, 
Maryland, as well as at numerous Joint Field Offices during a recovery operation.
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LINDA R. BERNHARDT 

 
Linda Bernhardt is experienced in strategic communications planning, 
writing, editing, and graphic and document design; organizing 
community outreach activities; preparing public education materials; 
and managing outreach initiatives.  She has designed, edited, and 
produced numerous publications, training materials, and other 
communication pieces for FEMA’s Mitigation Directorate since 1988.  
She has a thorough understanding of and practical experience in design, 
layout, and composition to help relay complex technical processes and 
critical program messages to citizens and community leaders.  She has authored or co-authored and designed numerous 
presentation and publication materials with the goal of informing, instructing, and demonstrating specialized programs to 
the appropriate audience.  Linda has worked with the engineering sector for all of her career in the areas of marketing 
communications; proposal writing and editing; presentation design and delivery; and data input, tracking, maintenance, 
and delivery.  She is accomplished in working on complex projects under tight deadlines, while continuously maintaining 
quality.   
 
Relevant Experience 
Community Outreach Professional, Clean River Action Sewer Separation, DC Water and Sewer Authority, Washington, 
DC: Developed comprehensive communication materials for DC WASA’s Combined Sewer Overflow (CSO 006) in Historic 
Anacostia, a regulatory and consent decree-driven program that involves adding new pipes which separate the flow of 
stormwater from wastewater and will reduce the amount of wastewater that enters the Anacostia River.  From writing 
the communications plan to maintaining the program after its implementation, prepared or oversaw the development of 
the following:  presentations to affected homeowners and business owners, display boards and other graphics, contact 
tents, project brochure, invitation to public meetings and post card mailer, project business cards, pocket contact list, 
door hangers, T-shirts.  Visited and photographed project area to gain a deeper understanding of potential construction 
obstacles both on private property and in public space and roadways.  Worked with public affairs staff to arrange 
community meetings.  Wrote scripts for phoning customers.  Contacted area residents and business owners to encourage 
meeting attendance and answer questions.  Wrote training guide for instructing staff on how to conduct in-home 
interviews with property owners for the purpose of gaining agreement to separate storm from sewer pipe on private 
property.  Throughout this project, was responsible for maintaining quality control; conducting research; maintaining, 
tracking, and updating customer data; and coordinating between DC WASA’s planning and public affairs departments.   
 
Graphic Designer and Manager, Various Courses, Emergency Management Institute (EMI). Emmitsburg, MD.  EMI 
Course E194 – Advanced Floodplain Management Concepts:  Developed simulated to-scale FIRMettes, plats and surveys, 
and as-builts to support eight written exercises. Coursework covers preparing for post disaster floodplain manager 
responsibilities, NFIP floodplain rules and regulations, and floodplain management roles and responsibilities.  EMI Course 
273 – Managing Floodplain Development through the NFIP:  Managed the design of two 2' x 3' mounted illustrations, one 
of which was a hand-drawn and colored, depicting watershed changes over time.  These pieces served as interactive 
learning tools for 35 students.  The graphics were scanned and placed into PowerPoint for online access and future use by 

Years of Experience:  18 
 
Education: A.A./Liberal Arts, 1994 
 
Certifications: Certified DBE/WBE, 
Commonwealth of VA, #5821 
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the students.  In addition, Linda has created numerous graphics and publications that illustrate and address flood 
hazards, floodplain management, and mitigation planning.   
 
Community Outreach Professional, Clean River Action Sewer Separation, DC Water and Sewer Authority, Washington, 
DC:  Developed comprehensive communication materials for DC WASA’s Combined Sewer Overflow (CSO 006) in Historic 
Anacostia, a regulatory and consent decree-driven program that involves adding new pipes which separate the flow of 
stormwater from wastewater and will reduce the amount of wastewater that enters the Anacostia River.  Wrote the 
communications plan and maintained the program after implementation, prepared or oversaw the development of the 
following:  presentations to affected homeowners and business owners, display boards and other graphics, contact tents, 
project brochure, invitation to public meetings and post card mailer, project business cards, pocket contact list, door 
hangers, T-shirts.  Walked and photographed project area to understand construction obstacles on both on private 
property and in public space and roadways.  Worked with public affairs staff to arrange community meetings.  Wrote 
scripts for phoning customers.  Contacted area residents and business owners to encourage meeting attendance and 
answer questions.  Wrote training guide for instructing staff on how to conduct in-home interviews with property owners 
for the purpose of gaining agreement to separate storm from sewer pipe on private property.  Throughout this project, 
was responsible for maintaining quality control; conducting research; maintaining, tracking, and updating customer data; 
and coordinating between DC WASA’s planning and public affairs departments.   
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CHARLES (MIKE) FERRALL 
 
Charles (Mike) Ferrall, owner of Mobile Disaster Structures (MDS), has 
had the benefit of observing the various FEMA product and service 
providers over the last 17 years. Mike has developed a keen 
understanding of the IA-IAP program and the primary contractors who 
serve DHS/FEMA.  As a result of this understanding, Mike has provided 
consultation services for several of these companies.   MDS was awarded 
numerous temporary housing contracts by FEMA and state emergency 
management agencies.   
 
Mike enlisted in the U.S. Navy in 1970 and volunteered for submarine duty.  He served on five different Fleet Ballistic 
Nuclear Submarine crews and two shore tours achieving the enlisted rank of Senior Chief SONAR Technician 
(Submarines).  Mike served as Division Officer and Contracting Officer of the submarine SONAR training division, naval 
submarine school in Groton, Connecticut.  Mike was presented with the Navy Commendation Medal for his significant 
efforts while serving in those capacities. In 1993, after 22 years of service, Mike retired from the U.S. Navy.   Mike gained 
valuable experience in leasing to the Federal government by developing and implementing a GSA contract for renewable 
12-month lease terms for modular buildings to be utilized by the U.S. ARMY as temporary barracks.  Since 1996, FEMA 
has awarded Mike various temporary housing contracts for the provision of over 15,000 temporary housing structures 
including travel trailers, park models and manufactured homes. 
 
Relevant Experience 
Forest River, Inc.: Mike managed the contract to provide ruggedized “Mississippi Cottages” in support of the Mississippi 
Alternative Housing Pilot Program.  

FEMA/American Red Cross: MDS repaired, delivered and set up FEMA 40’ shower trailers, winterized and transported 
back to Atlanta FEMA facility.   

FEMA, Atlanta, Georgia to Wilmington, Delaware: MDS transported and set up 40’ shower trailers from Atlanta to 
Wilmington following Hurricane Fran, winterized and transported back to FEMA Atlanta facility.   

FEMA, Arkansas: Provision of 30 travel trailers (28’) for Arkansas (post-tornado).  

FEMA, Arkansas: Provision of manufactured homes for Arkansas (post-tornado) for 40 manufactured homes (60’). 

FEMA, Little Rock, Arkansas: MDS set up manufactured homes and was awarded a contract to set up 40 manufactured 
homes in and around Little Rock. 

FEMA/Arkansas State O.E.S.: MDS was responsible for maintenance and deactivation, travel trailers, and manufactured 
homes. MDS was awarded a contract for the maintenance of 30 travel trailers and 40 mobile homes in and around Little 
Rock. 

FEMA, Oklahoma City, Oklahoma: MDS was responsible for site prep and manufactured homes in Oklahoma City (post-
tornado). MDS was awarded a contract for site preparation of 200 manufactured homes in and around Oklahoma City. 

Years of Experience:  39 
 
Education:  

B.S./Vocational Technical Education, 
Southern Illinois University, 1990   

B.S./Business Administration, New 
York Regents State University, 1992 
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FEMA, North Carolina: Procurement of manufactured homes in North Carolina (post-Hurricane Floyd), this contract was 
awarded to provide 600  manufactured homes (14’ x 70’) for east-central North Carolina. 
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FRANKLIN (FRANK) FORD, JR 
 
Franklin (Frank) Ford has more than 26 years of successful executive 
leadership experience within the private industry, the Department of 
Defense, United States Army, and Army Corps of Engineers. As a G3, 
Senior Operations Officer, he has synchronized operations across more 
than 95 countries for a 36,000 person Army organization with a program 
in excess of $45B dollars. As an emergency manager, he coordinated 
over 50 emergency, and flood control and coastal emergency activities in 
support of the Federal Emergency Management Agency (FEMA), and 
state and local governments. He has extensive experience in continuity 
of operations (COOP) and Continuity of Government (COG), force 
protection and risk analysis programs. As a branch chief, he developed 
and implemented the Global Force Management program for the 
Secretary of Defense and Chairman of the Joint Chiefs of Staff. He also 
commanded a 625-person engineer battalion executing combat 
operations in Iraq (OIF) and Afghanistan (OEF). Frank is a member of the 
Department of Homeland Security Public / Private Sector Working Group 
 
Relevant Experience 
Director of Emergency Preparedness & Recovery Services, Versar Inc.: Frank has more than 26 years of experience in “all 
hazards” events, emergency preparedness, disaster response, force protection, and stability operations. He executes 
program management oversight for Versar’s emergency preparedness and disaster response programs Is a member of 
the Department of Homeland Security Public/Private Sector Working Group 

G3, Senior Operations Officer, U.S. Army Corps of Engineers: Frank supervised an emergency management program 
consisting of over 1,250 personnel and $750M improving FEMA’s engineering response capabilities to natural and man-
made disasters. He developed and implemented the “Readiness XXI” program initiative integrating diverse military and 
civilian emergency management capabilities into a single response organization, increasing response capabilities while 
reducing cost by 25% due to duplicative resource and training requirements. He also supervised a 100-plus person staff in 
the areas of personnel, operations, planning, programs integration, budget, Continuity of Operations (COOP), and special 
access programs synchronizing expeditionary engineering operations exceeding $500M in over 95 countries to include 
operations in Iraq and Afghanistan. Frank was selected from more than 180 Army Engineer Colonels by the Army Chief of 
Engineer to be the G3, Senior Operations Officer for the Army’s Corps of Engineers 

Division Chief, Joint Staff J3, Operations: Frank successfully designed and established a Global Force Management 
program managing the employment of a 2.2M-person military force and the annual deployment of over 300,000 
personnel. He briefed the Secretary of Defense and Chairman of the Joint Chiefs of Staff on a weekly basis on all 
deployment requirements, and their strategic implications and political considerations. Frank also presented 
administrative, legislative, and senior Department of Defense leadership with analysis and planning allowing the effective 
deployment of surge forces into Iraq. Official evaluation comments by the J3 and other senior JS leadership included; “the 
best of five division chiefs,” “the best operations officer in the J3,” and “top 1% of all officers.”

Years of Experience:  26 
 
Education: M.S./National Security 
Strategy, National Defense 
University 

B.S./Mathematics, North Georgia 
College  
 

Affiliations: Society of American 
Military Engineers; Army Engineer 
Association; Military Officers 
Association of America  
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BRIAN GEORGE 

 
Brian George is an accomplished environmental manager with more than 
18 years in environmental design, management, inspection, and 
construction, and 15 years in luxury single- and multi-family home 
construction, and infrastructure development. Brian is adept at 
managing full-service environmental consulting projects for government, 
corporate, and nonprofit clients to bring them into compliance with 
federal, state, and local environmental requirements. Achieved millions in cost savings from avoided fines and reduced 
cleanup costs. Brian is skilled at managing human, financial, and capital resources. He can capitalize on strong business 
acumen and natural leadership talents to accelerate colleagues’ strengths and assemble a dynamic team to accomplish 
many diverse tasks and conquer obstacles. Brian specializes in: 

• Developing sales leads, winning new business, and securing follow on work 

• Effectively transitioning contract wins from procurement to actualization 

• Managing clients and contracts to ensure deliverables are on-target, on-time, and on-budget 

• Inspecting and maintaining stormwater management systems 

• Designing and installing BMPs 

• Rehabilitating sewer infrastructures using no-dig technologies 

• Designing and installing soil and groundwater remediation systems 

• Installing, operating, and maintaining soil vapor extraction and air sparging installation systems 

• Constructing award-winning single- and multi-family home developments 

 
Relevant Experience 
Enviro-Stormwater Management, LLC, Sterling, Virginia: Co-owner and director of operations for Enviro-Stormwater 
Management, specializing in environmental compliance. Brian’s responsibilities include long range budgets and goals, 
identifying target clients, marketing, safety, regulatory compliance, responding to RFP’s, scheduling and hiring crews. 
 
Apex Companies, LLC, Rockville, Maryland: Brian managed numerous environmental cleanup projects. He identified new 
leads and responded to RFPs, which resulted in over $12M in new business over six years. He also developed project 
estimates; interacted with clients to ensure smooth transition from procurement and actualization; managed contracts to 
ensure projects were compliant, on-time, and on-budget; hired, assembled, and oversaw project superintendents. As 
project manager he launched and managed company’s Stormwater Services Division. In two years, he expanded the 
program to 30 employees and $3.5M in annual revenue. Brian secured contracts with Walmart, Fairfax County, VDOT, 
City of Falls Church, Loudoun County, and several property management companies. Stormwater management work 
included: 

• Walmart Stores: Developed winning proposal and secured $2.5M contract to maintain and inspect stormwater 
management systems for 275 Walmart stores in five states. Assigned, coordinated, and supervised crew 
responsibilities including monthly inspections, catch basin cleaning, debris removal, vegetation control, inflow 

Years of Experience:  18 
 
Education: B.S./Management, Virginia 
Tech, 1985 
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and outflow maintenance, and proper function of BMPs. Developed operating and inspection manuals for 
maintenance crews. 

• Fairfax County, Virginia: Identified lead and developed winning bid for $1.5M multiyear line item contract with 
Fairfax County for construction, enhancement, and repair of stormwater basins, storm drainage improvements, 
stream restoration, and flood proofing projects. Work included installing and replacing stormwater pipes, 
control structure installation and retrofits, dam repairs, assisting first response teams during flooding waters, 
stream bank restoration, and creating wetland environments/bioretention facilities. Secured $1.7M recompete 
after initial contract completion. 
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MARY LOU MORTIMER, P.E., LEED AP 
 
Mary Lou Mortimer has 30 years of experience as a project structural 
engineer.  Her experience includes providing structural investigation 
services including field investigation, design, analysis, specification 
writing and cost estimating.  Her experience is primarily in structural 
engineering design with a strong emphasis on structural renovations.  
She is President of NRW and has been with the firm for 20 years, and has 
over 30 years of structural design experience.   She has completed 
structural assessments and upgrades for hurricane loading, seismic 
loading, force protection, and progressive collapse. She is familiar with 
the current codes and design criteria. 
 
Relevant Experience 
Norfolk Survivability Study for: Division of Environment Storm Water 
Management Facility, Police Operations Center, Vehicle Maintenance 
Facility and Traffic Operations Facility: Structural assessment to identify 
potential hurricane shelters and evaluation of each facility utilizing FEMA 
Wind and Flood Hazard Checklist.  Study identified strengths and 
weaknesses of each facility. 

Norfolk Survivability Study – Assessment of Existing School Facilities for 
use as Hurricane Shelters: Structural assessment to identify potential 
hurricane shelters and evaluation of nine schools utilizing FEMA Wind 
and Flood Hazard Checklist. Study identified strengths and weaknesses 
of each facility. 

Structural Conditional Assessment of Nansemond River Training 
School, Suffolk, Virginia: Investigation of existing structural integrity of 
the Nansemond River Training School. The school is on the historical 
register for Virginia and was constructed in 1924. Construction consisted 
on wood roof framing supported on solid brick walls and concrete foundations. 

Vulnerability Analysis of NH 94/95 for Hurricane Damage, Naval Station, Norfolk, Virginia: Structural investigation and 
assessment of existing buildings to sustain Hurricane Category 1 through 4 winds and storm surge.  Provide 
recommended upgrades and estimates for repairs.  

Years of Experience:  30 
 
Education: B.S./Civil Engineering - 
Virginia Polytechnic Institute and 
State University, 1978 

Graduate Study, Old Dominion 
University, 1981 

 

Registrations: Professional 
Engineer: VA, 1982 (#013810); MD, 
NC, NJ; Leadership in Energy and 
Environmental Design (LEED) 
Accredited Professional 

 

Affiliations: Fellow, American 
Society of Civil Engineers; Past 
President, Engineers Club of 
Hampton Roads; American 
Concrete Institute; American 
Consulting Engineers Council; 
American Society of Military 
Engineers 
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ROBERT (BEN) MYERS 
 
Robert (Ben) Myers joined ProPac from the American Red Cross, where 
he served as a Level 5 Logistics Officer.  Ben led the ARC effort in Houston, Texas, following Tropical Storm Allison.  He has 
been deployed twice to Guam, six times to Puerto Rico, and for the Northridge Earthquake.  After joining ProPac, the Red 
Cross borrowed Ben on several occasions for on site log or to work the Disaster Operations Center in the National 
Headquarters. In addition, Ben participated in the development and implementation of products to support the American 
Red Cross Chapters and National Headquarters. He provided sales, support and technical expertise for chapters 
nationwide. Ben also facilitated procurement, delivery and operational expertise to plan, develop, and implement 
disaster response for non profits and government agencies for their response to large scale operations domestic and 
international. 
  
Relevant Experience 
American Red Cross, Carolina Lowcountry Chapter: Ben served as the director of Disaster Services for the American Red 
Cross serving Charleston, Berkeley, and Dorchester Counties in South Carolina. He provided organizational and 
management leadership to develop community based Disaster Relief Services. Ben developed, implemented and 
maintained disaster preparedness, response and recovery programs for the tricounty area. Ben provided National 
Logistics and Supply Management support for the American Red Cross National Disaster Response Teams deploying to 
National level disaster events to management of Logistics Operations. In addition, he provided program development and 
planning for the creation of Logistics Planning. He developed published and implemented logistics training courses to be 
used nationally and internationally. 

County of Union, Union County Monroe, North Carolina:  
• Director of Union County Parks and Recreation:  Ben operated and managed a countywide system of parks and 

recreation services. Developed and maintained major outdoor facilities and programs for all ages. 

• Director of Union County Economic Development: He provided demographic and relocation information for 
business and industry interested in Union County. Mike also promoted Union County as an attractive location for 
incoming business. 

• Project Manager, Union County Public Works Department: Ben served as project manager for major waterline 
construction and installation. He provided leadership and management of wastewater treatment facility. 

United States Army, Anchorage, Alaska: Ben served in the Infantry Division Northern Warfare Training Center where he 
was an Honor Graduate Non Commissioned Officers School. 

Years of Experience:  36 
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AFRICA 
 
Egypt 
 
35 Abdel Moniem Riad Street 
Dokki, Cairo, Egypt 
+20-2-338-3656 
Fax: +20-2-749-9251 
 
South Africa 
 
First Floor, Block A, Hobart Square Office  
Bryanston 
Gauteng 2189, South Africa 
+27-(0)11-514-7200 
Fax: +27-(0)11-463-5351 
 
 
 
ASIA/PACIFIC 
 
Australia 
 
Level 27 
Ernst & Young Centre 
680 George Street 
Sydney NSW 2000, Australia 
+61-2-9272-5100 
Fax: +61-2-9272-5101 
Mailing Address 
GPO Box 5394, Sydney NSW 2001 
 
Newcastle Branch Office (NSW) 
Level 3, 55 Bolton Street 
Newcastle 2300, Australia 
+61-2-4929-8300 
Fax: +61-2-4929-8382 
Mailing Address 
PO Box 1162, Newcastle NSW 2300 
 
Singleton Branch Office (NSW) 
188 John Street 
Singleton NSW 2330, Australia 
+61-2-6572-3377 
Fax: +61-2-6572-4080 
Mailing Address 
PO Box 115, Singleton NSW 2330 
 
 
 

 
Adelaide Office (SA State Office) 
Level 16, 1 King William Street 
Adelaide SA 5001, Australia 
+61-8-8405-4300 
Fax: +61-8-8405-4301 
Mailing Address 
GPO Box 398, Adelaide SA 5001 
 
Brisbane Office  
Level 4, Northbank Plaza 
69 Ann Street 
Brisbane QLD 4001, Australia 
+61-7-3854-6200 
Fax: +61-7-3854-6500 
Mailing Address 
GPO Box 2907, Brisbane QLD 4001 
 
Melbourne Office 
Level 15, 28 Freshwater Place 
Southbank VIC 3006, Australia 
+61-3-9861-1111 
Fax: +61-3-9861-1144 
Mailing Address 
PO Box 19016, Southbank VIC 3006 
 
Perth Office (WA State Office) 
Level 5, 503 Murray Street 
Perth WA 6000, Australia 
+61-8-9489-9700 
Fax: +61-8-9489-9777 
Mailing Address 
PO Box 7181, Cloisters Square WA 6850 
 
Bendigo Office 
41–43 Myers Street 
Bendigo VIC 3550, Australia 
+61-3-5430-3400 
Fax: +61-3-5430-3401 
Mailing Address 
PO Box 146, Bendigo VIC 3550 
 
Canberra Office 
Level 3, Empire Chambers 
1–13 University Avenue 
Canberra ACT 2600, Australia 
+61-2-6281-9500 
Fax: +61-2-6281-9501 
Mailing Address 
GPO Box 331, Canberra ACT 2601 
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Gold Coast Office 
Level 3, 21 Lake Street 
Varsity Lakes 
Gold Coast QLD 4227, Australia 
+61-7-5503-5706 
Fax: +61-7-5503-5701 
Mailing Address 
GPO Box 2907, Brisbane QLD 4001 
 
Parramatta Office 
Level 4, The Octagon 
110 George Street 
Parramatta NSW 2150, Australia 
+61-2-9272-1450 
 
Sunshine Coast Office 
Level 1, 20 Aerodrome Road 
Maroochydore QLD 4558, Australia 
+61-7-3854-6670 
Fax: +61-7-3854-6500 
Mailing Address 
PO Box 754, Cotton Tree QLD 4558 
 
China 
 
16F, Tower B, Pacific Century Place 
2A Gong Ti Bei Lu Chaoyang District 
Beijing 100062, People’s Republic of China 
+86-10-6710-2376  
Fax: +86-10-6714-8124  
 
Macau Landmark 
555 Avenida da Amizade, Suite 810 
Macau, People’s Republic of China 
+853-786-171 
Fax: +853-786-173 
 
7th floor, One Kowloon 
1 Wang Yuen Street, 
Kowloon Bay, Kowloon, 
Hong Kong, People’s Republic of China 
+852-2579-8899 
Fax: +852-2856-9902 
 
Unit A, 8/F, China Unicom Plaza 
666 Huangpu Avenue West, Tianhe 
Guangzhou 510627, People’s Republic of 
China 
+86-20-3886-0078 
Fax: +86-20-3878-2283 
 

 
1/F-2/F Shen Chang International Business 
Centre, No. 668A Xin Hua Road 
Shanghai 200052, People’s Republic of 
China 
+86-21-6113-3000 
Fax: +86-21-6113-3100 
 
Rm.958, 9/F, China Nuclear Building 
Shennan Road Central 
Shenzhen 518031, People’s Republic of 
China 
+86-755-8378-0788 
Fax: +86-755-8378-2212 
 
India 
 
6th Floor, Commercial Tower Structure 
(West) 
Le Meridien Hotel 
Windsor Place, Raisina Road 
Delhi 110 001, India 
+91-11-4150-6162 
Fax: +91-11-4174-0014 
 
3rd Floor, Vaishnavi Badri 
48, 5th main 
Jayamahal Extension 
Bangalore  560 046, India 
+91-80-4045-5000 
Fax: +91-80-4045-5001 
 
Japan 
 
Minami Aoyama D Building 
1-10-3 Minami Aoyama, 4th Floor 
Minato-ku, Tokyo 107-0062, Japan 
+81-3-3401-8731 
Fax: +81-3-3401-8710 
 
New Zealand 
 
Level 1 
435 Khyber Pass Road 
Newmarket 
Auckland 1023 
Mailing Address 
PO Box 3935 
Auckland, New Zealand 
+64-9-377-9941 
Fax: +64-9-377-9946 
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Level 12, Forsyth Barr House 
764 Colombo Street 
PO Box 21-278 
Christchurch, New Zealand 
+64-3-365-4081 
Fax: +64-3-366-6442 
 
Level 3, Revera House 
48-54 Mulgrave Street 
Wellington, New Zealand 
+64-4-499-1000 
Fax: +64-4-471-2224 
Mailing Address 
PO Box 668, Wellington 6140 
 
Philippines 
 
One Magnificent Mile–CITRA Building 
19th Floor 
39 San Miguel Avenue, Ortigas Center 
Pasig City 1605, Metro Manila, Philippines 
+63-2-687-1061 
Fax: +63-2-635-6159 
 
Singapore 
 
300 Beach Road 
#05-00 The Concourse 
199555, Singapore 
+65-6533-7333 
Fax: +65-6533-7707 
 
Korea 
 
3rd Floor, Eunsung Building. 53-8 
Cheongdam-Dong, 
Kangnam-Ku, Seoul 135-763,  
Korea 
+82-2-545-1931 
Fax: +82-2-545-1932 
 
Taiwan 
 
4/F, No.3, Bei-Ping West Road 
Taipei, Taiwan ROC 100 
+886-2-2388-9911 
Fax: +886-2-2388-1102 
 
 
 
 

 
Thailand 
 
15th Floor, Unit 1502-1503 
Q.House Lumpini Bldg. 
South Sathorn Road 
Tungmahamek, Sathorn 
Bangkok 10120, Thailand 
+66-2343-8866 
Fax: +66-2343-8867 
 
Vietnam 
Unit 1207, 12th Floor, Hanoi Tung Shing 
Square 
No. 2 Ngo Quyen Street 
Hanoi, Vietnam 
+84-4-3926-4962 
Fax: +84-4-3926-4963 
 
 
 
EUROPE/MIDDLE EAST 
 
Belgium 
 
Rue de la Presse, 4 
Brussels 1000, Belgium 
+32-(0)2-223-2243 
Fax: +32-(0) 2-223-2242 
 
Jordan 
 
Swefieh-Rodeo Plaza-2nd Floor 
Amman 1185, Jordan 
+962-6-586-5607 
Fax: +962-6-586-5596 
Mailing Address 
PO Box 580680, Amman 
 
Kuwait 
 
Salmiya, Hamad Al Mubarak Street 
Monira Building – 5th Floor 
Jabriya, Kuwait 
+965-2571-2870 
Fax: +965-2571-2717 
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Oman 
 
Mezzanine Floor, Al Barami Building 
PC 133 Al-Khuwair 
+968-2-452-9300 
Fax: +968-2-449-6103 
Mailing Address 
PO Box 605, PC 133 Al-Khuwair 
 
Poland 
 
Al. Jana Pawla II 15 
00-828 Warsaw 
Poland 
+48-22-338-6191 
Fax: +48-22-338-6194 
 
Qatar 
 
Office #2, 2nd Floor, Jafco Building 
Rawdat Al Khail Street 
Doha, Qatar 
+974-435-1612 
Fax: +974-435-2320 
Mailing Address 
PO Box 23103, Doha 
 
Saudi Arabia 
 
Annex 3, Oasis Gardens 
Al Khobar 
Saudi Arabia, 31952 
+966-3-882-5288, Ext. 1721 
Fax: +966-3-882-5230 
Mailing Address 
PO Box 3672, Al Khobar 31952 
 
Spain 
 
World Trade Center 
Moll de Barcelona s/n 
Edificio Sur 
Barcelona 08039, Spain 
+34-93-508-8520 
Fax: +34-93-508-8521 
 
 
 
 
 
 
 

 
Switzerland 
 
Rutistrasse 2 
CH5400 Baden, Switzerland 
+41-56-222-7246 
Fax: +41-56-222-7810 
 
United Arab Emirates 
 
Bin Ghanem Tower, 8th and 11th Floors 
Hamdan Street 
Abu Dhabi, United Arab Emirates 
+971-2-677-5511 
Fax: +971-2-677-9772 
Mailing Address 
PO Box 47445, Abu Dhabi 
 
Legends Headquarters Building 
1st Floor, Emirates Road 
Dubai, United Arab Emirates 
+971-4-360-0090 
Fax: +971-4-374-3939 
Mailing Address 
PO Box 4512, Dubai 
 
United Kingdom 
 
44 & 45 Calthorpe Road 
Edgbaston, Birmingham B15 1TH, UK 
+44-(0)121-452-7400 
Fax: +44-(0)121-452-1799 
 
Queen Victoria House 
Redland Hill 
Redland, Bristol BS6 6US, UK 
+44-(0)117-933-9300 
Fax: +44-(0)117-933-9250 
 
29 Cathedral Road 
Cardiff CF11 9HA, UK 
+44-(0)29-2082-7000 
Fax: +44-(0)29-2082-7001 
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Unit 2, North Crofty 
Tolvaddon Energy Park 
Camborne, TR14 OHX, UK 
+44-(0)1209-617170 
Fax: +44-(0)1209-617199 
 
10 Alva Street 
Edinburgh, EH2 4QG, UK 
+44-(0)131-225-5747 
Fax: +44-(0)131-226-6838 
 
The Forum 
Barnfield Road 
Exeter, Devon EX1 1QR, UK 
+44-(0)1392-229700 
Fax: +44-(0)1392-229701 
 
Royal Exchange House 
100 Queen Street, 2nd Floor 
Glasgow G1 3DN, UK 
+44-(0)141-222-6900 
Fax: +44-(0)141-222-6901 
 
Westbrook Mills 
Godalming, Surrey GU7 2AZ, UK 
+44-(0)1483-528400 
Fax: +44-(0)1483-528989 
 
Units 4 & 5 
Ferrybridge Business Park  
Ferrybridge, West Yorkshire, WF11 8NA 
+44-(0)1977-677664 
Fax: 44-(0)1977-672009 
 
6 Devonshire Square 
London EC2M 4YE 
+44 (0)20-7337-1700 
Fax: +44 (0)20-7337-1701 
 
Manchester Technology Centre 
Oxford Road 
Manchester M1 7ED, UK 
+44-(0)161-200-5000 
Fax: +44-(0)161-200-5001 
 
Stephenson House 
High Force Road, Riverside Park 
Middlesbrough, TS2 1RH, UK 
+44-(0)1642-356688 
Fax: +44-(0)1642-356689 
 

 
Amber Court 
William Armstrong Drive 
Newcastle Upon Tyne NE4 7YQ, UK 
+44-(0)191-226-2000 
Fax: +44-(0)191-226-2104 
 
Riverside Chambers 
Castle Street 
Taunton, Somerset TA1 4AP, UK 
+44-(0)1823-424400 
Fax: +44-(0)1823-424401 
 
 
 
NORTH AMERICA 
 
Canada (Halsall, a PB Company offices) 
 
MacLeod Place II 
5940 MacLeod Trail, Suite 900 
Calgary, AB T2H 2G4, Canada 
403-255-7946 
Fax: 403-255-7996 
 
210 Gladstone Avenue, Suite 4001 
Ottawa, ON K2P 0Y6, Canada 
613-237-2462 
Fax: 613-237-2935 
 
80A Elm Street 
Sudbury, ON P3C 1T2, Canada 
705-674-8520 
Fax: 705-674-8605 
 
PB Office 
488 Wellington Street West, Suite 202 
Toronto, Ontario, M5Z 1E3, Canada 
416-682-1010 
Fax: 416-682-1033 
 
2300 Yonge Street, Suite 2300 
Toronto, ON M4P 1E4, Canada 
416-487-5256 
Fax: 416-487-9766 
 
930 1st Street West, Suite 112 
North Vancouver, BC V7P 3N4, Canada 
604-924-5575 
Fax: 604-924-5573 
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United States of America 
 
Papago Gateway Center 
350 West Washington Street, Suite 300 
Tempe, AZ  85281, USA 
480-966-8295 
Fax: 480-966-9234 
 
Transamerica Building, Suite 500 
177 North Church  Avenue 
Tucson, AZ 85701, USA 
520-882-6424 
Fax: 520-882-8830 
 
900 S. Shackleford, Suite 300 
Little Rock, AR 72211, USA 
501-221-2699 
Fax: 501-229-7703 
 
3260 Lone Tree Way, Suite 104 
Antioch, CA 94509 
925-756-2381 
Fax: 925-756-2385 
 
444 South Flower Street, Suite 3700 
Los Angeles, CA 90071, USA 
213-362-9470 
Fax: 213-362-9480 
 
1901 Harrison Street, Suite 1575 
Oakland, CA 94612, USA 
510-891-2200 
Fax: 510-834-6020 
 
3311 Shelby Street 
Ontario, CA 91764, USA 
909-980-1982 
Fax: 909-948-6998 
 
505 South Main Street 
Suite 900 
Orange, CA 92868 
714-973-4880 
Fax: 714-973-4918 
 
2329 Gateway Oaks Drive, Suite 200 
Sacramento, CA 95833-4231, USA 
916-567-2500 
Fax: 916-925-3517 
 
 

 
685 East Carnegie Drive, Suite 210 
San Bernardino, CA 92408, USA 
909-888-1106 
Fax: 909-889-1884 
 
Wells Fargo Bank Building 
401 B Street, Suite 1450 
San Diego, CA 92101-5378, USA 
619-338-9376 
Fax: 619-338-8123 
 
Marathon Plaza 
303 Second Street, Suite 700 North 
San Francisco, CA 94107-1317, USA 
415-243-4600 
Fax: 415-243-9501 
 
555 17th Street, Suite 500 
Denver, CO 80202, USA 
303-832-9091 
Fax: 303-728-1936 
 
148 Eastern Boulevard, Suite 100 
Glastonbury, CT 06033, USA 
860-659-0444 
Fax: 860-633-8117 
 
1401 K Street, NW, Suite 701 
Washington, DC 20005, USA 
202-783-0241 
Fax: 202-783-0229 
 
1650 Prudential Drive, Suite 107 
Jacksonville, FL 32207, USA 
904-396-1334 
Fax: 904-396-1339 
 
7300 Corporate Center Drive, Suite 600 
Miami, FL 33126, USA 
305-261-5735 
Fax: 305-261-5735 
 
100 E. Pine Street, Suite 500 
Orlando, FL 32801, USA 
407-587-7800 
Fax: 407-587-7960 
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118 N. Monroe Street, Suite 300 
Tallahassee, FL 32301, USA 
805-513-1744 
Fax: 805-513-1747 
 
5405 West Cypress Street, Suite 300 
Tampa, FL 33607, USA 
813-289-5300 
Fax: 813-289-4405 
 
3340 Peachtree Road, NE 
Tower Place 100, Suite 2400 
Atlanta, GA 30326, USA 
404-237-2115 
Fax: 404-237-3015 
 
American Savings Bank Tower 
1001 Bishop Street, Suite 2400 
Honolulu, HI 96813, USA 
808-531-7094 
Fax: 808-528-2368 
 
230 West Monroe Street, Suite 350 
Chicago, IL 60606, USA 
312-782-8150 
Fax: 312-782-1684 
 
300 North Meridian Street, Suite 1010 
Indianapolis, IN 46204, USA 
317-972-1706 
Fax: 317-972-1708 
 
14813 W. 95th Street 
Lenexa Place 
Lenexa, KS 66215, USA 
913-310-9943 
Fax: 913-310-9144 
 
225 North Market, Suite 350 
Wichita, KS 67202, USA 
316-263-6121 
Fax: 316-263-8989 
 
2333 Alumni Park Plaza, Suite 330 
Lexington, KY 40517, USA 
859-272-5400 
Fax: 859-272-6556 
 
 
 
 

 
1951 Bishop Lane, Suite 203 
Louisville, KY 40218, USA 
502-456-2126 
Fax: 502-456-1323 
 
1215 Prytania Street, Suite 405 
New Orleans, LA 70130, USA 
504-522-7143 
Fax: 504-522-7764 
 
100 South Charles Street 
Tower 1, 10th Floor 
Baltimore, MD 21201-2727, USA 
410-727-5050 
Fax: 410-727-4608 
 
75 Arlington Street, 9th Floor 
Boston, MA 02116, USA 
617-426-7330 
Fax: 617-482-8487 
 
500 Griswold Street,Suite 2900 
Detroit, MI 48226, USA 
313-963-5760 
Fax: 313-963-6910 
 
544 Cherbourg Drive, Suite 102 
Lansing, MI 48917, USA 
517-327-7848 
Fax: 517-327-7852 
 
510 First Avenue North, Suite 550 
Minneapolis, MN 55403, USA 
612-371-0443 
Fax: 612-371-4410 
 
1831 Chestnut Street, Suite 700 
St. Louis, MO 63103-2225, USA 
314-421-1476 
Fax: 314-421-1741 
 
1111 Lincoln Mall, Suite 308 
Lincoln, NE 68508, USA 
402-323-6560 
Fax: 402-323-6564 
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Hughes Center 
3930 Howard Hughes Parkway, Suite 300 
Las Vegas, NV 89109, USA 
702-697-8100 
Fax: 702-697-8170 
 
650 Elm Street 
Manchester, NH 03101, USA 
603-647-2012 
Fax: 603-647-2032 
 
2000 Lenox Drive, 3rd Floor 
Lawrenceville, NJ  08648, USA 
609-512-3500  
Fax: 609-512-3600 
 
Two Gateway Center, 18th Floor 
Newark, NJ 07102, USA 
973-353-9100 
Fax: 973-648-0888 
 
6100 Uptown Boulevard, #700 
Albuquerque, NM 87110, USA 
505-881-5357 
Fax: 505-881-7602 
 
811 St. Michael’s Drive 
Santa Fe, NM 87501, USA 
505-988-5529 
Fax: 505-988-5437 
 
Waterfront Village Center 
50 Lakefront Boulevard, Suite 111 
Buffalo, NY 14202, USA 
716-853-1220 
Fax: 716-853-1322 
 
One Penn Plaza 
New York, NY 10119, USA 
212-465-5000 
Fax: 212-465-5096 
 
121 West Trade Street, Suite 1950 
Charlotte, NC 28202, USA 
704-342-5401 
Fax: 704-342-8472 
 
434 Fayetteville Street, Suite 1500 
Raleigh, NC  27601, USA 
919-836-4040 
Fax: 919-836-4099 

 
312 Elm Street, Suite 2500 
Cincinnati, OH 45202, USA 
513-639-2100 
Fax: 513-421-9657 
 
614 West Superior Avenue 
Rockefeller Building, Suite 400 
Cleveland, OH 44113, USA 
216-781-7888 
Fax: 216-781-7978 
 
2545 Farmers Drive 
Columbus, OH 43235, USA 
614-793-0191 
Fax: 614-793-0199 
 
400 SW Sixth Street, Suite 802 
Portland, OR 97204, USA 
503-274-8772 
Fax: 503-274-1412 
 
4 Penn Center 
1600 JFK Boulevard, Suite 700 
Philadelphia, PA 19103, USA 
215-561-1900 
Fax: 215-561-9525 
 
Four Gateway Center, Suite 1305 
Pittsburgh, PA 15222, USA 
412-281-9900 
Fax: 412-281-2056 
 
One Turks Head Place, Suite 512 
Providence, RI 02903, USA 
401-421-2601 
Fax: 401-421-3286 
 
304 Meeting Street, Suite 200 
Charleston, SC 29401, USA 
843-266-9060 
Fax: 843-266-9061 
 
1501 Main Street 
Carolina First Building, 7th Floor 
Columbia, SC  29201, USA 
803-227-3400 
Fax: 803-227-3484 
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Signature Center 
1900 Church Street, Suite 203 
Nashville, TN 37203, USA 
615-327-8514 
Fax: 615-327-8529 
 
Barton Oaks Plaza Two 
901 MoPac Expressway South, Suite 595 
Austin, TX 78746-5748, USA 
512-328-1012 
Fax: 512-328-3609 
 
2777 Stemmons Freeway, Suite1333 
Dallas, TX 75207, USA 
214-638-2888 
Fax: 214-638-2893 
 
16285 Park Ten Place, Suite 400 
Houston, TX 77084, USA 
281-558-7273 
Fax: 281-558-7282 
 
488 East Winchester Street (6400 South), 
Commerce Park, Suite 400 
Murray, UT 84107, USA 
801-262-3735 
Fax: 801-262-4303 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Spring Park Technology Center 
465 Spring Park Place 
Herndon, VA 20170, USA 
703-742-5700 
Fax: 703-742-5800 
 
6161 Kempsville Circle, Suite 110 
Norfolk, VA 23502, USA 
757-466-1732 
Fax: 757-466-1493 
 
600 Pegasus Court, Suite 200 
Winchester, VA 22602, USA 
540-722-7300 
 
999 Third Avenue, 32nd Floor 
Seattle, WA 98104, USA 
206-382-5200 
Fax: 206-382-5222 
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