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RECENT ACCOMPLISHMENTS 

 

ENR-Engineering News Record, a nationally recognized engineering publication, lists the DRC 

Company as one of the Top 100 Specialty Contractors in the United States. The October 11, 

2010 issue ranks the DRC Group as Number 149 in their special feature of the Top 600 Specialty 

Contractors. The DRC Group stands alone in the Top 100 as the only firm designated as a 

Disaster and Debris Removal firm. DRC takes great pride in the provision of disaster recovery 

services and the confidence each client has in the ability of DRC to perform at a consistently 

high level. 
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QUALIFICATIONS OF FIRM 

 

The DRC Group, including DRC Emergency Services, LLC (DRC ES), DRC Pacific, Inc. and 

DRC, Inc., is among the leading disaster management groups in the United States providing 

emergency preparation, response, and recovery from major catastrophes. The primary mission of 

DRC is professional, honest, and immediate response to natural and man-made disasters 

throughout the world.  DRC has developed extensive experience and capabilities in emergency 

response and recovery over the last twenty-one (21) years including, but not limited to: 

 

 Disaster Management and Relief Services 

 Debris Management 

 Demolition 

 Marine Debris, Salvage, and Recovery 

 Vehicle and Vessel Removal And Processing 

 Technical Assistance and Project Management 

 Temporary Housing, Workforce Housing and Life Support 

 Construction, Construction Management, and Demolition 

 Landfill Management 

 Civil, Heavy, and Vertical Construction  

 Oil Spill Response and Recovery 

 

DRC is capable of handling all or part of any disaster remediation including the FEMA 

reimbursement process. DRC ES is dedicated to providing professional, cost effective, 

responsive and quality service. DRC companies and affiliates have the experience, personnel, 

and equipment to mobilize immediately. 

 

 Highly Qualified and Experienced Supervisors and Project Managers 

 Professional and Knowledgeable Administrative Personnel 

 Efficient and Professional Work Crews and Equipment Crews 

 Qualified, Experienced, and Licensed Subcontractors and Contract Reservists 

 Specialized and Maintained Knuckle-Booms Loaders and Bucket Truck Crews 

 Heavy Trucks and Hauling Equipment 

 Specialized Attachments and All Necessary Support Equipment  

 Mobile Command Center 

 

 

 

 

 

 

 
*Note: The DRC Group is composed of related, but distinct legal entities, involved in, among other things, all 

aspects of the debris management field. The DRC Group is also identified in this document as DRC. 
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CAPACITY 

 

Since 1989, the DRC family of companies has responded to numerous natural or man-made 

disaster events involving hundreds of contracts.  To date, The DRC Group has removed in excess 

of 60,000,000 cubic yards of debris. The 2008 hurricane season produced two devastating storms 

in Hurricane Ike and Hurricane Gustav in which The DRC Group responded in service to 36 

separate contracts, including the cities of New Orleans, Houston, and Galveston.   During the 

2004 Hurricane season alone, The DRC Group worked 37 virtually simultaneous, separate 

contracts performing a total of over $150,000,000 in emergency work, and recovering over 

10,000,000 cubic yards of debris in a four and half month period. In approximately 100 days 

DRC removed and disposed of approximately 10,000,000 cubic yards of debris. DRC also 

recovered, screened and restored tens of thousands of cubic yards of displaced sand and debris to 

restore 15 miles of beaches destroyed in Florida in the aftermath of Hurricane Ivan.  During 2005 

and 2006, DRC performed work on damages from Hurricanes Katrina, Rita and Wilma from the 

Florida Keys to Louisiana all the way to Houston, Texas. DRC Emergency Services, LLC 

possess extensive experience with disaster debris removal and therefore has an excellent 

understanding of the work to be performed. 

 

HISTORY OF THE FIRM 

 

DRC was incorporated in 1989 and initially worked in the southern United States. The corporate 

group expanded in February 1991 by establishing offices in Saudi Arabia and Kuwait in the 

aftermath of the liberation of Kuwait from Iraqi occupation.  DRC has since undertaken major 

reconstruction projects; civil engineering works, vertical construction, heavy road and 

infrastructure construction, and established numerous work camps throughout the world. In 

addition to hazardous and medical waste remediation and disposal services, DRC has performed 

manpower and equipment leasing and landfill management. DRC continues to respond to events 

across the nation and the globe, performing work for the United States government in places 

such as Iraq, Afghanistan, and Haiti, and responding to major disaster events such as Hurricanes 

Ivan, Katrina, Rita, Ike, and Gustav.   

 

 

EMERGENCY BASE CAMP PROJECTS 

 

Project Location:   Baghdad, Iraq (Operation Iraqi Freedom) 

Client:    Coalition Provisional Authority/Ministry of Interior/C.B., LLC 

Estimated Value:  $2,000,000.00  

 

 

 Construction of temporary camp within Terminal D, Baghdad International Airport 

(formerly Saddam Hussein International Airport) for 150 personnel, both male and 

female, within 7 days including custom-built shower units, power generation, sleeping 

facilities, offices, MWR, and full service kitchen and cold storage. 
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 Construction of 150 person permanent Greenfield Camp in BIAP, Baghdad, Iraq within 

30 days of Notice to Proceed.  Camp included interior hallway multi unit buildings for 

single or dual person occupancy bedrooms with individual baths; bunkhouse facilities for 

laborers, 500-man kitchen and dining facility with walk-in freezers and coolers; MWR 

facilities, laundry facilities, and offices. 
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Project Location:   Mogadishu, Somalia (Liberation of Somalia) 

Client:    NATO/United Nations/U.S. Navy/U.S. Department of State 

Estimated Value:  $14,000,000.00 

 

 Construction of multiple man-camps, large indoor dining and kitchen facilities for 

hundreds, large air conditioned individual bedrooms and baths, multiple MWR facilities, 

multiple laundry facilities, sewer, water, and power generation facilities for each.  In 

addition, the emergency reconstruction of 38 massive buildings inside the US Embassy 

Compound and the University of Somalia, drilling of water wells, provision, 

maintenance, cleaning and servicing of 175 portable toilets (delivered by airlift).  Also 

supplied catering, life support, pest control, laundry, MWR, travel, and banking facilities 

in this very desolate location. 
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Project Location:  Kuwait and the Demilitarized Zone between Kuwait and Iraq. 

Project Title:    Desert Storm 

Estimated Value:  $50,000,000.00 

 

 Construction of 14 separate simultaneous permanent camps for up to 10,000 personnel.  

All cabins or renovated complexes constructed within 30-45 days of Notice to Proceed as 

required.  Included full life support facilities, kitchens, dining rooms, laundry facilities, 

convenience stores, mechanical and service shops for trucks and equipment, power 

generation, sewer and water facilities, and security. 

 DRC also provided approximately 13,000 skilled laborers on a contract basis to 

extinguish oil fires set by Saddam Hussein, rebuild the school system, reconnect the 

300KVA transmission power lines destroyed by fleeing Iraqi troops and coalition 

bombing, clean, demine and perform and perform UXO explosive ordnance and 

munitions recovery for 65 miles of beachfront trenches, several destroyed former Kuwaiti 

military bases occupied by Iraqi troops, thousands of square miles of dessert and major 

portions of Kuwait/Iraq demilitarized zone.  Some camps operated for up to 4 years. 

 

 

 

 

 

 

 

 

 

 

 

 

Project Location:   Kosovo 

Project Title:   Kosovo Liberation 

Estimated Value:  $8,000,000.00 

 

 DRC provided camps, life support, logistics, overseas troops, helicopter hilltop standby 

rescue, recovery and observation facilities, medical employees, construction of barriers, 

roads, traffic intersections (including the first working traffic signal in post-war Kosovo); 

large 12,000 square meter, extra heavy stress, winter poured, concrete tank staging areas 

and truck refueling areas. Shower and toilet facilities manned and operated 24 hours per 

day. 

 

 

 

PAST PERFORMANCE 
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Project Location:   Gulfport, Mississippi 

Project Title:    Gulfport Navy Camp 

Estimated Value:   $6,251,269.54 

 

 DRC provided 400 man facility consisting of 59 portable units totaling 44,540 square 

feet. Facility amenities included 100 bedrooms with full bath, 4 laundry rooms, 2 

mechanical rooms and 4 recreation rooms. Facility was built to International Building 

Code (IBC) with 130 mph wind load. 

 Construction of the facility consisted of 26 gauge high rib steel exterior siding, TPO 

rubber membrane roof, vinyl cover gypsum interior walls, acoustical tile ceilings, 

commercial grad olefin carpet, fire sprinkler system throughout, ADA accessible and 

overall easy assembly. 

 

 

 

 

 

 

 

 

 

 

 

 

Project Location:  Port-au-Prince 

Project Title:   Greenfield Work Camp 

Estimated Value:  $19,000,000.00 

 

 Built and operated a three hundred fifty (350) person compound within seventy (70) days 

of notice to proceed. The compound served to support the recently completed U.S. 

Embassy in Port-au-Prince, Haiti and was entirely self-sufficient with the ability to 

produce its own electricity, purify its water supply and treat its own sewage. DRC has 

recently completed the final phase of the relocation and conversion of its former 

Greenfield Work Camp. The Haitian Government now utilizes this facility as its Summit 

Housing Center. 
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Project Location:   Port-au-Prince, Haiti 

Project Title:    Hotel California 

Estimated Value:   $5,400,00.00  

 

 DRC provided a 200 room Greenfield Work Camp/Hotel. Provided and managed offices 

(10,000 sf), medical recreation, DFAC, restaurants, pool cabanas, weight room, guards, 

storage, laundry etc.  

 

 

Project Location:  Port-au-Prince, Haiti  

Project Title:   World Food Program Housing Solutions 

Estimated Value:   $6,500,000.00 

 

 In 2010 DRC was contracted by World Food Program to design and construct a secure 

turnkey living and operations compound for the World Food Program’s Haiti operations. 

DRC was contracted in 2010 to complete the design and construction services of over 80 

individual buildings and all related infrastructure including utilities, roads, MORSS 

security work, telecommunications and all support facilities. 
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PAST PERFORMANCE LIST 

 
DATE 

2010  

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

January DYNCORP- under contract 

to the U.S. Navy 

Haiti - Providing life support, 
debris removal at the Hotel 

Montana, build and operate the 

Lt. F.A. Toner Camp, Debris 
removal in Turgeau and Delmas, 

Heavy equipment rental to 

support SEABEE’s, deceased 
victim recovery at 60 demo sites  

$5,832,915.13 

January Haiti – Including U.S. & 

other militaries, hospitals, 

refugee camps and 

numerous clients 

Haiti - Providing and 

servicing portable latrines 

Work in Progress 

$1,317,353.00 

 

January 

 

Unibank, Haiti 

 

Debris & deceased victim 

removal at bank building 

$22,444.00 

January Terrebonne Parish 

Consolidated Government 

 

Marine and vessel debris 

removal 

$216,000.00 

February 

 

United States Army-

Department of Defense 

 

Providing light towers $118,898.75 

February City of New Orleans, 

Louisiana 

 

Strategic Demolition Work in Progress 

$5,479,000.00 

February Anne Arundel County, MD 

 

Snow Push $3,054,029.50 

February Alexandria, Virginia 

 

Snow Push $27,216.00 

February Prince William County, 

Virginia 

 

Snow Push $32,880.00 

February City of Baltimore, Maryland 

DGS 

 

Snow Push $2,697,721.00 

February Arlington County, Virginia 

 

Snow Push $264,408.00 

February VDOT-Warrenton 

Residency 

 

Snow Push $48,624.00 

 

February MDOT-SHA Region C, 

Anne Arundel County, MD 

 

Snow Push $9,593.00 

 

Revised: 2/8/2011 

   

February Baltimore Public Buildings 

& Grounds 

 

Snow Push  $212,931.00 

February Virginia Department of 

Emergency Management 

Snow Push $51,000.00 
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DATE 

2010  

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

March Major International Bank – 

Haiti  

Haiti – Lease of 

temporary living facilities 

and support infrastructure. 

$444,444.00 

March International Society of the 

Red Cross and Red Crescent  

Heavy Equipment Lease $244,229.83 

March Terrebonne Parish 

Consolidated Government 

 

Demolition of 83 houses Work in Progress 

Est. $400,000.00 

April Red Cross Provision of Temporary 

office space 

$163,112.00 

April Government of Haiti Haiti - Operation of 

National Landfill in 

Truitier 

$45,913.50 

May Netherland Red Cross 

 

Haiti - Supply & construct 

205 transitional shelters 

$493,845.00 

May Parsons Haiti - Providing life 

support 

 

May Monroe County, FL Lobster Trap Removal $1,779,900.00 

May Escambia County, FL Oil Spill Recovery for BP 

Oil Spill  

$3,875,080.00 

May USES, LA Provision of Boom for BP 

Oil Spill 

$1,200,000.00 

May Lawson Environmental, LA Provision of Boom - for 

BP Oil Spill 

$600,000.00 

May Orleans Parish Criminal 

Sheriff’s Office 

Temporary Inmate 

Housing 

Work in Progress 

Est. $8,360,000.00 

May City of Nashville, TN Flood Debris Removal $1,055,382.44 

May BP Deep Water Horizon Oil 

Spill Response 

Oil Spill Recovery Efforts 

Plaquemines Parish, 

Lafitte and Terrebonne 

Parish, LA and the 

Panhandle of Florida 

Est. $170,000,000.00 

May State of Florida DEP 

Santa Rosa County 

Placement of Oil 

Containment Boom 

$1,386,098.00 

May Coastal Planning and 

Engineering 

Okaloosa County 

Placement of Oil 

Containment Boom 

$4,071,012.40 

June IOM Haiti - Construction of 

650 temporary shelters 

$296,000.00 

July World Food Program Haiti – Construction and 

operation of secured 

community housing and 

support facilities 

Work in Progress 

$3,500,000.00 

August Chemonics International, 

Inc. 

Haiti – Seismic and 

structural evaluation of 

the former US Chancery 

facility and former 

USAID Mission facility 

$56,155.00 
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to withstand future natural 

disasters 

DATE 

2010  

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

September Corpus Christi, TX Debris Removal – yearly 

maintenance  

$350,000.00 

December  Richmond, VA  Snow Push  $27,803.50 

December  Innovida – World Vision 

NGO – Haiti  

Site work for schools  $129,000.00 

DATE 

2009 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

January Texas General Land Office 

Hurricane Ike Marine 

Debris Removal Est. $22,703,700.00 

February 

Lexington-Kentucky Urban 

County Government 

Ice Storm Debris 

Removal $780,000.00 

February Blytheville, Arkansas 

Ice Storm Debris 

Removal $1,481.569.99 

February Kentucky DOT – District 1 

Ice Storm Debris 

Removal Est.  $357,488.66 

February 

Harris County, TX 

Armond Bayou Rio Villa 

Nature Trails 

Hurricane Ike Debris 

Removal $24,750.00 

February Fayetteville, Arkansas 

Ice Storm Debris 

Removal 2009 $2,592,537.17 

February Kentucky DOT – District 2 

Ice Storm Debris 

Removal Est.  $509,174.25 

March 

Lexington-Fayetteville 

Urban County Government 

Parks and Golf Course 

Ice Storm Debris 

Removal $177,877.50 

March LADOTD 

Hurricane Gustav 

Chipping and Grinding $144,565.00 

March Graves County, Kentucky 

Ice Storm Debris 

Removal $2,220,183.54 

March Baxter County, Arkansas 

Ice Storm Debris 

Removal $4,519,870.90 

April 

Birmingham Airport 

Authority Demolition Est. $148,464.00 

April Lafayette, Louisiana 

Demolition of residential 

houses 

 

$17,664.00 

April TXDOT Galveston County 

Hurricane Ike - Bolivar 

Ditch Excavation 

 

Est. $306,413.28 

June North Topsail Beach, N.C. 

2009 Nor’easter –  

Berm Shaping $220,459.00 

July 

Assumption Parish Police, 

Jury, LA 

Hurricane Ike –  

Ezekiel St. Dumpsite 

Debris Removal 

 

$94,970.00 

July Grand Isle State Park, LA 

Offshore Marine - 

Erosion Control 

 

$1,392,700.00 
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DATE 

2009 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

July Iberville Parish, LA 

Removal of Sunken 

Barges 

 

$196,000.00 

July Jefferson Parish, LA 

Private property demo 

Bataria, Lafitte, Crown 

Point and Grand Isle, LA $1,323,044.20 

August Louisiana Trust # 7 

Structure and slab demo 

in Orleans, Jefferson, St 

Bernard Parish $426,480 

August Louisiana Land Trust # 11 

Structure and slab demo 

Orleans Parish $1,277,740.00 

November 

TXDOT Cherokee County, 

Texas 

Tree Trimming & Brush 

Removal $171,176.25 

November 

New Orleans, LA 

 

Construction of  City Park 

Tennis Center $3,680,000.00 

December 

Anne Arundel County, 

Maryland Snow Push $3,110,362.00 

DATE 

2008 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

January Monroe County, FL 

Hurricane Wilma -

Removal of the Lady 

Luck Casino Vessel $499,050.00 

January Duquesne, MO 

Debris Removal Related 

to the Dec 9 & 10, 2007 

Ice Storm $128,886.00 

February Alba, MO 

Debris Removal Related 

to the Dec 9 & 10, 2007 

Ice Storm $28,750.00 

February Jefferson Parish, LA 

Hurricane Gustav - 

Private Property Debris 

Removal $111,893.00 

March Macon County, TN 

Debris Removal & 

Disposal –North Portion-

Sub to Benetech $677,674.68 

March Macon County, TN 

Debris Removal & 

Disposal  - Southern 

Portion – Subcontractor to 

Benetech $522,732.15 

April 

Benetech – FEMA – Park 

Restorations 

Restoration of Trailer 

Parks Louisiana  $64,800.00 

May Port of New Orleans, LA 

Press and Louisa St. 

Wharves Demolition & 

Removal of Remaining 

Structures $1,530,355.00 

May New Orleans, LA 

Hurricane Katrina - 

Structural Demolition, 

Selective Salvage, Debris 

removal and Site Cleanup $2,696,118.71 
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DATE 

2008 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

June Parkersburg, IA 

Spring Floods –  

Debris Recovery Contract $5,486,500.00 

June Plaquemines Parish, LA 

Hurricane Katrina – 

Complete Restoration of 

20,000 sf historic Port 

Sulphur Government Bldg 

 

$3,676,593.00 

June Plaquemines Parish, LA 

Hurricane Katrina 

Construction f new 2 

story Prowm Bldg $2,924,000.00 

June Plaquemines Parish, LA 

Hurricane Katrina 

Construction of new 

District 8 Council Bldg  $1,486,968.00 

June Macon, GA 

Debris Management and 

Removal Services $3,458,435.00 

July Plaquemines Parish, LA 

Restoration of Historic 

Buras Auditorium  $4,468,000.00 

September Plaquemines Parish, LA 

Hurricane Katrina 

Construction of new 2 

story Buras Library  $3,424,000.00 

September Westwego, LA 

Hurricane Gustav Debris 

Removal $35,674.67 

September Kenner, LA 

Hurricane Gustav Debris 

Removal $315,000.00 

September New Orleans, LA 

Hurricane Gustav Debris 

Removal 

 

$1,650,562.67 

September St John the Baptist, LA 

Hurricane Gustav Debris 

Removal $792,395.68 

September St. Landry Parish, LA 

Hurricane Gustav Debris 

Removal $2,992,882.80 

September Iberville, LA 

Hurricane Gustav 

Emergency Push and 

Debris Removal $3,368,184.69 

September Lafayette, LA 

Hurricane Gustav 

Emergency Push and 

Debris Removal $4,506,624.12 

September Iberia, LA 

Hurricane Gustav Debris 

Removal 

Hurricane Ike Debris 

Removal $1,793,463.03 

September Tangipahoa, LA 

Hurricane Gustav Debris 

Removal $2,780,902.26 

September LADOTD District 2,3,61,62 

Hurricane Gustav Debris 

Removal $18,970,757.96 

September Galveston, TX 

Hurricane Ike Debris 

Removal $33,325,240.24 

September Harris County, TX 

Hurricane Ike Debris 

Removal $19,878,298.30 
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DATE 

2008 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

September Piney Point Village, TX 

Hurricane Ike Debris 

Removal $693,138.34 

September Taylor Lake Village, TX 

Hurricane Ike Debris 

Removal $598,735.91 

September Bellaire, TX 

Hurricane Ike Debris 

Removal $880,126.19 

September Port Neches, TX 

Hurricane Ike Debris 

Removal $554,358.46 

September Jefferson County, TX 

Hurricane Ike Debris 

Removal $1,899,193.52 

September Nassau Bay, TX 

Hurricane Ike Debris 

Removal $480,258.18 

September Nederland, TX 

Hurricane Ike Debris 

Removal $953,263.90 

September Humble, TX 

Hurricane Ike Debris 

Removal $651,700.23 

September Jamaica Beach, TX 

Hurricane Ike Debris 

Removal $2,113,786.24 

September Port Arthur, TX 

Hurricane Ike Debris 

Removal $6,819,141.14 

September Baytown, TX 

Hurricane Ike Debris 

Removal $3,117,424.91 

September El Lago, TX 

Hurricane Ike Debris 

Removal $299,540.26 

September 

Jefferson County Drainage 

District No. 7, TX 

Hurricane Ike Debris 

Removal $1,643,364.59 

September Houston, TX 

Hurricane Ike Debris 

Removal Est. $68,034,910.61 

October USACE Vicksburg District 

Drift/Debris Removal & 

Associated Work, 

Coldwater Rivershed, MS  $566,280.00 

October Texas DOT Hardin East 

Hurricane Ike Debris 

Removal ROW $176,893.20 

October Texas DOT Chambers East 

Hurricane Ike Debris 

Removal ROW $413,525.00 

October 

Bayou Lafourche Fresh 

Water District 

Hurricane Gustav Debris 

Removal $772,320.00 

October 

Texas DOT – 

Orange County 

Hurricane Ike Debris 

Removal $2,206,012.92 

 

 

October 

 

 

Groves, TX 

 

Hurricane Ike Debris 

Removal 

 

 

$16,584.21 

 

 

October 

 

 

Port of Galveston, TX 

 

Hurricane Ike Debris 

Removal 

 

 

$467,898.84 

 

 

October 

 

 

Galveston Yacht Club, TX 

 

Hurricane Ike Debris 

Removal 

 

 

$42,050.00 
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DATE 

2007 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

January 

City of Springfield, 

Missouri 

Ice Storm Debris 

Removal $9,965,291.62 

February Greene County, Missouri 

Ice Storm Debris 

Removal $6,405.379.55 

February 

Louisiana Department of 

Environmental Quality 

Hurricane Katrina 

Remediation and Disposal 

of Vehicles and Vessels $725,123.00 

March 

USCG LA Couvillion / 9 

Parishes/Marine Debris 

Removal 

Hurricane Katrina - 

Marine Debris Removal, 

subcontr.  to Couvillion $2,455,875.00 

April City of Marshfield, MO 

Ice Storm Debris 

Removal $ 143,931.12 

April 

USCG Bay St. Louis 

Hancock and Harrison  

Bid# HSCG84-07-HYV033 

Hurricane Katrina - 

Marine Debris Removal, 

subcontractor to CDP, 

Inc. $5,116,941.08 

March 

City of Kenner, LA 

Tree/Hanger   

partner w/ Cycle 

Construction 

Hurricane Katrina - Tree 

and Hanger Removal 

Teaming Partners with 

Cycle Construction $97,490.00 

March 

Plaquemines Parish, 

Louisiana 

Hurricane Katrina - 

Debris Removal ROE $4,823,072.15 

July 

Plaquemines Parish, 

Louisiana 

Hurricane Katrina - Canal 

Debris Removal $19,614.201.76 

July 

Plaquemines Parish, 

Louisiana 

Hurricane Katrina - 

Ditches and Culverts $6,430,367.93 

July 

USCG Jackson County, MS 

Marine Debris Removal 

RFP #HSCG84-07-R-

HYV063 

Hurricane Katrina - 

Marine Debris Removal, 

subcontractor to CDP, 

Inc. $2,097.212.76 

July 

New Orleans Regional 

Transit Authority 

Hurricane Katrina - 

Disposal of approximately 

300 buses 

$545,400.00 

 

October Jefferson Parish, LA 

Hurricane Katrina – 

Demolition of Flood 

Damaged Homes $727,488.00 

November City of New Orleans, LA 

Hurricane Katrina – 

Demolition of Flood 

Damaged Homes $13,142,471.87 

December Jefferson Parish, LA 

Hurricane Katrina - 

Private Property 

Demolition $184,942.26 

December Webb City, MO 

Debris Removal Related 

to the Dec 9 & 10, 2007 

Ice Storm $529,758.39 
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DATE 

2006 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

April 

City of Gulfport, 

Mississippi 

Hurricane Katrina 

Emergency Debris 

Removal $2,798,411.53 

May 

Louisiana Department of 

Environmental  

Quality 

Hurricane Katrina 

Removal of Vehicles and 

Vessels $13,550,934.33 

May St. Bernard Parish, LA 

Hurricane Katrina 

Installation of  “FEMA” 

Travel Trailers $432,278.00 

May Monroe County, FL 

Hurricane Wilma 

Removal of Marine 

Debris and Derelict 

Vessels $3,778,952.80 

June 

USACE Earthen Clay 

(Levee) 

Mining, Delivery & Stock 

piling of Earthen Clay for 

Levee's in Plaquemines 

Parish, LA $1,637,067.32 

July Lafourche Parish, LA 

Hurricane Katrina - Ditch 

Maintenance $228,728.50 

July 

Louisiana Department of 

Environmental  

Quality 

Hurricane Katrina - 

Vessel Recovery $870,583.76 

October Fluor International 

Construction of 350 man 

Greenfield work  

camp in Haiti for US 

Embassy project. $18,881,889.00 

November 

Louisiana Department of 

Environmental  

Quality 

Hurricane Katrina - 

Vessel Recovery "Chris 

and Shane" $114,762.00 

November 

Town of Amherst, New 

York 

Ice Storm Debris 

Removal $12,210,418.13 

November Orleans Levee District 

Hurricane Katrina Vessel 

and Debris Removal – 

South Shore Harbor $608,045.58 

December St. Tammany Parish 

Hurricane Katrina Debris 

Removal and Roadside 

Ditch Maintenance $1,202,176.73 

December 

CDP working for  

United States Coast Guard  

Hurricane Katrina Marine 

Debris Removal  

MS &  LA  $3,749,681.33 

DATE 

2005 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

April 

University of South 

Alabama 

Hillsdale housing 

Demolition  Mobile, AL  $464,812.79 

May Gulf Breeze, FL 

Debris removal and 

reduction in aftermath of 

Hurricane Ivan $ 805,000.00 
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DRC Inc subcontractor 

DATE 

2005 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

July Monroe County, FL 

Debris removal, reduction 

and sand screening in the 

aftermath of Hurricane 

Dennis. $ 1,717,851.05 

July Okaloosa County, FL 

Provided hurricane related 

debris clearing and 

removal assistance in the 

aftermath of Hurricane 

Dennis. $1,212,239.28 

July Escambia County, FL 

Construction, demolition, 

hauling, reducing and 

disposal. 

Sand screening and 

restoration of beach area 

in the aftermath of 

Hurricane Dennis/Katrina $4,799,416.12 

July Mary Esther, FL 

Provided hurricane related 

debris clearing and 

removal assistance in the 

aftermath of Hurricane 

Dennis. $66,357.12 

July Milton, FL 

Hurricane Dennis 

Emergency Debris 

Removal.  DRC, Inc. 

subcontractor $750,421.32 

July Shalimar, FL 

Provided hurricane related 

debris clearing & removal 

assistance in the aftermath 

of Hurricane Dennis. $19,796.16 

July Santa Rosa, FL (Cahaba) 

Hurricane Dennis 

Emergency Debris 

Removal.  DRC, Inc. 

subcontractor $18,639,152.55 

July Gulf Breeze, FL 

Hurricane Dennis 

Emergency Debris 

Removal.  DRC, Inc. 

subcontractor $594,716.64 

August Miami, FL 

Hurricane Katrina 

Emergency Debris 

Removal $1,422,440.08 

August 

Florida Department of  

Transportation 

Hurricane Katrina 

Emergency Debris 

Removal $700,357.60 

August Monroe County, FL 

Hurricane Katrina 

Emergency Debris 

Removal $1,309,089.60 

August Hollywood, Florida 

Hurricane Katrina 

Emergency Debris 

Removal $632,060.98 
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DATE 

2005 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

August Gulf Breeze, FL 

Hurricane Katrina 

Emergency Debris 

Removal.  DRC, Inc 

subcontractor $69,887.70 

September LADOT 

Hurricane Katrina 

Emergency Debris 

Removal $102,637,393.50 

September 

Baton Rouge, LA / 

BFI(Cahaba) 

Hurricane Katrina 

Emergency Debris 

Removal.  DRC ES, LLC 

- teaming agreement with 

Cahaba, Inc. $5,812,857.00 

September 

Mississippi Department of  

Transportation 

(Greene County) 

Hurricane Katrina 

Emergency Debris 

Removal $1,370,194.50 

 

September 

 

Trinity Bay Conservation 

District 

 

Hurricane Ike Marine 

Debris Removal 

 

 

$11,267,306.01 

 

 

September 

 

 

Deerfield Beach, FL 

Hurricane Wilma 

Emergency Debris 

Removal 

 

 

$2,151,114.00 

September North Topsail Beach, NC 

Hurricane Ophelia 

Emergency Debris 

Removal $ 64,519.85 

September 

Florida Department of  

Transportation  

(Monroe County) 

Emergency Push for 

Monroe County $ 216,959.85 

September North Topsail Beach, N.C. Berm Shaping 2005 $24,258.94 

October Jefferson County, TX 

Hurricane Rita 

Emergency Debris 

Removal $14,003,379.00 

October Westlake, LA 

Hurricane Rita 

Emergency Debris 

Removal $ 7,795,569.10 

October Monroe County, FL 

Hurricane Wilma 

Emergency Debris 

Removal $11,422,646.26 

October Plantation, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 5,828,169.11 

October North Miami, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 1,482,338.87 

October Miami, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 7,091,744.96 
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DATE 

2005 

 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

October 

School District of Palm 

Beach, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 1,545,507.80 

October Hollywood, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 5,658,102.65 

October Martin County, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 7,240,228.30 

October Miami-Dade County, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 3,247,851.35 

October Palm Beach SWA, FL 

Hurricane Wilma 

Emergency Debris 

Removal $ 1,185,548.28 

October Washington Parish, LA 

Hurricane Katrina 

Emergency Private 

Property Debris Removal $8,889,393.26 

DATE 

2004 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

September 

 

Hollywood, Florida 
Debris removal and 

reduction in aftermath of 

a hurricane. $ 1,156,000.00 

August Indian River County, FL 

Debris removal and 

reduction in aftermath of 

a hurricane. $ 6,391,472.00 

August Jacksonville Beach, FL 

Debris removal/reduction 

aftermath of a hurricane. $ 692,610.00 

August Martin County, FL 

Provided hurricane related 

debris clearing and 

removal assistance in the 

aftermath of Hurricanes 

Jeanne and Frances. 

Provided technical 

assistance for FEMA 

reimbursement. $ 18,418,991.00 

August Mary Esther, FL 

Debris removal and 

reduction in aftermath of 

a hurricane. $ 400,681.00 

August Niceville, FL 

Debris removal and 

reduction in aftermath of 

a hurricane. $ 631,539.00 

September Okaloosa County, FL 

Provided hurricane related 

debris clearing and 

removal assistance in the 

aftermath of Hurricane 

Ivan.  Provided technical 

assistance for FEMA $ 8,921,888.00 
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reimbursement. 

DATE 

2004 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

September Orchid, FL 

Debris removal and 

reduction in aftermath of 

a hurricane. $ 57,896.00 

September Plantation, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 891,023.00 

August Sanford, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 4,853,616.25 

August 

South Florida Water 

Management District Debris removal and 

reduction in aftermath of 

a hurricane $ 78,378.00 

August St. Lucie County, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 6,714,259.00 

September Tarpon Springs, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 543,204.00 

August Vero Beach, FL 

Debris removal and 

reduction in aftermath of 

several hurricanes $ 4,674,287.00 

August Temple Terrace, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $657,197.00 

August West Palm Beach, FL 

Debris removal and 

reduction in aftermath of 

several hurricanes $6,340,930.55 

September Berkeley County, SC 

Debris removal and 

reduction in aftermath of 

a tropical storm $ 4,191,154.00 

September Briarcliffe Acres, SC 

Debris removal and 

reduction in aftermath of 

a hurricane $ 57,375.00 

September Broward County, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 23,775.00 

September 

 

Crestview, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 1,263,805.00 

September Deerfield Beach, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 1,269,087.00 

September Deltona, FL 

Debris removal and 

reduction in aftermath of 

a hurricane $ 6,918,153.00 
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DATE 

2004 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

September Escambia County, FL 

Clearing and Demolition 

of approximately 15 miles 

of Pensacola, Florida 

beaches destroyed by 

Hurricane Ivan. Removal 

and cleaning of beach 

sand, dune restoration and 

demolition. Debris 

removal & condemnation 

of beachfront structures as 

directed by the Govt. $ 32,270,238.00 

September Hillsborough County, FL 

Provided hurricane related 

debris clearing and 

removal assistance in the 

aftermath of Hurricane 

Jeanne.  Provided 

technical assistance for 

FEMA reimbursement. $ 7,220,898.00 

September Tampa, FL 

Debris removal and 

reduction in aftermath of 

a hurricane. $ 7,508,199.00 

September Indian River Shores, FL 

Agreement for Debris and 

Disaster Management 

Services $ 416,954.00 

 U.S. Coast Guard  - North 

Atlantic Division - IDIQ 

Emergency Construction 

Services in six (6) NE 

States - IDIQ 

$ 1,397,000.00 

 Gillette, Wyoming Emergency rail services – 

multitask 

$ 500,000.00 

July Custer Battles/Coalition 

Provisional Authority 

Baghdad, Iraq 

Operation Iraqi Freedom - 
Construct and operate temporary 

&  permanent camps. Iraq - 
construct security facilities, 

provide Gurkhas security guards 

$  5,000,000.00 

DATE 

2003 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

October Hopewell, VA Hurricane Isabel debris 

removal 

$ 359,079.00 

October Ashland, VA Hurricane Isabel debris 

removal 

$ 249,127.00 

October VA Dept of Conservation & 

Recreation 

Hurricane Isabel debris 

removal 

$ 5,659,174.00 

October VA Dept of Transportation Hurricane Isabel debris 

removal 

$ 33,607,597.00 

DATE 

2002 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

 U.S. Coast Guard– N. 

Atlantic Div.- IDIQ 

Emergency Construction 

Services – multiple task 

orders - Year 2002 

$ 1,300,000.00 

March State of Virginia Emergency 

Management 

3,000,000 Tires Fire 

Emergency Hazardous 

Waste Containment 

$ 184,820.00 
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DATE 

2002 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

April Blue Springs, MO Ice Storm Debris 

Removal 

$ 965,000.00 

May City of Lackawanna, MO Emergency Ice Storm 

Debris Reduction 

$ 45,000.00 

October City of Broussard, 

Louisiana 

Debris Removal-

Hurricanes Isidore & Lili 

$ 491,944.00 

October Jefferson Parish, Louisiana Debris Removal-

Hurricanes Isidore & Lili 

$ 1,243,033.00 

October Orleans Parish, Louisiana Debris Removal-

Hurricanes Isidore & Lili 

$ 460,219.00 

October St. Bernard Parish, 

Louisiana 

Debris Removal-

Hurricanes Isidore & Lili 

$ 343,921.00 

DATE 

2001 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

January  City of Camden, Arkansas Emergency Debris 

Removal and Processing - 

Ice Storm 

$937,695.00 

January McCurtain County, OK Emergency Ice Storm 

Debris Removal 

$25,000,643.00 

February City of Benton, Arkansas Emergency Debris 

Removal and Processing - 

Ice Storm 

$304,928.00 

February City of Hope, Arkansas Emergency Debris 

Removal and Processing - 

Ice Storm 

$704,960.00 

February City of Shreveport, LA Emergency Debris 

Removal and Processing - 

Ice Storm 

$238,620.00 

February Ouachita Co, Arkansas Emergency Debris 

Removal and Processing - 

Ice Storm 

$ 2,086,368.00 

February Red River Co, TX Emergency Debris 

Removal and Processing - 

Ice Storm 

$ 2,640,937.00 

March Texas Department of 

Transportation, Red River 

County 

Emergency Debris 

Removal and Processing - 

Ice Storm 

$125,108.00 

July City of Houston, Texas Flood Debris Removal 

(Environmental) 

$854,387.00 

July City of Houston, Texas Flood Debris Removal-

T.S. Allison 

$1,521,242.00 

July Clearbrook Utility District, 

Texas 

Flood Debris Removal-

T.S. Allison 

$14,710.00 

July Dickinson, Texas Flood Debris Removal-

T.S. Allison 

$1,851.00 

July Friendswood, Texas Flood Debris Removal-

T.S. Allison 

$146,223.00 
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DATE 

2001 

 

CONTRACTING 

AGENCY 

 

DESCRIPTION OF 

WORK 

 

CONTRACT AMOUNT 

July Guam Power Authority Technical Services -Super 

Typhoon Paka 

$897,728.26 

July Pearland, Texas Flood Debris Removal-

T.S. Allison 

$155,426.00 

July Sarasota County, Florida Debris Removal- T.S. 

Gabriella 

$2,110,991.00 

July Slidell, LA Flood Debris Removal-

T.S. Allison 

$53,317.00 

October US Army Corps of 

Engineers Tom’s Mountain, 

WV 

Temporary Housing Site 

Work & Development- 

floods 

$2,599,024.00  

 

DATE 

2000 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

August Sparta, NJ Emergency Debris 

Removal 

$742,373.00 

August USDA-NRCS, Raleigh, NC Emergency Debris 

Removal - Trent River, 

Jones County North 

Carolina 

$479,452.00 

September C.R. Peele Construction, 

Camp LeJeune, North 

Carolina 

Emergency Debris 

Grinding 

$77,200.00 

DATE 

1998 

CONTRACTING 

AGENCY 

DESCRIPTION OF 

WORK 

CONTRACT AMOUNT 

October USACE (Roofing) 

Puerto Rico   

Contract #DACW17-98-

D-E002 

$835,376.53 
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EXPERIENCE: MAJOR EVENT RESPONSES BY THE DRC GROUP 

 

The DRC Group and affiliated companies have responded to every major disaster event since the 

inception of the Group in 1989.  Beginning with Hurricane Hugo in 1989, through major 

American international commitments in Iraq, Afghanistan, and Haiti, and in response to the 

devastating disasters of 2004, 2005, and 2008, DRC is proud to have responded professionally 

and expeditiously to every kind of challenge faced by our nation and its communities.  The DRC 

Group is also proud of its response to localized events such as floods, tornadoes, microbursts, 

and fires that effect towns and counties of any size.  Regardless of the size of the event or the 

client, DRC responds with the same experience, personnel, and resources. 

 

DATE             EVENT              DATE         EVENT 

 
1989-1990 Hurricane Hugo - South Carolina 

and St. Croix, U. S. Virgin Islands 

1991-1995 Operation Desert Storm, Kuwait 

and Saudi Arabia 

1992-1993 Hurricane Andrew - Florida 

1992-1994 U. S. Military Liberation, Somalia 

1995-1996 Hurricane Marilyn, U.S. Virgin 

Islands and Puerto Rico 

1995-1996 Hurricane Opal - Florida 

1996-1997 Hurricane Fran - North Carolina 

1997  Hurricane Danny - Alabama 

1997-1998 Ice Storm - Nebraska 

1998-2001 Super Typhoon Paka – Guam 

1998-1999 Hurricane Georges - Puerto Rico 

and Alabama 

1998-2001 Hurricane Mitch - Honduras 

1999 Ice Storm - Alabama and 

Tennessee 

1999  Tropical Storm - Texas 

1999-2000 Liberation of Kosovo, Serbia 

1999-2001 F5 Tornado - Oklahoma 

1999-2001 Hurricane Floyd - Florida, South 

Carolina and North Carolina 

1999  Hurricane Irene - Florida 

2000  Ice Storm - Georgia  

2000  Ice Storm - North Carolina 

2000  F4 Tornado - Texas 

2000  Catastrophic Flood - New Jersey 

2001 Ice Storms - Oklahoma, Louisiana, 

Texas and Arkansas 

2001  Texas Floods - Houston Area 

2001  West Virginia Flooding 

2001 Tropical Storm Allison - Texas and 

Louisiana 

2001 Anthrax Terrorism Attack- U.S. 

Congress, Washington, DC 

2001  Tropical Storm Gabrielle - Florida                

2001  Ice Storm- Kansas and Missouri 

2002  Snow Storm - New York 

2002                Typhoon Chata’an - Guam 

2002  Floods- State of Virginia 

2002        Hurricane Isadore – Louisiana 

2002 Emergency Tire Fire (3 million 

tires) -Virginia 

2002  Hurricane Lili - Louisiana 

2002-2003 U.S. Coast Guard IDIQ Facilities 

Maintenance and Emergency 

Construction 

2002-2003 Super Typhoon Pongsona - Guam 

2003  Operation Iraqi Freedom – Iraq 

2003-2004 Hurricane Isabel – Virginia 

2004   Floods- State of Texas  

2004-2005 Hurricanes Charley, Frances, 

Jeanne and Ivan - Florida 

2004-2005 Tropical Strom Gaston- South 

Carolina 

2005  Hurricane Dennis - Florida  

2005-2008 Hurricane Katrina - Florida, 

Louisiana, and Mississippi 

2005 Hurricane Ophelia - North Carolina  

2005  Hurricane Rita – Texas and 

Louisiana 

2005  Hurricane Wilma - Florida 

2006  Ice Storms – New York 

2007-2008 Ice Storms - Missouri 

2008  F5 Tornado – Iowa 

2008  Mother’s Day Tornadoes – Georgia 

2008  Hurricane Gustav – Louisiana 

2008  Hurricane Ike – Texas 

2009   Snow Storms – Virginia/Maryland 

2009   Ice Storms – Kentucky / Arkansas  

2010  Snow Storms – Maryland / Virginia 

2010  Flood – Tennessee  

2010   Haiti – Earthquake  

2010   BP Deepwater Horizon Oil Spill  
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EXPERIENCE: CLIENT BASE OF THE DRC FAMILY OF COMPANIES 

 

The following is a list of clients for whom the DRC Group has performed work in the past.  DRC 

has served small towns and large cities, urban and rural counties and parishes, Federal and state 

agencies, as well as the private sector. 

 
U.S. Cities and Towns 
Alba, Missouri 

Amherst, New York 

Benton, Arkansas  

Blue Springs, Missouri 

Camden, Arkansas  

Carrboro, North Carolina 

Carruthersville, Missouri 

Cary, North Carolina 

Charleston, South Carolina 

Duquesne, Missouri 

Fairhope, Alabama 

Ft. Worth, Texas  

Friendswood, Texas 

Garner, North Carolina 

Gulfport, Mississippi 

Hope, Arkansas  

Houston, Texas 

Indian River Shores, Florida  

Jacksonville, North Carolina  

Jacksonville Beach, Florida  

Kinston, North Carolina  

Lilesville, North Carolina 

Lincoln, Nebraska 

Macon, Georgia 

Marshfield, Missouri 

Moroven, North Carolina  

Myrtle Beach, South Carolina  

North Topsail Beach, North 

Carolina  

Orchid, Florida 

Orlando, Florida 

Parkersburg, Iowa 

Raleigh, North Carolina  

Shreveport, Louisiana  

Slidell, Louisiana 

Sparta, New Jersey 

Springfield, Missouri 

Tullahoma, Tennessee  

Tampa, Florida 

Vero Beach, Florida  

Wadesboro, North Carolina  

West Palm Beach, Florida 

 

US Counties and Parishes 

Berkeley County, South 

Carolina 

Brevard County, Florida  

Broward County, Florida 

Dawson County, Georgia 

Dekalb County, Georgia  

Escambia County, Florida 

Greene County, Missouri 

Hillsborough County, Florida 

Indian River County, Florida 

Jefferson Parish, Louisiana 

Lenoir County, North Carolina 

Lincoln, Nebraska 

Manatee County, Florida  

Martin County, Florida 

McCurtain County, Oklahoma  

Mobile County, Alabama 

Monroe County, Florida 

New Hanover County, North 

Carolina 

New Orleans, Louisiana 

Okaloosa County, Florida  

Orleans Parish, Louisiana 

Osceola County, Florida  

Ouachita County, Arkansas 

Plaquemines Parish, Louisiana 

Pender County, North Carolina 

Red River County, Texas  

Rockdale County, Georgia 

Sarasota County, Florida 

St. Bernard Parish, Louisiana 

St. Lucie County, Florida 

St. Tammany Parish, Louisiana 

Wake County School District, 

North Carolina  

Walton County, Florida  

Washington Parish, Louisiana 

 

U.S. State Agencies 
Alabama Department of 

Transportation  

Florida Department of 

Transportation 

Louisiana Department of 

Environmental Quality  

North Carolina Department of 

Transportation  

North Carolina Department of 

Parks and Recreation  

North Carolina Forestry Service 

Texas Department of 

Transportation 

Virginia Department of 

Emergency Management 

Virginia Department of 

Transportation  

Virginia Department of Parks 

and Recreation 

 

U.S. Federal Agencies 
U.S. Coast Guard 

U.S. Congress  

U.S. Department of Agriculture  

U.S. State Department  

U.S. Department of Homeland 

Security   

U.S. Army Corps Of Engineers 

 

United States Corporations 
Allied Waste, Inc.  

Bechtel International  

Blount International, Inc.  

Brown and Root  

Browning Ferris Industries, Inc.  

Bugshan/Stone-

Webster(Saudi/USA) 

Burlington Southern  

CSX Railroad  

Conventional Munitions 

Systems E.O.D. 

E.H.R.T. (E.O.D.)  

Flowers Industries, Inc. 

The Fluor Corporation  

Foster Wheeler  

General Electric- Capital, Inc.  

Gilbert Southern  

Milpark International Ltd.  

Norfolk Southern Railroad  

Passive Barriers (E.O.D.)  

Raith Engineering  

Tampa International  

Waste Management, Inc.  

Will Brothers Middle East Ltd.  

 

International Companies 
Alghanim Industries (Kuwait) 

Archdiocese of Agana, (Guam)  

Arche Roden (Greece) 

ATCO International, Inc. 

(Canada) 

British Army (United Kingdom) 
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Catalytic Maintenance Ltd. 

(Canada) 

China Petroleum (China) 

Ericsson Telecommunications 

(Swedish) 

Guam EPA (Territory of Guam) 

M.F. Kent (Ireland) 

Kuwait Oil Company (Kuwait) 

Kuwait National Petroleum 

Corporation (Kuwait) 

Kuwait Ministry of Defense 

(Kuwait) 

Marwarid Group L.L.C. (Saudi) 

Morrison International 

(Morrison Shand) (U.K.) 

NATO- Armed Forces (E.U.) 

North Atlantic Treaty 

Organization-Albania Force 

(AFOR) (Albania) 

McConnel Dowell Co. Ltd. 

(New Zealand) 

National Industries Trading 

Company (U.A.E.) 

Royal Ordnance - A division of 

British Aerospace (U.K.) 

Sofremi (French Ministry of 

Interior)  

Soviet National Oil Company 

(Russia) 

Tarig Alghanim Ltd. (Kuwait) 

Tekfen Construction Co. 

(Turkish) 

The National Industries Co. 

(Kuwait) 

United Nations (New York) 

 

CURRENT PRE-POSITION CLIENTS OF THE DRC GROUP 

 

DRC has been selected as pre-positioned, pre-qualified, or “stand-by” contractor for over 200 

government entities and political subdivisions. We currently serve approximately 175 

communities in this capacity from the Southwest United States to Florida in the Southeast to the 

Atlantic Seaboard and New England.  We have permanent offices in Mobile, Alabama; New 

Orleans, Louisiana; and Washington, D.C. as well as dedicated regional representatives to serve 

all of our stand-by clients.  Stand-by clients also have access, free of charge, to the expertise and 

training in Emergency Management provided by our consultant Walter Maestri, Ph.D., a 

longtime, nationally recognized emergency manager. 

 

State of Alabama  Spanish Fort 

 Prichard 

 Dauphin Island 

 Mobile County 

 Etowah County 

 

Dale County 

Chickasaw 

Phenix City 

Robertsdale 

Silverhill 

Alabama DOT 

State of Arkansas Fayetteville 

 

 

State of California Compton 

Orange County 

 

Sacramento County 

State of Florida Belleair Beach  

Broward County 

Cape Coral 

Charlotte County  

Cinco Bayou 

Citrus County 

Clearwater   

Cooper City   

Crestview  

Dania Beach 

Daytona Beach    

DeBary  

Deltona 

Destin  

Escambia County  

Escambia County School District  

Florida Department of Transportation  

FDOT - Dist 2 Alachua and Bradford - Cut and Toss 

Ormond Beach                                     

Osceola County School 

District  

Oviedo 

Palm Beach County School 

District - Debris Removal 

Palm Coast  

Pembroke Pines   

Pinellas County  

Pinellas Park  

Plantation  

Punta Gorda  

Safety Harbor  

Sanford  

Santa Rosa County 

Santa Rosa County School 

District   

Sarasota County 
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FDOT - Putnam and St. Johns Co. - Cut and Toss 

FDOT-Dist 4-Z4018  

FDOT District 7  

  FDOT-Dist 4-Z4025  

  FDOT Dist 6-Miami Dade Cut and Toss 

  FDOT Dist 6 Monroe Co-Cut and Toss 

FDOT Dist 6 Monroe Co-Debris Removal 

Gilchrist County  

Gulfport   

Hernando County  

Hillsborough County 

Hollywood                                                 

Indian Rocks Beach 

Jupiter Island - Debris Removal 

Jupiter Island - Debris Disposal 

Key West                                                            

Largo 

Lake Worth 

Lee Co Debris/Veg Nat. Creeks/Waterways                      

Leon County  

Longboat Key 

Longwood 

Manatee County School District                                                              

Marco Island  

Martin County  

Mary Esther  

 Melbourne   

Miami Dade County School District  

Miami-Dade County 

Milton 

Monroe County  

Monroe County Marine Debris Removal   

Naples  

North Miami Beach 

Oakland Park  

Ocean Reef Club, Inc.   

Ocean Reef Community Association   

Okaloosa County  

Oldsmar  

Orlando      

 

Sebastian                        

Seminole City   

Shalimar  

South Broward Drainage 

District 

South Miami                             

Southwest Florida Water 

Management District 

Southwest Ranches (Town) 

St. Lucie County  

St Lucie County School 

District  

St. John's County   

State of Florida Division of 

Emergency Management   

Tallahassee  

Tamarac  

Tampa                                                    

Tarpon Springs   

Taylor County  

Temple Terrace  

Treasure Island  

University of Miami  

Venice  

Volusia County  

Weston 

  

State of Georgia Colquitt, GA 

Colquitt City  

Garden City    

Floyd County  

Gordon County  

Liberty-Hinesville County  

 

Long County  

Lowndes County   

Miller County  

Thomas County   

Savannah 

 

State of Hawaii Honolulu 

 

State of Kentucky Owensboro 

 

Pendleton County 

State of Louisiana Ascension Parish 

Baton Rouge 

Calcasieu Parish 

Calcasieu Parish  

New Orleans 

St. Charles Parish 

St. Landry Parish 

St. John the Baptist Parish 
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Downtown Development District- New Orleans 

Iberville Parish 

Jefferson Parish - Debris Removal 

Jefferson Parish - Equipment Rental 

Kenner 

Lafayette Consolidated Government 

 

Tangipahoa Parish 

Terrebonne Parish  

 

 

State of Maryland Anne Arundel County 

Caroline County  

Frederick County 

Harford County 

Montgomery County 

Prince George County 

Queen Anne's County  

 

 St. Mary's County 

State of Maryland Region A  

State of Maryland Region B  

State of Maryland Region C  

State of Maryland Region D  

State of Maryland Region E 

 

State of 

Mississippi 

Jackson County 

D’Iberville 

State of Missouri Greene County 

St. Louis 

Springfield (City) 

State of North 

Carolina 

Buncombe County 

Dorchester County 

Havelock  

Lenoir County 

Lilesville 

Nags Head 

New Hanover County 

New Hanover County 

North Topsail Beach 

Onslow County 

Pamlico County 

Pender County 

Southern Shores 

Topsail Beach                                       

 

State of Oklahoma  Norman  

 

State of Rhode 

Island 

State of Rhode Island  

State of South 

Carolina 

Bamberg County 

Beaufort 

Charleston County 

Clarendon County 

Pickens County 

Oconee County 

South Carolina DOT 

Town of Surfside Beach 

State of Tennessee Jackson-Madison County 

 

State of Texas Beaumont 

Bellaire 

Corpus Christi 

Deer Park 

El Lago 

Galveston City 

Galveston County 

Garland  

Groves 

Harris County 

Harris County Department of Education 

Harris County Flood District 

Hidalgo 

Houston 

Houston –Galveston Area Council 

Nederland 

Oyster Creek 

Piney Point Village 

Port Aransas 

Port Arthur 

Port Neches 

Port of Galveston 

Shenandoah 

Southside Place  

State of Texas DOT 

Taylor Lake Village 

Texas DOT 

Texas GLO - Debris Removal 

Texas GLO - Oil/Gas Platform 

Removal Services 
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Humble 

Jamaica Beach  

Jefferson County 

Jefferson County Drainage District No. 7 

 

Tomball 

 Webster 

 

State of Virginia Central Virginia Waste Management Authority 

Manassas Park 

Prince William County  

TME Enterprises Hampton Roads Area 

Virginia Department of Emergency Management 

VDOT 

 

State of 

Washington 

State of Washington 

 

Seattle 
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FINANCIAL STRENGTH AND STABILITY 

 

The DRC Group is, financially, one of the strongest groups in its industry and class.  DRC has 

managed and completed dozens of multimillion dollar contracts in its nearly 20-year history.  By 

offering a diverse array of high-quality professional services, DRC has maintained its financial 

soundness at times when other companies in the industry have struggled to perform.  DRC has a 

healthy base of corporate assets in real property, equipment, funds, and credit and is financially 

capable of responding to any event or challenge.   Some highlights of DRC’s financial capability: 

 

 Over the past 4 years, DRC has averaged over $100,000,000 in gross revenue per year. 

 DRC has a total bonding capacity of at least $100,000,000. 

 DRC is capable of insuring projects in any amount and our key coverages are unlimited 

in amount. 

 In 2008, following Hurricanes Ike and Gustav, DRC provided debris removal services for 

36 separate contracts, including the cities of New Orleans, Houston, and Galveston. 

These were simultaneously provided disaster management services.  The total value of 

these contracts is currently estimated at $200,000,000.00 

 In 2005-2006, DRC mobilized, performed, and completed a contract of over 

$100,000,000 for the Louisiana Department of Transportation and Development in 

response to Hurricane Katrina while performing on numerous other projects across the 

nation. 

 During the 2004 Hurricane season, DRC worked 37 separate contracts performing a total 

of over $150,000,000 in emergency work, and recovering of over 10,000,000 cubic yards 

of debris in a four and half month period.  Throughout this entire period, all 

subcontractors were paid on a weekly basis, even though DRC often had to wait up to 30 

to 60 days for interim invoice payments. 

 DRC has not failed to complete any work awarded to it, has not defaulted on any 

contracts, has met all financial contractual obligations, has never entered into bankruptcy, 

and is not the subject of any litigation or liens regarding financial performance or 

subcontractor payment. 

 

KEY PERSONNEL 

 

Key personnel of DRC Emergency Services, LLC (DRC ES) and the DRC family of affiliated 

and associated companies, which includes DRC Pacific, subcontractors, contract reservists and 

associate personnel, have been involved in hurricane emergency responses for many years, since 

as early as 1961.  For the past 20 years, the DRC team has responded to major natural or man-

made disasters occurring within the continental United States and its territories, in theatres of 

U.S.-led troop operations, and in Central America. The DRC personnel are trained, motivated 

and available for immediate deployment in an emergency response.  Personnel are N.I.M.S-

certified and/or have specialized training in safety and asbestos management and are equipped 

with utility vehicles, digital, handheld, multi-state, two-way radios, cellular communications, and 

handheld computers.  DRC personnel will have the experience and/or training to respond 
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immediately to disasters and are provided with a DRC ES supervisor handbook including 

required reports and forms for successful disaster response and management thereof.  

 

Regional Managers are assigned to specific geographic locations throughout the United States to 

assist, monitor and lead the project teams in response to emergency situations. Regional 

Managers from one region may be assigned to support other Regional Managers as needed and 

all Regional Managers may be mobilized to one location to support emergency situations.  

 
Professional Recognition 

 

DRC ES and its affiliates are leaders in the field of disaster management and emergency 

recovery. DRC ES and affiliate employees, subcontractors, associates, and contract reservist 

personnel have specialized training for emergency management and/or have attended multiple 

industry seminars and conferences. DRC ES, its subcontractors, and/or personnel list among 

their accomplishments, membership in many professional organizations including NEMA, 

APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ affiliates, 

associates and/or subcontractors are licensed General Contractors in the states in which DRC 

performs disaster response services.  DRC ES is familiar with USACE, FEMA, and FHWA rules 

and regulations, the Stafford Act, and 44CFR as they pertain to emergency response, recovery 

and reimbursement.   

 
Senior Management 

 

Robert J. Isakson is the Managing Director and largest shareholder of The DRC Group (DRC), 

comprised of a number of specialized U. S. and International companies which provide 

construction, logistics, marine and disaster services worldwide.  DRC provides emergency 

logistics, reconstruction, debris management and removal, reduction, landfill management, 

incineration, tree trimming and arborist services, marine salvage and reconstruction, recycling, 

underground utility construction and debris removal, heavy construction, levee repair, vertical 

construction and hazardous waste removal, remediation and recycling services throughout the 

world.  DRC also provides temporary housing, temporary and portable jails, life support, and 

explosive ordnance removal services.  DRC has responded to numerous wars, insurrections, 

(including recent contracts in war-torn Kuwait, Somalia, Kosovo, and Iraq) hurricanes, 

earthquakes, tornadoes, typhoons, floods, fires, and ice storms since its inception in 1989.  DRC 

is currently listed in the top 100 ENR Specialty Contractors for 2009 and  has worked up to 

forty-three (43) separate, simultaneous major disaster projects simultaneously throughout 

multiple states and throughout the world.  In two virtually simultaneous recent disasters, DRC 

opened approximately sixty-five (65) permitted Debris Management Sites within a few days in 

two states over some 40 plus counties and parishes, and has successfully closed each DMS and 

permit as the need for it dissipates.   

  

DRC maintains over 250 reserve contracts with various cities, counties, parishes, government 

agencies and states for immediate response to natural and man-made disasters should they 

occur.   Mr. Isakson is a Director of the Claridge Group, a licensed real estate brokerage firm, 
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formed in 1986. Previously, Mr. Isakson was a Special Agent with the Federal Bureau of 

Investigation of the United States for ten years, serving as a Supervisor in charge of “white-

collar” crime and political corruption within the State of Louisiana.  He is also one of the 

founders of Al-Ayoub Marr Bell Trading and Contracting, W.L.L., a construction and life 

support service company founded in Kuwait, and directed its international operations from its 

inception.  Mr. Isakson has served on the Board of Directors and as the Managing Director of 

MANCO Recruiters International, a worldwide manpower recruitment firm registered and 

headquartered in Delhi, India and on the Board of Directors of New Gurkhas International, 

Kathmandu, Nepal. He has worked and traveled throughout over 131 countries and territories on 

six continents, lived for a number of years in the Arabian Peninsula, India, and Africa and is 

intimately familiar with international corporate and business development, finance, landfill 

management, recycling, hazardous waste remediation and removal, and civil construction.   

  

Mr. Isakson is also the Managing Director of the DRC Foundation, a charitable endeavor 

involved in the welfare and educational advancement of children throughout the United States 

and the world.  The DRC Foundation has provided dozens of high school and college 

scholarships for needy children, thousands of bicycles for children at Christmas and provides 

housing and support for needy children and families with children, especially for those families 

involved in Emergency Management or the victims of natural or man-made disasters.  The DRC 

Foundation is currently involved in providing emergency housing and classroom facilities to 

victims of the numerous Hurricanes that struck the Republic of Haiti recently.  Mr. Isakson is a 

founding Member of the Board of Directors of Children’s Chance for Tomorrow, a modern and 

all-encompassing orphanage on a remote island in the Philippines.  Mr. Isakson was also a 

founding Member of the Board of Directors of the Disaster Contractors Association which is 

comprised of various large Disaster Contractors who have joined together in this industry group 

to further the professional and business interests of the members.  Mr. Isakson holds a B.B.A. in 

accounting from Lamar University in Beaumont, Texas and is graduate of the FBI Academy, 

Quantico, Virginia. 

 

Thomas M. Marr, Sr. is Member of DRC ES.  Mr. Marr is one of the founders of DRC, Inc. 

and has directed overall operations and management since inception. Mr. Marr is the former 

Assistant Attorney General for the State of Alabama, and was a Member of the State of Alabama 

Legislature and served on the State of Alabama Constitutional Committee.  Mr. Marr also served 

as President and Chairman of the Board of Deposit National Bank of Mobile and Director of 

Compass Bank of Mobile.  Mr. Marr holds a degree in civil engineering and is a practicing 

attorney licensed in the State of Alabama since 1957.  

 

Mark Stafford is Chief Operating Officer of DRC ES.  Mr. Stafford has many years of 

experience in disaster and commercial and industrial waste management and has participated in 

recovery following ice storms and hurricanes throughout the Southeast.  He has overseen and 

operated landfills, recycling operations, and transportation companies exceeding $200 million in 

annual revenues.  He has managed teams of over 1100 staff serving business, industry, and 

municipalities. Previous to joining DRC, he was the President and Regional Director of Allied 

Waste for the State of Louisiana.  He also worked in an executive capacity for Waste 
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Management. He handles the day to day operations and marketing for DRC Emergency Services. 

Mr. Stafford earned a B. S. in business from the University of Louisiana Lafayette. 

 

Regional Managers 

 

Gearle Bacote is Vice President of Government Affairs, Regional Manager Northeast Region, 

California and Hawaii. She is a native Washingtonian and has over 10 years of business 

development experience. She oversees the business development of the Mid-Atlantic Region and 

is involved in international relations for DRC. She assists in implementation of DRC's legislative 

and policy strategy as well as prepare and present positions on legislative issues affecting our 

industry to Congress and state and local agencies. In addition, she maintains contacts with 

members of Congress and other people in key positions and ensures that key figures are aware of 

the issues affecting our industry. She is a committee member of the CBCI 21st Century Council, 

NFBPA, The 1869 Society, The National Democratic Club, Future Pac, DRCA, and is a board 

member of Community Support Tutoring & Mentoring and The Center for Effective Policy. 

 

Kristy Fuentes is Regional Manager for the State of Louisiana.  Ms. Fuentes has extensive 

experience in project management, disaster and demolition contracts, and regulatory 

documentation. Prior to joining DRC, Ms. Fuentes served in office management and accounting 

roles for civil engineers Jeffrey, Thomas, Avegno, Inc. (1992-94), executed real estate contracts 

and documentation for attorneys Casey, Babin, & Casey (1995-1998), and in management and 

project management for LASH Homes, Inc. (1998-2004). Beginning in 2004, Ms. Fuentes 

owned her own business and managed nine employees. Since joining DRC in 2005, Ms. Fuentes 

has managed our regional office and provided regional management and documentation support 

for all of DRC’s Louisiana projects including several multi-million dollar contracts for disaster 

response in Plaquemines Parish following Hurricane Katrina, for the Orleans Levee Board, St. 

Bernard Parish, and the United States Corps of Engineers. Ms. Fuentes has served as project 

manager for four contracts with the Louisiana Department of Environmental Quality, including 

the “Katrina Car” contract. She recently completed the Program Management for Katrina 

demolition projects in the City of New Orleans encompassing the disposition of 1500 flooded 

homes, Jefferson Parish, and Plaquemines Parish, including asbestos removal. She is an LDEQ-

certified Asbestos Contractor Supervisor and is N.I.M.S. certified. Following Hurricane Gustav, 

Ms. Fuentes managed 9 disaster-response contracts across southern Louisiana. She has also 

coordinated multi-million dollar shipments of materiel to Haiti in support of a US State 

Department work camp. She is currently Program Manager for several contracts with the 

Louisiana Land Trust relating to structural and slab demolitions across southern Louisiana. 

 

Tony Swain is Regional Manager for North and South Carolina. Mr. Swain came to DRC after 3 

years as a Project Manager for Cahaba Disaster Recovery. During which time he oversaw the 

demolition of hundreds of houses in Orleans Parish, LA. Along with Debris Removal projects in 

Springfield, MO., Green County, MO. and Amherst, NY.. Previously he spent 12 years as Senior 

Project Manager and Procurement and Contracts Administrator for an Emergency Services 

Company in Florida. He was responsible for providing sub-contractors for 46 separate contracts 

and 55 TDSRSs in the 2004 hurricane season involving hurricanes: Charlie, Frances, Ivan, and 

Jeanne. In 2005 he performed the same tasks for 21 separate contracts and was the Project 
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Manager for the City of Miami in the aftermath of hurricanes: Katrina and Wilma. Mr. Swain has 

an extensive Managerial and Sales background. 

 

Jennifer Peacock is Regional Manager, Mississippi, Alabama and Northwest Florida.  

She joined DRC in 2004 and assists with the Business Development and client relations 

throughout the South. Jennifer represents DRC at conferences, post-project reviews, and other 

various functions in addition to promoting, researching, and developing various business 

opportunities for the company. After Hurricane Katrina, she worked in Louisiana as part of the 

initial entry team setting up logistics and coordinating human and material resources. Prior to 

Hurricane Wilma making landfall, she was deployed to Florida to assist with the development 

and securing of contracts. Before joining DRC, Ms. Peacock worked for seven years in the 

brokerage industry, directing Fixed Income/Capital Markets for four years, executing trades in 

various markets including US Agencies, Corporate, Mortgage-Backed Securities, and Short-

Term Money Market Securities. She is a licensed stockbroker with the National Association of 

Securities Dealers (NASD) and registered with the Securities Exchange Commission (SEC). Ms. 

Peacock also worked for three years in the U.S. Equity Markets with a national brokerage firm 

and was a member of an international advisory group. She graduated from the University of 

Alabama at Birmingham with a B.S. in Finance. She is certified in Asbestos Supervision and 

N.I.M.S. 

 

Tom B. Combs is Vice President of Governmental Affairs, Regional Manager for Texas and 

Oklahoma, and Emergency Housing Coordinator. Mr. Combs joined the DRC team on a 

consulting basis in 2002 and brings over 25 years in "hands-on" housing experience.  Previously, 

he spent over 10 years in public office as City Councilman and Mayor Pro-tem for The City of 

Beaumont, Texas. In that capacity he served as liaison to the Beaumont Housing Authority and 

as President of the Innovative Housing Corporation.  He also held the position of Homeless 

Programs and AIDS Housing Coordinator for the City of Houston. In this position he directly 

supervised, coordinated and monitored over 30 million dollars in temporary, transitional, and 

permanent housing construction and operations contracts.  Additionally, Mr. Combs served as 

District Director and Chief of Staff for two members of Congress where he personally directed 

all housing related activities and serves as liaison between the congressmen, the cities, and the 

Department of Housing and Urban Development.  He has extensive experience in minority, 

women, and disadvantaged contractor outreach programs.  Mr. Combs has also owned his own 

firm, Tom Combs & Associates, which specialized in local, state, and federal contract 

negotiations.  Mr. Combs lives and is headquartered in Houston, Texas.   

 

James D. Kelley, CEM is the Regional Manager for the West Coast of Florida.  Mr. Kelley 

came to DRC after five years with the Florida Department of Transportation (FDOT).  During 

his time with FDOT, Mr. Kelley oversaw several programs including the Reverse Lane 

Operations for the Governor’s office during emergencies.  He was also recognized by then 

Governor Jeb Bush has having one of the “benchmark” programs in the country for Mass 

Evacuation of Citizens.  He is also a proud Retiree from the United States Air Force (USAF), 

where he served over twenty years as a Security Specialist and Emergency Management 

Specialist and managed a variety of governmental programs, including emergency management, 

security, facilities, and planning. In addition, he successfully and efficiently managed a multitude 
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of complex missions and tasks related to emergency response. These plans helped to mitigate the 

casualties and damages caused by acts nature, including hurricanes Charley, Frances, Ivan, and 

Jeanne. Mr. Kelley also secured and manages a State Insurance re-inspection program for 

homeowners throughout the state of Florida.  Mr. Kelley holds a BA in Emergency Management, 

along with several certifications in Homeland Security, Hazmat Operations and Incident 

Management. Mr. Kelley is one of only fifteen hundred International Certified Emergency 

Managers in the world. 

 

Emergency Management 

 

Dr. Walter Maestri is Emergency Management Consultant.  Dr. Maestri served for over a 

decade as Director of Emergency Management for Jefferson Parish, Louisiana, playing a key 

role in preparation and evacuation planning for Louisiana’s largest suburban parish.  His 

expertise and experience have been utilized by federal and state emergency planners as well as 

nationwide news networks over the past ten years.  Most recently, Dr. Maestri served the citizens 

of his parish and state with distinction during Hurricane Katrina and its aftermath, the nation’s 

worst-ever natural disaster.  He has authored over a dozen publications and presentations on 

emergency management, has ten different certifications from the Emergency Management 

Institute and the Federal Emergency Management Agency, and holds a bachelors degree from 

Spring Hill College in Mobile, as well as a doctorate from the University of Southern 

Mississippi. 

 

Government and Client Relations 

 

Shaun Hodge is Assistant Director of Government Affairs, Project Manager.  Mr. Hodge 

previously served as a Sr. Congressional Aide to U.S. Congressman Nick Lampson.  While 

serving with Congressman Nick Lampson, Shaun was appointed the Director of Military Affairs 

and served as Chairman of the Congressional Military Academy Nomination Board.  Mr. Hodge 

was awarded a certificate of appreciation from the United States Department of State for 

Diplomatic Affairs while working on immigration issues in the Congressional office.  Mr. Hodge 

has served as a policy advisor to several senior members of the Texas House of Representatives. 

Mr. Hodge has an extensive experience working with FEMA on pre-event planning and disaster 

response management.  While working for U.S. Congressman Nick Lampson, Mr. Hodge 

worked closely with Texas elected officials in the coastal communities concerning beach erosion 

and storm water management.  Prior to working for U.S. Congressman Nick Lampson, Mr. 

Hodge lived in the Panama Canal Zone.  Mr. Hodge joined DRC in 2005, as a Project Manager 

in the aftermath of Hurricane Rita, working in the State of Texas.   Mr. Hodge graduated in the 

top of his class from the University of Houston – Clear Lake (UHCL) in 2004, with a BS in 

Finance.  Shaun has recently graduated from law school in 2008 with honors and is licensed to 

practice in Texas.  

 

April R. Callaway is Senior Manager for Contracts. During the 2004 hurricane season, she 

assisted in managing the Pensacola and Perdido Key Beach sand remediation and restoration 

projects. Ms. Callaway has also managed the introduction, maintenance, extensions and renewals 

of all stand-by contracts for the States of Texas, Florida, Alabama, Mississippi, Louisiana, 
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Texas, South Carolina, North Carolina, Georgia, Virginia, California, Washington, and Hawaii 

as well as maintaining customer/client relations.  She has been in charge of developing, 

promoting, and marketing DRC through various functions and conferences throughout the 

United States.  Ms. Callaway has been extensively involved in the research, development and 

response to proposals for the DRC family of companies. Previously, she was in charge of all 

commercial construction projects for Reynolds Contracting, a residential and commercial 

construction and remodeling firm.  She also served as a consultant on import/export commodities 

in Naples, Italy.  Ms. Callaway received her B.S. in Business Management from the University 

of Maryland University College of Europe in 2004.  She is N.I.M.S. certified. 

 

Project Management and Operations 

 

Paul F. Persons, Jr. is Vice President for Project Management and Business Development on a 

consulting basis, for the DRC family of companies.  Mr. Persons assist in project development, 

estimating, project procurement, sales and all aspects of disaster management. Mr. Persons 

served as Senior Project Manager for numerous multi-million dollar disaster management and 

debris removal contracts throughout the United States.  He has also served as Safety Officer on a 

major mechanical infrastructure project in Latin America (Honduras) and worked overseas 

during the Kosovo Conflict as a project and account manager for DRC.  Mr. Persons also served 

as Senior Construction Manager and Project Estimator for U.S. Coast Guard facilities ID/IQ 

Contract with DRC throughout the mid-Atlantic states of North Carolina, Virginia, Maryland, 

Delaware, New Jersey, and New York.  In 2004, Mr. Persons served as a General Manager for 

multiple multi-million dollar recovery projects in the aftermath of Hurricanes Charley, Frances, 

Jeanne, and Ivan, including the massive restoration of 15 miles of beachfront destroyed in 

Escambia County, Florida during Hurricane Ivan.  As Director of Operations during the 2005 

hurricane season, he was in charge of over $150 million in contracts. Since 2004 Mr. Persons has 

managed nearly 400 million dollars in recovery work through Hurricanes Katrina, Rita, Wilma, 

Gustav and Ike.  Mr. Persons holds a B.S. in building science from the School of Architecture 

Design and Construction at Auburn University with additional undergraduate studies in 

Economics. 

 

Lee Wilson is Senior Project Manager and one of the most trusted and respected managers at 

DRC.  Mr. Wilson has forty years of extensive and invaluable experience in the civil 

construction industry.  Mr. Wilson has for the last twenty years, acted extensively in the capacity 

as a project manager and estimator, building airports, interstates, state, city, county projects 

including water and sewer, storm drain, and large excavation projects. Mr. Wilson managed the 

Martin County, Florida project in 2004 for DRC which accounted for 1.1 million cubic yards of 

debris recovered and processed.  Lee managed the demolition of 417 homes for the University of 

South Alabama, Mobile, Alabama.  Within hours of the landfall of Hurricane Katrina Lee was on 

site in Louisiana leading the project in East Baton Rouge.  Mr. Wilson is currently working on 

the Louisiana DOTD project and is responsible for the management of debris removal that 

encompasses thirteen parishes.  Lee has directed the management of this project that accounts for 

the recovery of 2.2 million cubic yards of debris. Mr. Wilson has international project 

management experience that extends as far as Nogliki, Russia where he served as Civil 

Engineering Consultant to Exxon Mobil in the building of an airport, a project valued at $58 
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million.  Lee was the Construction Manager that managed and directed the installation of water 

and sewer infrastructure for an entire country in Central America. 

 

Michael H. Cooney is a Project Manager for DRC. Prior to joining DRC, he owned and 

managed several businesses in construction and real estate. Michael began his employment with 

DRC in 2007, where he was a project manager responsible for the demolition of thousands of 

damaged Hurricane Katrina homes in New Orleans. As a project manager for the Plaquemines 

Parish Canals and Ditches contract, he oversaw the cleaning of sixty miles of marsh land and the 

removal of over five million cubic yards of debris. Currently, Michael is managing projects 

resulting from the 2008 Hurricanes Gustav and Ike.   

 

Jake Branum joined DRC in 2008 as the Project Manager for the silt removal project in 

Plaquemines Parish and currently serves as the DRC Safety Officer and QC Manager.  Mr. 

Branum was deployed to Galveston following Hurricane Ike and was assigned the duty of 

overseeing the safe recovery of over 300 vessels from the Galveston Yacht Basin. Additional 

duties were assigned in Plaquemines Parish, LA to finish a close out on the silt removal project.  

Previous to DRC, Mr. Branum was the safety director and field operations manager for one of 

DRC’s sub contractors in charge of day to day field operations for multiple Coast Guard 

contracts in the state of Mississippi and Louisiana.  Mr. Branum is experienced in the 

development and implementation of the safety program and provides safety training to all 

employees.  Mr. Branum graduated from Jacksonville State University with a B.S. in 

Technology with an emphasis in Occupational Safety and Health and a second in Industrial 

Management.  Mr. Branum previously served as the Safety Director at FabArc Steel in Oxford, 

AL.       

 

Contracts and Proposals 

 

Chuck Prieur is Senior Vice President for Construction and Engineering. Mr. Prieur has worked 

extensively in East Baton Rouge, St. Tammany, St. Charles, and Plaquemines Parishes on the 

Hurricane Katrina Louisiana DOTD project and throughout Texas and Louisiana in recovery 

efforts for Hurricane’s Ike and Gustav. Mr. Prieur started his own business in 1985, with the 

acquisition of a full service gas station.  His business expanded to own and manage four stations.  

Mr. Prieur served as a liaison to Shell Oil on Dealer Related Issues as well as served as a 

consultant to Shell Oil for purposes of developing a new business model. He also owned and 

managed a full service financial services company for six years. He majored in accounting at the 

University of Louisiana-Lafayette and is certified in Asbestos Supervision and N.I.M.S.   

 

Data Manager 

 

Ms. Jannetta Allison joined the DRC Group in 2004 to direct the Data Processing Division. The 

Data Division is responsible for recording all debris removal performed in the field.  Debris 

removal responsibilities include truck certifications, load and haul tickets, tower reports and 

damage reports. Data processing is also responsible for any other specialty paperwork or call 

centers that might arise.  Ms Allison travels to on site locations to train and set up equipment for 

the satellite office staff as well as the tower monitors. The Data Division maintains a full time 
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staff of five and manages archived material needed for FEMA audits on DRC Contracts. During 

Hurricanes Ike and Gustav (2008-2009), the division received at least ten requests for archived 

information for previous hurricanes as far back as 2004.  The information requested included 

copies of tickets, truck certifications and information regarding disposal sites.  

 

Since joining DRC, Jannetta has supported ten hurricanes, four ice storms and three tornados, in 

which the data division have billed over $450,000,000.00 for debris removed in at least sixty 

different communities.  The largest contract was debris removal for the City of Houston. DRC 

removed over 10,000,000 yards of debris, a record for debris removal.   Jannetta’s staff of five 

expanded to include eighty temporary employees that worked twenty four hours a day, seven 

days a week for three months. 

 

The Data Division is currently upgrading the way information from the field is updated and how 

the invoicing process is used. This update will also improve how that information is gathered, 

stored and communicated to their field personnel as well as their clients. 

 

 
AVAILABLE EQUIPMENT 

 

The DRC GROUP (DRC), which includes DRC Emergency Services, DRC, Inc, Equipment 

Leasing (EQL), and associated and affiliated companies and subcontractors, owns substantial 

trucks and specialized pieces of heavy equipment, attachments and support equipment 

specifically designed for emergency response.  DRC owns dozens of cellular and radio 

telephones for use in an emergency.  DRC ES, DRC and/or their subcontractors have national 

priority contracts with multiple national equipment leasing companies and subcontractors and/or 

independent contractors through which hundreds of trucks and/or pieces of heavy loading 

equipment are available to supplement DRC’s and/or the subcontractor’s  fleets.  In summary, 

DRC ES is capable of mobilizing all of the listed equipment and more, as needed, to meet the 

clearing requirements of a Notice to Proceed. 

 

The following is a listing of equipment owned by the DRC Group and a listing of 

equipment owned by Cahaba Disaster Recovery (a subcontractor). 

 

DRC GROUP EQUIPMENT 

 
 

  100 - Light Trucks   General Information 

Owner Unit # Year Make Color Model  Tag # 

DRC 100 1997 Ford WHI F-250 4x4  

 

AL 2B0934J 
 

DRC 116 1998 Nissan BGE Pathfinder   

GU PIT2012 

 

DRC 117 1997 Ford  WHI F-150 y light 4x4  AL 2B0936J 

DRC 122 1999 Ford  WHI F-150 4x2  AL 2B0939J 

DRC 130 2000 Ford  WHI Expedition 4x4   
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DRC 135 2000 Dodge GRN RAM2500 4x4  AL 2B9672L 

DRC 136 2000 Dodge GRN Dakota 4x4  AL 2A1103Y 

DRC 138 2000 Dodge RED Dakota 4x4  AL  2B9673L 

DRC 141 2000 Ford  WHI Explorer 4x2   AL 2B0070M 

DRC 146 1999 Chevrolet RED Silverado 4x4   AL 2B0943J 

DRC 149 2001 GMC GRN Denali 4x4  AL 2B0946J 

DRC 154 2002 Chevrolet WHI Avalanche    AL 2B0947J 

DRC 155 2004 Cadillac WHI Escalade 4x2  AL 2c138c 

DRC 156 2004 Nissan GRN Pathfinder   AL 2C0617G 

DRC 157 2005 GMC BLK Yukon 4x4  AL 2c5161F 

DRC 159 2005 GMC WHI Envoy 4x2  AL 2c7379F 

DRC 158 2005 GMC SLVR Envoy 4x2  AL 2c5162F 

EQL 162 2006 Ford, Crew Cab Lariat WHI F-250 4x4  AL 2c1431J 

EQL 164 2006 Ford, Crew Cab Lariat WHI F-150  AL 2c1435J 

EQL 167 2005 GMC GRY YUKON   AL 2c1434J 

EQL 168 2006 Ford, W/T - 2 door WHI F-150 4x2  AL 2c1432J 

EQL 169 2006 Ford, Crew Cab Lariat WHI F-150  AL 2c1433J 

EQL 170 2006 Ford BLK Expedition  AL 2c7610L 

EQL 171 2006 GMC GRY Envoy 4x2  AL 2C8381L 

EQL 172 2006 GMC GRN Envoy 4x2  AL 2C8382L 

EQL 173 2006 GMC GRY Envoy 4x2  AL 2C7328M 

EQL 174 2005 Infiniti SLVR QX56  AL 2C8327M 

EQL 175 2006 Ford, Extended Cab Lariat WHI F-250 4x4  AL 2C8247M 

EQL 176 2006 Ford, Extended Cab Lariat WHI F-250 4x4  AL 2pi1099A 

EQL 177 2006 Ford, Crew Cab Lariat WHI F-150 4x4  AL 2C8246M 

EQL 178 2006 Ford Reg Cab WHI F-150 4x2  AL 2pi1211A 

EQL 180 2005 Ford BRN Explorer XLT  AL 2C9147N 

EQL 181 2005 Ford SLVR Explorer XLT  AL 2C9146N 

EQL 182 2001 Mitsubishi  WHI Galant     

EQL 183 2006 GMC SLVR Envoy 4x4  AL 2C1538S 

EQL 184 2004 Ford GRN Expedition  AL 2C50275 

EQL 185 2004 BMW BLU 330CI  AL 2C4739Y 

EQL 187 2005 Ford Armor level B6 WHI Excursion    

EQL 188 2005 Chevrolet Armor B6 SIL Suburban    

EQL 189 2005 GMC SIL Envoy 4x2  AL2C11372 

EQL 190 2002 Ford BLK Expedition    

EQL 191 2006 Ford WHI F-650 4x2  AL2x300427 

EQL 192 2006 Chevrolet BLK Silverado C1500  AL 2D4093A 

EQL 193 2006 Toyota RED Prius Hybrid  AL 2D4092A 

EQL 194 2006 Ford GRY F-150 4x2  AL 2D4094A 

EQL 195 2008 Cadillac BLK Escalade   AL 2C5764V 

EQL 196 2008 Ford BLK Expedition (EB)  AL 2D9356D 

EQL 197 2008 Cadillac BLK Escalade   AL 2D5983D 

EQL 198 2008 Ford WHI F-150   AL 2D4990G 

EQL 199 2008 Ford WHI F-150   AL 2D4986G 

EQL 200 2008 Ford WHI F-150   AL 2C2498W 

EQL 201 2008 Ford WHI F-150   AL 2D4987G 
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EQL 202 2008 Ford WHI F-150   AL 2D4988G 

EQL 203 2008 Ford WHI F-150   AL 2D0431G 

EQL 204 2008 Ford WHI F-150   AL 2D0427G 

EQL 205 2008 Ford WHI F-150   AL 2D0428G 

EQL 206 2008 Ford WHI F-150   AL 2D0430G 

EQL 207 2008 Ford WHI F-250    AL 2D0429G 

EQL 208 2008 Lincoln BLK Navigator   AL 2C3289W 

EQL 209 2000 Lincoln BLK LS   AL 2D9356D 

EQL 210 2002 Cadillac MAR Escalade     

EQL 211 2008 Land Rover SIL Range Rover   AL 2A26A27 

EQL 212 2008 Jaguar BLK S-Type   AL 2A26A29 

EQL                             213                           2008 Jaguar BLK S-Type   AL 2A26A28 

EQL                             214 2008 Jaguar GRY S-Type   AL 2A26A24 

EQL                             215 2009 Jaguar BLU XF   MD 2FBE51 

EQL                             216 2006 Land Rover WHI Range Rover Sport   AL 2A76S60 

EQL                             217 2009 Ford   F-350 Super Duty    2A45S63 

  300-Trucks   General Information 

Owner Unit # Year Make Color Model Serial # Tag # 

DRC 300 1996 GMC WHI TopKick 1GDJ7H1J3TJ509970 

AL 
2AP70517

8 

DRC 315 1986 International  WHI 
Vacuum 
Truck 2HTNFHYN0GCB12051 

AL 
2X300426 

DRC 316 1994 International    9400 4x2 2HSFHEGT7RC080619 

AL2X3508

4 

DRC 319 1994 International - Box YEL 4900 4x2 1HTSDAAM1RH593325 
AL 
2X201292 

DRC 324 1994 Freightliner WHI FLD12064ST 1FUYDZYB5RH864681 

AL 

2AP70517
8 

DRC 326 2000 Volvo WHI VNL64T 4V4ND3JJ8YN241360 

LA 

P122559 

DRC 329 1994 Freightliner WHI 

FLD12064ST 

6x4 1FUYDZYB5RP689600 

AL 
2AP70517

6 

DRC 322 1994 Freightliner WHI FLD12064ST  Tractor 

AL 

2AP37016
7 

 

DRC 327 1994 Freightliner WHI 

FLD12064ST 

6x4  Tractor 

AL 
2AP37016

1 

DRC 328 1994 Freightliner WHI FLD12064ST  Tractor 

AL 

2AP37016
2 

DRC 329 1994 Freightliner WHI 
FLD12064ST 
6x4  Tractor 

AL 

2AP70517
6 

DRC 332 1994 Freightliner WHI FLD12064ST  Tractor 

AL 

2AP37016
3 

EQL 335 2003 Kenworth WHI Tandem T800 2NKDLV0X83J392848 

  

AL 

2AP70928
0 

 

EQL 336 2006 Peterbilt Tractor    379 TM   Pending 
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  500 - Trailers   General Information 

Owner Unit # Year Make Color Model Serial # Tag # 

  500 1982 Polar American   40' 1873 None 

DRC 501 1997 Trail King   24' 1TKC0242XVG039030 
AL 
2TR02900 

DRC 509 1999 Haulmark WHI C510BS 10' 4XSCB1018XG009863 

AL 

2UTA7590 

DRC 510 2000 
Featherlite command 
center GRY 5'X10'X53' 4 FG-L0532-3-YC028239 

LA 
E487851 

DRC 517 1993 Trail King YEL Drop Deck  Flat Bed Trailer 

AL 

2TR8253 

DRC 519 1998 Witzco BLK Drop Deck 1W8C31E24WS000656 
AL 
2TR02901 

DRC 521 2000 Viking BLK Lowboy  40 Ton 

AL 

2TR8257 

DRC 522 2000 Viking BLK Lowboy  40 Ton 
AL 
2TR8258 

DRC 520 2000 Wallace BLK Lowboy DLBT5031000000125 

AL 

2TR02904 

DRC 523 2000 Viking BLK Lowboy 1V9CR4638YN062403 
AL 
2TR02903 

DRC 527 2001 Viking BLK 46' Lowboy 1V9CR46321N062452 

AL 

2TR02902 

DRC 528 1998 Long - Boat Trailer   700 JBJ 1LGAMAM1XW1D05046   

DRC 531 2001 Express WHI 

UTIL 08 

L5X8  4X4TSE2131U301974 

AL 

2UTA7588 

DRC 534 2005 Port City Trailers BLK 7x12 SDTA 4PCU2122751000030 

AL 

2UTB2673 

LLC 535 2002 Iron Dog Trailer - Flat Bed   18' X 8' SN5FELS18272C006881 

AL 

A008703 

EQL 536 2005 Fleetwood RV BRO 

Pace Arrow 

36D 5B4MP67G053402664 

AL 

2A4867 

LLC 537 2006 Dream Coach  SIL 

7403 Horse 

Trailer 1D9HG19256P397243 

AL 

2TR4251 

EQL 538 2006 Hydraulic Boat Trailer GRY HSTA3800T 1H9SGWL324W138115 

AL 

2TR02906 

EQL 539 2007 Carry-On Trailer WHI 

6x12 Cargo 

Trailer 4YMCL12197G066383 

AL 

A008644 

EQL 542 2002 Haulmark TL WHI 

WT-L-BHP 

6280 4XSG540362G041778 

AL 

2TR02905 

EQL 543 2007 Econline BLK DP2425DA 42EDPKV2971000240 

AL 

2TR05893 

EQL 544 2007 Haulmark TL WHI GRG85X32W 16HG532267G091896 

AL 

2TR05794 

EQL                              545 2005 Cherokee WHI 
M-32B (5th 
Wheel)   

AL 
2TLA5081 

EQL                              546 1997 Dutchman WHI Classic   

AL 

2tlA5017 

EQL                              547 2007 Lone Wolf BLK U818H   
AL 
2TR52506 

EQL                              548 2009 Magic Tilt - Boat Trailer   TCA2452W   

AL 

2UT02635 

EQL                              549 2009 Port City Trailers BLK 
24' Custom 
Trailer   

AL 
2TR56198 

  700 - Heavy Equipment   General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  700 1992 Ford    655C AB06712 Backhoe 

  702 1997 Volvo   L90C L90CV62681 Loader 

  713 1984 Fiat-Allis   PL-60 004278 Side-Boom 

  718 1984 Fiat-Allis   PL-60 004890 Side-Boom 

EQL 721 2006 Kawasaki   Utility Tractor JK1AFCJ1378511884 Tractor 
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1100 - Screening 

Equipment       General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  1111 1998 IRS   48"x60" Special Built - Magnet   

  1200 - Burners       General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  1201 1996 Quailco       Air Curtain 

 1203 2000 McPherson    M30E 

 Refractory-lined pit 

burner Ceramic 

  1204 2001 Crochet Equip   2030   Ceramic 

  1300 - Attachments       General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  1313 1998 Pemberton   L7003LPR 1422-3-1098L Grapple 

     Cal   
F44B 
Multipurpose 

Loader Bucket for Ford 
655C TLB   

   1999 Mann   MHG-25-5A 48" Grapple w/Stiff Arm   

  1330 1999 Sieb   S103 5608 
Electro-
Magnet 

  1349   Rockland   LRL90 N10254B Grapple 

  1352   Volvo     453-10185 Forks 

  1400 - Boats/Motors       General Information 

Owner Unit # Year Make Color Model Serial # Tag # 

  1402 2001 Lowe   L1648SS OMCL3126G001 Boat 

  1403 2001 Johnson   J25EVSI 04886341 Motor 

  1404 1998 Lowe   S1542VT OMCL312J798 Boat 

  1405 1998 Johnson   J25ELEC 04424096 Motor 

  1406 2001 Honda 4 Wheel ATV RED TRX450S SN478TE220614205591   

  1407 2004 HONDA 4 WHEEL ATV YEL TRX350FMA SN478TE250X44312403   

EQL 1408 2006 Clydesdale "Miss Doris"   
Tugboat 
25'3x14x5 WB040MIF0606 Boat 

EQL 1409 1980 Barge "Terry Lee"   Barge   Barge 

EQL 1410 1964 Barge "CGB-68017"   Barge   Barge 

DBOM 1411 1983 EIDE BARGE 35   Official #1100 IMO #9160889  Barge 

EQL                            1412 2009 Sea Ark   2472 CUB   Boat 

  1500- Welders   General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  1510   Miller   Super s-32P     

  1512   Miller   255NT G973706639   

                            1515 1998 Miller   255NT  Bobcat Welder   

                            1516   Miller   Bobcat 225  Welding Mach./Wire Feed   

                            1517 2000 Miller   MIL 902957 
 Miller Big 40 Diesel 
Welder   

  1600 - Fuel Equipment       General Information 

Owner Unit # Year Make   Model Serial # Tag # 

  1610   3000 GAL  RED Tank     

EQL 1611   Fuel Pump         

EQL 1612   Fuel Pump         

        

  1700 - Portable Buildings & Containers   General Information 
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Owner Unit # Year Make   Model Serial # Tag # 

  1707 1984 Container   40' 152680-0   

  1708   Reefer Container   40'     

  1709   Container   20' TPXU694049   

  1712   Container   20'     

  1713   Container   40'     

EQL 1714   

 Senior & Married 

Complex   150x34     

EQL 1715   Junior & Female Complex   144x26     

EQL 1716   Craft Dormitory Complex   144x26     

EQL 1717   Craft Dormitory Complex   144x26     

EQL 1718   Craft Dormitory Complex   144x26     

EQL 1719   Catering Wing Complex   96x26     

EQL 1720   Senior Kicthen & Dinner    78x48     

EQL 1721   

Senior Recreation 

Complex   50x48     

EQL 1722   Laundry   12x48     

EQL 1723   Commissary (Mud Room)   140x24     

EQL 1724   Guard House   8x12     

EQL 1725   Office Conex   820     

EQL 1726   EZ Rigid Trailer   EZR-8624  Good 

 1E9BR24

178143400
1 

EQL 1727   EZ Rigid Trailer   EZR-8624  Good 

 1E9BR24

178143400

2 

  1728   Horizon House   Pending     

  1729   Horizon House   Pending     

EQL 1730   Detention Unit   8x20x8'6"      

  1800-Miscellaneous       General Information 

Owner Unit # Year Make   Model Serial # Tag # 

 1804 2000 Hausqvaran Chain Saw   365 special   

  1805 2000 Hausqvaran Chain Saw   365 special 003100359   

  1810 1997 John Bean 300 Gallon   Sprayer     

  1811 1997 John Bean  1,000 Gallon   Sprayer     

 1812 2000 Lewis Chain Saw   Wench   

 1813 2000 Lewis Chain Saw   Wench   

  1814   Air Compressor   #705 5-13-897   

  1815   Speedaire Air Compressor   3JR79     

  1817   Bel Air   318VLO 66838   

  1818 1999 FAN   SPL4223 B00   

  1819 2000 NAPA   85-5000     

  1824   Mosa 222   SRX 50 P-3 220139908Z   

  1825   Weber   Robin EC08 995703   

  1826   Motiri Air Compressor     911161141   

  1827 2000 MVP 2 1/2 Ton   Floor Jack None   

  1829   N/A   48" B00   

 1830   

Ingersol Rand Gas Air 

Comp.   T30   

  1831   Speedaire Air Compressor     032989L-078956   
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  1832   Dayton Battery Charger   JC-24011 24011   

  1833   Campbell Hausfield   Electric L11-15-2000-00439   

  1837   Walker Packer   2.7 Model 50902744 BS604   

 1839   Partner Conrete Saw   K700 Active    

 1840   
Industrial Plus Water 
Pump   133432    

  1841   Honda Water Pump   GX160 5.5 Engine   

  1842   Alkota Power Washer   2162AZ 217555   

  1843   Titan    

Rent Spray 

Plus 313701698   

  1844   Titan    
Rent Spray 
Plus 313701172   

EQL 1845   Lightsource   Light Tower 5826373627   

EQL 1846   Lightsource   Light Tower 5826372512   

EQL 1847 2006 Stone Concrete Mixer   95 cm 222006258   

EQL 1848   

Sweet Water Treatment 

System         

EQL 1849   JLG Lift    

3670 SSV-

10P 83704   

EQL 1850   Centurion Sea Scan    
Side Scan 
Sonar System 2001-01   

EQL 1851   Fleet Battery Charger   

Battery 

Charger 1JYU3   

EQL                            1852   Edgetech Side Scan Sonar   4125P     

EQL 1853   Centurion Sea Scan    600 kHz     

EQL 1854   Auger         

  1900-Communications       General Information 

  Unit # Year Make QTY Model Serial # Tag # 

  1900 1999 Satellite Phone 1 SP200P 99300492   

  1901 1999 Satellite Phone 1 SP200P 99300252   

  1902 2005 
Globestar to go              
GSP 1600pkg 10 

Qualcomm 
CE 168X 

74039E4E,74039E3E, 

74039E1E,74039E2C 

74039DCE,74039E1B 

74039E2D,74039DF7 
74039DBA,74047B7E 

See file for  

phone 
numbers 

  2000-Generators       General Information 

  Unit # Year Make   Model Serial # Tag # 

  2000   Mitsubishi 5KV +/-   Gas Generator Family TMU297U1G2RA   

  2001   Coleman Generator 3KV   PowerPledge 87120636   

  2002 1997 Ingersoll 50KW   Generator 283016   

EQL 2003   CAT XQ 225KW   Generator     

EQL 2004   Caterpillar XQ2000   Generator     

EQL 2005   Caterpillar XQ2000   Generator     

EQL 2006   RTE Power Transformer   

480 to 

120/208 or      
120/240 Vac     

EQL 2007   RTE Power Transformer   

480 to 

120/208 or      
120/240 Vac     

EQL 2008   RTE Power Transformer   

480 to 

120/208 or      
120/240 Vac     
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EQL 2009   RTE Power Transformer   

480 to 

120/208 or      

120/240 Vac     

EQL 2010 2005 Cummins Onan 100KW 1 

DGDA-

5003522 J010298398   

EQL 2011 1999 Cummins Onan 150KW 1 
DGFA-
3383925 L990036013   

EQL 2012 2000 Cummins Onan 150KW 1 

DGFA-

3385024 A00040036   

EQL 2013 1997 Cummins Onan 500KW 1 500DFED C970634027   

EQL 2014 ? Cummins Onan 500KW 1 500FFFB JP20488326   

 

 

 

 

ADDITIONAL AVAILABLE EQUIPMENT 
 

NUMBER CAHABA EQUIPMENT LIST : HEAVY 

D4H-7PK00181 TSK3 CATERPILLAR TRACK-TYPE SKID STEER 

D6RIIXW-AEP00185 CATERPILLAR TRACK-TYPE TRACTOR 

936F-8AJ00249 CATERPILLAR WHEEL LOADER 

950G-3JW01557 CATERPILLAR WHEEL LOADER 

966G-3SW00540 CATERPILLAR WHEEL LOADER 

938G-6WS01225 CATERPILLAR WHEEL LOADER 

315CL-CAT0315CHCJC01004 CATERPILLAR EXCAVATOR 

318CL-MDY00240 CATERPILLAR EXCAVATOR 

GROVE RT422-68803 GROVE--CRANE 

TH103-3PN02736 CATERPILLAR TELEHANDLER 

TH63-05WM08018 CATERPILLAR TELEHANDLER 

TH63-5WM07638 CATERPILLAR TELEHANDLER 

TH63-5WM03000 CATERPILLAR TELEHANDLER 

240SS-KV02408440986 JOHN DEERE SKID STEER 

D6H-6FC0624 CATERPILLAR TRACK-TYPE TRACTOR 

KNUCKLEBOOM LOADER KNUCKLEBOOM LOADER 

525B-3KZ01615 CAT WHEEL SKIDDER (LOGGING) 

D6RIIXW-AEP00183 CATERPILLAR TRACK-TYPE TRACTOR 

950G-3JW01225 CATERPILLAR TELEHANDLER 

345BIIL-AGS00532 CATERPILLAR EXCAVATOR 

966G-3SW00469 CATERPILLAR WHEEL LOADER 

TH103-3PN02659 CATERPILLAR TELEHANDLER 

TH83-J3RN04716 CATERPILLAR TELEHANDLER 

TH63-5WM7391 CATERPILLAR TELEHANDLER 

SK/S246-CAT00246P55Z06277 CATERPILLAR SKID STEER 

611 EX HYDRO AXE-5923/3942 HYDRO AXE 

BUSHHOG & DISK-12-00436 & 476988 BUSHHOG 296 CUTTER & DISK 

JD5205-LV5205C721215 JOHN DEERE 4WD TRACTOR 
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VERMEER SC60TX-528 STUMP CUTTER W/TRAILER 

287B-ZSA02843 CATERPILLAR SKID STEER 

320CL--EAG00257 CATERPILLAR EXCAVATOR 

D6NXL--CCK00612 CATERPILLAR TRACK-TYPE TRACTOR 

330DL-B6H00267 CATERPILLAR EXCAVATOR 

330DL-NBD00401 CATERPILLAR EXCAVATOR 

345CL-PJW01322 CATERPILLAR EXCAVATOR 

RITE-LITE-C081051/46 LIGHT PLANT 

RITE-LITE-C081238/41 LIGHT PLANT 

D4 LGP-0FDC00482 CATERPILLAR TRACK-TYPE TRACTOR 

D4G LC -CAT00D4GCTLX00850-REN05 CATERPILLAR TRACK-TYPE TRACTOR 

315CL-CAT0315CLOCJCO2999 CATERPILLAR HYRDA EXCAVATOR 

315CL-CAT0315CLOCJC01867 CATERPILLAR HYDRA EXCAVATOR 

D4G L- OFDC00427-REN007 CATERPILLAR TRACK-TYPE TRACTOR 

SK290 KOBELCO EXCAVATOR - LB04U0487 KOBELCO EXCAVATOR 

850K CASE CRAWLER -SER#CAL005907  ID#GR0215 CASE CRAWLER 

CX240 CASE EXCAVATOR- SER#CAC241714  ID#GR0213 CASE EXCAVATOR 

TL150 TAKEUCHI TRACK LOADER- SER#21502533 TAKEUCHI TRACK LOADER 

KX161-3 KUBOTA EXCAVATOR- SER#32198 ID#BK0185 KUBOTA EXCAVATOR 

KX161-3 KUBOTA EXCAVATOR- SER#31517 ID#BK0155 KUBOTA EXCAVATOR 

315CL-CAT0315CTCJC04263       12-4-08 SER#CAT0315CTCJC04263 

CAT 320C L TH   ID#OEAG00222        12-11-08 SER#CAT0320CHEAG00222 

320 C L CATERPILLAR ID# OPAB07195 SER#CAT0320CPPAB07195 

D4H-7PK00181 TSK3 CATERPILLAR TRACK-TYPE SKID STEER 

 

 

BASE LOGISTICS, LLC COMPANY PROFILE 

 

In an effort to facilitate recovery efforts, DRC has formed a subcontracting relationship with 

Base Logistics, LLC.   Base Logistics is located at 3809 Day Street, Harvey, Louisiana, 70058.  

DRC, along with Base Logistics, offers the following narrative as its proposal for RFP #10-01, 

Meal Catering for Emergency Responders.   

 

Base Logistics, LLC (herein referred to as Base) provides planned solutions to the logistical 

challenges associated with emergency restoration operations.  Our proactive and quality 

measured processes have proven effective in more than seventy (70) events since 1998. 

Several of the largest producers and distributors of commercial and residential electricity are our 

customers.  Additionally, we support governmental agencies tasked with managing emergency 

situations. 

Base commits logistical requirements to a written plan that identifies the resources and processes 

required for emergency support of deployed personnel and documents implementation timelines.  

Each plan is individually designed to complement our customers operating strategy.  This 
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approach allows for support that enhances the customer’s ability to respond quickly and 

efficiently. 

Base manages an extensive network of high quality, customer-focused service and product 

providers.  This network includes but is not limited to: 

 Mobile Catering Units 

 Ice 

 Bottled Water 

 Sodas 

 Sports Drinks 

 Snacks 

 Tents 

 Tables 

 Chairs 

 Fans 

 Heat/Air Conditioner Units 

 Portable Restrooms 

 Hand Wash Stations 

 Trash Bins 

 Tower Lights 

 Tent/Outdoor Flooring 

 Mobile Laundry Units 

 Mobile Shower Units 

 Generators 

 Travel Trailers 

 Modular Office Units 

 Air Mattresses 

 Disposable Work Kits (plastic basin, soap holder, soap, one disposable hand 

towel, two bath towels, and one wash cloth) 

 Cots 

 Sleeping Bags 

 Potable Water Trucks 

 Grey Water Trucks 

 Bus Transportation 

 Golf Carts 

 Laundry Service 

Vendors are strategically located throughout North America to effect quick and reliable response 

times.  Base maintains and continually expands the network to ensure its capability. Currently, 

our vendor network consists of more than sixty (60) qualified caterers and five major food 

supply vendors which include three national food supply houses. In addition, we have 

relationships with the five largest ice producers in the region.  Base is a major customer of 

Coca Cola in the United States and can procure sodas, water, and sports drinks from several 

manufacturing and distribution plants. During Hurricane Katrina restoration mobile shower units 
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were deployed from all regions of the United States and Canada resulting in over 300 shower 

heads being utilized because of our relationships with mobile shower vendors.   

During the 2005 Hurricane Season alone, Base Logistics, LLC managed seventy-nine (79) 

staging sites over five states cumulating over a six month period.  As of this date we are still 

managing a staging site in Buras, Louisiana.  For Hurricane Katrina, Base deployed sixty-one 

(61) catering units which served over two million meals.  We were responsible for the 

deployment of a large number of resources to these sites, including but not limited to: 

 345,000 sq. foot of Dining Tents 

 Alternative Housing (Tents, Bunk Trailers) for 13,600 

 8,500 Sleeping Cots 

 7,000 Sleeping Bags 

 10,000 Linen Sets 

 300+ Shower Heads 

 13 Mobile Laundry Units 

 1500+ Portable Restrooms 

 200+ 30 yd. Roll Offs 

Base’s structure allows for targeting vendors to specific customer needs allowing for superior, 

cost effective support.  This flexibility is crucial to securing optimal support for personnel 

assigned to the restoration effort. 

Base’s employees are all experienced, well trained and highly motivated; we are acutely aware 

of the logistics’ role in restoration and emergency operations and stay focused on the task at 

hand.  Additionally, our team truly understands the value of efficient logistics to the overall 

success of the restoration/storm event. 

 

SUBCONTRACTOR REFERENCES 

 

Jefferson Parish Government 

Mr. Darryl Ward 

1221 Elmwood Park Blvd., 10
th

 Floor 

Jefferson, LA  70123 

(504) 731-4557 

dward@jeffparish.net 

Contract Title: Food and Related Services for Emergency Events 

Contract Length: Commencing 8/29/2006 thru 8/29/2010 

Summary of Work: Provide on site catering to a minimum of 3 locations within Jefferson Parish 

totaling approximately 1,350 people.  On site catering to include food, ice, drinks, and snacks.  In 

addition, upon request the following items may be ordered:  Shower Units, Tents, MREs, Air 

Mattresses, Disposable Work Kits, Linen Sets, etc. 

Provided Services:  Hurricane Katrina & Hurricane Gustav 

 

City of Kenner 

Mr. Michael Yenni   

1801 Williams Boulevard 

mailto:dward@jeffparish.net
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Kenner, LA 70062 

(504) 468-7206 

myenni@kenner.la.us 

Contract Title: Provide Food and Related Services for Emergency Events 

Contract Length: Commencing 7/10/2008 with no expiration date 

Summary of Work: Provide on site catering to one location within the City of Kenner for 

approximately 450 people.  On site catering to include food, ice, drinks, and snacks.  In addition, 

upon request the following items may be ordered:  Hand Wash Stations, Tents, Tables, Chairs, 

Fans, Heaters, HVAC, Shower Unit, Potable Water Truck, Portable Restrooms, Trash Bins, 

Tower Lights, Generators, Travel Trailers, Modular Office Units, Air Mattresses, Disposable 

Work Kits, Cots, Sleeping Bags, Laundry Services 

Provided Services:  Hurricane Gustav 

 

Plaquemines Parish Sheriff’s Office 

Sheriff I. F. “Jiff” Hingle 

301 Main Street 

Belle Chasse, LA  70037 

(504) 297-5120 

bmouriz@ppso.net 

Contract Title: Provide Food and Related Services for Emergency Events 

Contract Length: Commencing 8/17/2007 thru 7/10/2011 

Summary of Work: Provide on site catering to at least one location within Plaquemines Parish 

for a minimum of 250 people.  On site catering to include food, ice, drinks, and snacks.  In 

addition, upon request the following items may be ordered:  HVAC for Dining Tent, Dumpster; 

Hand Wash Stations, Portable Toilets, Sleeping Tent to house 250 people, 250 Cots, 250 Linens, 

Bunk Trailers, Shower Unit, Shower Sets, Potable Water Truck, Pump Truck, Laundry Unit 

Provided Services:  Hurricane Gustav 

 

CenterPoint Energy 

Mr. David Hess 

4500 South Shaver, Bldg. A 

Houston, TX  77034 

(713) 945-6519 

david.hess@centerpointenergy.com 

Contract Title: Service Center EOP Logistics and Staging Site EOP Logistics 

Contract Length: Commencing 8/25/2008 thru 12/31/2009 

Summary of Work: Provide on-site catering and laundry service to at least 8 service centers with 

a minimum of 400 persons.  Provide complete turnkey sleep sites with either sleep tents or bunk 

trailers for 600 or 1,000 person sites. 

Provided Services:  Hurricane Rita and Hurricane Ike 

 

 

 

 

 

mailto:myenni@kenner.la.us
mailto:bmouriz@ppso.net
mailto:david.hess@centerpointenergy.com
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BASE PERSONNEL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3809 Day Street 

Harvey, LA  70058 

Phone:  504-734-1204 

Fax:      504-733-6531 

Email:  wmlazaro@baselogistics.net 

William A. Lazaro, Jr. 

Experience 

2005–Present Base Logistics, LLC Harvey, LALA 

Executive Vice President 

 Chief Operations Officer and Chief Financial Officer. 

 Manages/Coordinates Base headquarters personnel in response to 

deployment of resources for our customers during/after emergency 

situations. 

 Manages all financial matters for corporation. 

 
1993–2005 Jefferson Parish Jefferson, LA LA 

Director, Department of Citizens Affairs 

 Managed several divisions of Jefferson Parish including Transit, 

Gaming, Complaints, Carnival/Special Events, Senior Affairs, etc. 

 During emergency situations, coordinated Special Need citizens, 

Seniors, and Transit concerns for evacuation and shelter. 

      1972–1993                     Banking Industry 

 Served in numerous capacities as an officer of the bank’s regarding 

loans and operations 

 

Education 1975–1985 Loyola University 

                                           B.A. Finance and General Business 

1971–1975 Banking of the South 

                                           Graduate – Advance Certification 

1968–1971               West Jefferson High School                 Harvey, LA 

 

Professional 

Memberships 

1982-1993    Jefferson Parish Home Mortgage Authority 

 Issued Bonds to first time home owners 

1986-1995        Jefferson Parish Sheriff’s Office 

 Reserve Sergeant in Street Crimes Division 

2002-Present     Louisiana Community Development Authority 

 Appointed by Governor to L.C.D.A. to issue bonds for Municipalities 

and other governmental agencies 

2006-2008     Louisiana Attorney General’s Office 

 Worked in white collar crime and internet crime division 
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3809 Day Street 

Harvey, LA  70058 

Phone:  504-734-1204 

Fax:  504-733-6531 

Email:  jbadeaux@baselogistics.net 

Jeffrey Badeaux 

Experience 

2002–Present Base Logistics, LLC Harvey, LA 

Managing Partner 

 Founded company with partners as first entity in the United States 

dedicated solely to providing emergency response logistics to the electric 

utility industry. 

 Customer liaison with all logistics teams. 

 Coordinates and directs all operations of deployed site personnel. 

 Addresses numerous energy conferences with logistics material and 

information. 

 
1989–2002 Hub Group New Orleans, Inc. Kenner, LA 

President 

 Head of LA/MS division of the largest Third Party Logistics/Supply 

Chain Solutions organizations in North America 

 Established Hub Group Emergency Response Logistics, Division of Hub 

Group, Inc. 

 

 

Education 1971–1973 Louisiana State University New Orleans, LA 

1976–1978 Delgado Community College New Orleans, LA 

1968–1971 West Jefferson High School Harvey, LA 

 

 

 

Professional 

Memberships 

Edison Electric Institute/Restore Power – Member 

Texas Mutual Assistance Conference - Member 
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3809 Day Street 

Harvey, LA  70058 

Phone:  504-734-1204 

Fax:      504-733-6531 

Email:  kcryer@baselogistics.net 

James K. Cryer 

Experience 

2002–Present Base Logistics, LLC Harvey, LALA 

Logistics Manager 

 Develop and update vendor networks for customer’s emergency plans 

utilized for response and restoration support throughout the country. 

 Responsible for management of site operations during emergency 

response events.  

 Liaison person for Louisiana customers. 

 
1994-2002 Hub Group, Inc. Harahan, LA LA 

Inter-modal Operations Manager 

 Managed daily operations for coordination of multi-mode containerized 

shipping of truckload freight for an international third party shipping 

agent.   

1988-1994        Marriott  Washington, DC/New Orleans, LA 

Reservations Sales Agent 

 Booked group and transient hotel accommodations. 

 

 

 

Education 

 

 

1984–1994 University of New Orleans 

                                           B.A. Management 

1975–1978               Chopticon High School                 Morganza, MD 

 

Training Completion of Emergency Management FEMA training as follows: 

 IS-00100.a Introduction to the Incident Command System 

 IS-00200.a ICS for Single Resources and Initial Action Incidents 

 IS-00700.a National Incident Management System (NIMS) 

 IS-00800.b National Framework, An Introduction 
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3809 Day Street 

Harvey, LA  70058 

Phone:  504-734-1204 

Fax:      504-733-6531 

Email:  jlangston@baselogistics.net 

Jodi Langston 

Experience 

2002–Present Base Logistics, LLC Harvey, LALA 

Customer Liaison Officer 

NORMAL 

 Prime Customer Contact 

 Plan Manger 

 Coordinates Plan Development 

 Coordinates Vendor Network Maintenance 

EVENT 

 Prime Customer Contact 

 Coordinates Customer needs with Base ICC 

 Insures documentation of Customer requirements 

 Member of Post Event Review Team 

 

1998-2002 Hub Group, Inc.                       Harahan, LA 

Customer Liaison       2000-2002 

 Plan Manager 

 Coordinates Plan Development 

 Maintain Vendor Database 

 

Administrative Assistant   1998-2000 

 Assist President in day to day operations 

 

Education 
1990-1991               Northeastern University 

1986-1988               Indiana University 

1982-1986               Warsaw High School 

Training Completion of Emergency Management FEMA training as follows: 

 IS-00100.a Introduction to the Incident Command System 

 IS-00200.a ICS for Single Resources and Initial Action Incidents 

 IS-00700.a National Incident Management System (NIMS) 

 IS-00800.b National Framework, An Introduction 

 

 



 
DRC Emergency Services, LLC 

740 Museum Drive  Mobile, AL  36608 

1-888-721-4372  1-251-343-3581  FAX 1-251-343-5554 

 

 

EMERGENCY SERVICES PLAN 

 

 

Mobilization 

Prior to initiation of  the contract, DRC/Base Logistics will arrange agreements with local and 

regional vendors for supplies and rentals such as tents, trailers, laundry facilities, catering, 

staffing, hotel facilities, etc.  DRC/Base Logistics will work with VDEM to pre-identify and 

prearrange, insofar as is possible, potential service sites.  DRC/Base Logistics will be prepared to 

mobilize, if necessary, dozens to hundreds of contractors and reservists from DRC’s personnel 

base to ensure adequate and timely staffing of each operational camp. 

 

Within 24-48 hours of an impending event, DRC/Base Logistics will contact the Virginia 

Department of Emergency Management to determine the level of alert. Based on alert level, 

DRC/Base Logistics will begin deployment of sufficient resources to pre-arranged “safe zones” 

designated in each region.  

 

Within 24 hours of a Notice to Proceed, DRC/Base Logistics will deploy sufficient resources and 

equipment to provide management, supply, and oversight of Emergency Services for 

governmental entities and political subdivisions of the State of Virginia. Once the storm/event 

has passed and following  a Notice to Proceed, DRC/Base Logistics will deploy appropriate 

materials, personnel, and resources to the designated site(s), including on-site catering units; 

tents; cabins and/or trailers; ice; water; generators; foodstuffs; sanitation facilities; refrigeration 

units; etc.  Facilities will be ready for occupancy and fresh, hot meals prepared for occupants 

well within the 24-72-hour time frame. 

 

Operations 

DRC/Base Logistics will provide management and oversight of each of the seven regions as 

specified in the RFP: 

 

 Region 1 - Richmond 

 Region 2 - Culpepper 

 Region 3 - Central 

 Region 4 - Southwest 

 Region 5 - Tidewater 

 Region 6 - Roanoke Area 

 Region 7 - Northern Virginia 
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DRC/Base Logistics’ deployments will be staffed by experienced management and logistics 

personnel, who have extensive experience in support of governmental operations, including 

numerous emergency camps and life support contracts in post disaster and post war 

environments.  DRC/Base Logistics will deploy an on-site Program Manager to provide 

oversight, execution, and quality control and will assign a Command Center Response Manager 

to each region listed above to coordinate sufficient staffing, resources, equipment, and supplies 

from a central location. DRC/Base Logistics, in accordance with the intent of the Stafford Act, 

will make extensive use of local subcontractors, vendors, suppliers, and resources to provide 

material, rentals, foodstuffs, equipment, and services to each camp. 

 

Employment of Local Subcontractors 

DRC has implemented an aggressive and nationally recognized outreach program entitled, “The 

DRC Local Subcontractor Resource Program.”  

 

DRC is dedicated to working closely with local, minority and Women Business Enterprise’s 

(M/WBE) small business representatives in contacting companies that are approved and certified 

by M/WBE as small, disadvantaged, minority, veteran and women owned businesses.  DRC will 

make immediate contact with the Minority and Women Business Enterprise office to schedule an 

informational workshop for potential vendors and businesses. The workshops provide “hands 

on” technical assistance to companies offering a variety of goods and services.  DRC is 

committed to ensuring that local companies are made aware of all potential contracting and 

partnership opportunities. In addition, due to the close nature to the federal funding provided by 

FEMA, The Congressional Delegation will be contacted and their staffs briefed on the program 

for their constituent companies.  

 

The development and implementation of this program is coordinated by Tom B. Combs. Mr. 

Combs, Director of Governmental Relations, has over 20 years experience in SMWB 

development. Mr. Combs served as founder and Executive Director of The Bid Resource Center 

that was the nation’s second and largest non-profit assisting SMWB’S in securing government 

contacts.  Subsequently Mr. Combs served as Mayor Pro Tem and Congressional Chief of Staff 

and Director of the John Gray Institute developing SMWB programs across the state of Texas 

and the nation. The DRC technical assistance workshops not only assist companies with 

identifying potential contract opportunities, but also assist those interested with “teaming”.  This 

process matches MBE’s/WBE’s with other companies in order to strengthen their competitive 

position and package of goods and services offered.  “Teaming” can greatly increase MBE/WBE 

participation because of the “strength in numbers” concept.  DRC is committed to ensuring that 

any emergency response business activity is shared by the entire community. 

 

Facilities 

DRC/Base Logistics can provide quarters for 1000 persons or more if requested in the form of 

tented camps, bunk trailers, cabins, and/or prearranged local hotel facilities as requested and/or 

required by the circumstances and/or the client.  Facilities will be supplied with sufficient beds, 

cots, bunks, air mattresses, linen sets, and/or sleeping bags to provide comfortable, individual 

sleeping and living space (45 square feet per occupant) for each camp occupant.  Sufficient 

generator power and HVAC units will be deployed to provide comfortable and safe climate 
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control in all facilities in accordance with all applicable local, state, and federal codes.  Facilities 

will be equipped with fire extinguishers, UL listed lighting equipment, and cell phone charging 

stations. 

 

Water 

Each Emergency Services location can be equipped with approximately 50 shower heads, 50 

hand wash stations and 100 portable restroom facilities.  Shower units will be serviced with an 

ASME rated propane water heater and an anti scald safety valve.  Heated water shall be provided 

at a minimum of 101 degrees Fahrenheit.  Disposable work kits (plastic basin, soap, hand towel, 

bath towel, and wash cloth) can be provided to each camp occupant.  Diapers, wipes, and 

necessary sanitary products will be provided for the care of very young children and infants. 

 

Potable water can be provided by truck in cases where local/municipal water sources are not 

available and/or have been compromised.  Similarly, grey and black water treatment will be site 

specific with all alternatives from treatment to haul-off available.  Where possible and 

advantageous, treatment units may be deployed to Emergency Service sites.  In most cases, grey 

and black water will be removed by truck and disposed of in accordance will all local, state, and 

federal requirements. 

 

Catering 

On-site catering units, fully-equipped base camp kitchens, food supply trailers, and cold storage 

units are available to provide healthy and safe meals to Emergency sites at least three times per 

day.  Meals are served in accordance with a rotating menu program,.  Meals typically include a 

balance of meat and other proteins (at least 6 ounces), vegetables, fruit, carbohydrates, and 

dessert.  Hot coffee, tea, water, and snacks are available 24 hours a day at a service bar.  

 

Quality sack or box lunches will be provided both at the camp site and/or at designated job sites.  

These are normally equipped with a cold gel pack to ensure freshness.  Ovo-lacto vegetarian 

meals can be provided as an alternative as necessary or desired.  Catering operations are typically 

staffed with a 12-person catering crew, a catering manager, and a supply chain coordinator.  

Food stocks are bulk selected, purchased, and provided by DRC/Base Logistics and shipped to 

each camp to ensure freshness, availability, and quality.  Age-appropriate foodstuffs, baby food, 

and formula are provided for babies and toddlers. 

 

Laundry 

Each emergency site/base camp can be supplied with two fully staffed mobile laundry units, each 

with typically at least 7 sets of laundry machines that are each capable of 36 cycles per day. 

Additionally, prearranged local vendors/facilities will be utilized to augment laundry services as 

necessary. This would enable each camp occupant access to laundry facilities with maximum 24-

hour turnaround.  Laundry services will also provide clean linens for all applications daily. 

 

Medical Units 

A qualified medical unit will be staffed with rotation of at least one RPN/LPN/NP and one 

nurse’s assistant for each shift and will be equipped with basic first aid and sick bay equipment 
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as well as life support equipment typical of that supplied to a paramedic/first responder.  Medical 

services will be provided 24 hours 7 days a week. 

 

MWR Units 

Morale, welfare, and recreation units capable of accommodating at least 50 people will be 

provided to each Emergency Service location.  MWR units are large, single room facilities 

equipped with several television/DVD/VCR units, computer stations with internet access, seating 

areas with tables and chairs, cell phone charging stations, reading materials, vending machines 

with snacks and beverages, a gaming area with ping-pong and billiard tables, etc. 

 

Administrative Area 

Each Emergency Services site will be equipped with one to two office trailers capable of 

accommodating both contractor and governmental administrative staffs.  Trailers will be climate 

controlled and equipped with office furniture, computing and printing facilities, and 

telecommunications service. 

 

Power 

DRC/Base Logistics can provide a full range of generators for Emergency Services.  Base/DRC 

can also provide reverse cycle ECUs and/or other units capable of controlling the ambient 

temperature in all living and dining spaces to maintain a temperature of 72 degrees Fahrenheit. 

 

Light Towers 

DRC/Base Logistics can provide portable light stanchions as needed to provide a safe, secure, 

well-lit environment for the entire camp area and perimeter 24 hours a day. 

 

Codes and Regulations 

All components of each Emergency Services location will be in conformity with all local, state, 

and federal safety and code requirements. 

 

ADA Compliance 

It is the policy of DRC to comply with all the relevant and applicable provisions of the 

Americans with Disabilities Act (ADA).  DRC will not discriminate against any qualified 

employee or job applicant with respect to any terms, privileges, or conditions of employment 

because of a person’s physical or mental disability.  DRC will also make reasonable 

accommodation wherever necessary for all employees or applicants with disabilities, provided 

that the individual is otherwise qualified to safely perform the essential duties and assignments 

connected with the job and provided that any accommodations made do not impose an undue 

hardship on DRC. All emergency structures will be in conformity with all applicable ADA 

requirements with appropriate ramps, portals, lifts, etc. 

 

Sanitation 

Solid waste collection and disposal will be provided.  Waste and litter bins will be cleared daily 

and/or as required by the contractor’s staff.  Solid waste will be collected in on-site dumpsters 

which will be cleared daily and/or as required, as well. All emergency facilities will be cleaned at 
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least daily and all dining/food facilities will be cleaned following each meal by Contractor-

provided staff.  Entire base premises will be kept clean and sanitary at all times. 

 

Demobilization 

Base/DRC is capable of demobilizing/dismounting emergency services/camp assets immediately 

upon notice of impending event and of immediately remounting said assets as necessary 

following such an event. 

 



Day 1 Day 2 Day 3 Day 4 Day 5 Day 6 Day 7

Pork Chops

Fried Chicken 

Tenders Fresh Fried Catfish 

BBQ Chicken 

Quarters

Smoked Sausage w/ 

Bell Peppers & 

Onions Pot Roast Baby Back Ribs

Baked Macaroni & 

Cheese

California Blend 

Vegetables Pork & Beans Cole Slaw Rice Pilaf

Garlic Mashed 

Potatoes

Spinach & Artichoke 

Casserole

Green Beans

Potatoes Au 

Gratin Buttered Carrots Baked Beans Green Peas

Sweet Corn 

Cobbettes

Fire Roasted 

Potatoes

Bread Bread Bread Bread Bread Bread Bread

Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea

Coffee Coffee Coffee Coffee Coffee Coffee Coffee

Day 8 Day 9 Day 10 Day 11 Day 12 Day 13 Day 14

Lasagna Steak Fried Shrimp

Grilled Italian 

Sausage Shrimp Scampi

Chicken Fried Steak 

& Gravy

Chicken & Sausage 

Jambalaya

Fried Eggplant 

Sticks Field Peas Scalloped Potatoes Fettuccini Alfredo Angel Hair Pasta Brabant Potatoes Creamed Spinach

Green Beans Dirty Rice

Butered Corn 

Kernels

Steamed 

Cauliflower

California Blend 

Vegetables

Sweetened Turnip 

Greens Green Peas

Bread Bread Bread Bread Bread Bread Bread

Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea Iced Tea

Coffee Coffee Coffee Coffee Coffee Coffee Coffee

Sample Dinner Menu
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MCGRIFF, SEIBELS & WILLIAMS OF TEXAS, INC.
5080 Spectrum Dr., Suite 900E
Addison, TX 75001

DRC Emergency Services, LLC
740 Museum Drive
Mobile, AL 36608-1940

Ironshore Specialty Insurance

United States FIre Insurance Company

Zurich American Insurance Co

A

B

A

C

A

000117900

1337305599

000118000
Follow Form

WC4647260-00
Includes USH&L

000108001

10,000

CONTRACTORS POLLUTION INCLD.
Liability During Transportation, fines,
penalties, clean up, punitive damage.
Occurrence form

01/28/2010 07/28/2011

01/20/2011 01/20/2012

01/28/2010 07/28/2011

01/20/2011 01/20/2012

01/19/2011 01/19/2012

Sample

1,000,000

100,000

0

1,000,000

10,000,000

2,000,000

1,000,000

Comp. $500 deductible Coll. $500 deductible

1,000,000

1,000,000

1,000,000

10,000,000

10,000,000

Each Occurrence
Policy Aggregate
Deductible Each Loss

5,000,000
5,000,000

10,000

(469) 232-2100

X X

X X

X

X
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CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

$
$
$
$
$
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MCGRIFF, SEIBELS & WILLIAMS OF TEXAS, INC.
5080 Spectrum Dr., Suite 900E
Addison, TX 75001

DRC Emergency Services, LLC
740 Museum Drive
Mobile, AL 36608-1940

Westchester Surplus Lines Insurance Company

I21031732002

01/20/2011 01/20/2012

Property Section-Limit of Liability
Sublimits - Building - Per Schedule
                     Contents
                     Electronic Data Processing
Flood any one occurrence/Annual
Earthquake any one occurrence/Annual Aggregate
Ordinance & Law
Contractors Equipment Section
Scheduled Mobile Equipment
Leased/Rented Mobile Equipment
Waterborne

10,506,891
 9,257,647
      82,000
      90,000
5,000,000
5,000,000
   500,000

1,129,107
   500,000
   500,000

10,000 per occ,
except

25,000 per occ
25,000 per occ

Deductible on Named Windstorm:  3% of values at time of loss subject to minimum of $100,000 for Named Windstorm

0

Sample

(469) 232-2100

Page 2 of 2

DATE (MM/DD/YYYY)

EVIDENCE OF PROPERTY INSURANCE
THIS EVIDENCE OF PROPERTY INSURANCE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE
ADDITIONAL INTEREST NAMED BELOW. THIS EVIDENCE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE
COVERAGE AFFORDED BY THE POLICIES BELOW. THIS EVIDENCE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE
ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE ADDITIONAL INTEREST.

AGENCY PHONE
(A/C, No, Ext):

FAX
(A/C, No):

E-MAIL
ADDRESS:

CODE: SUB CODE:
AGENCY
CUSTOMER ID #:
INSURED

COMPANY

LOAN NUMBER POLICY NUMBER

EFFECTIVE DATE EXPIRATION DATE
CONTINUED UNTIL
TERMINATED IF CHECKED

THIS REPLACES PRIOR EVIDENCE DATED:

PROPERTY INFORMATION
LOCATION/DESCRIPTION

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
EVIDENCE OF PROPERTY INSURANCE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS
SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

COVERAGE INFORMATION
COVERAGE / PERILS / FORMS AMOUNT OF INSURANCE DEDUCTIBLE

REMARKS (Including Special Conditions)

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE
DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

ADDITIONAL INTEREST
NAME AND ADDRESS MORTGAGEE ADDITIONAL INSURED

LOSS PAYEE

LOAN #

AUTHORIZED REPRESENTATIVE

ACORD 27 (2009/12) © 1993-2009 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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